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ONLINE TENDER INVITATION 
 

 
 

RIDCOR invites online post qualification competitive tender for “Supplying and 

Fixing of Road Signages & Other Road Safety Appurtenance including 

Thermoplastic Paint road Marking on various roads in Rajasthan developed by 

RIDCOR (Package-1)” from eligible bidders. Tender shall only be submitted through 

online tendering system of www.eproc.rajasthan.gov.in. The interested bidders 

shall have to be enrolled/registered with portal of www.eproc.rajasthan.gov.in for 

participating in the tendering process. 

 

The schedule of dates is as follows:- 

 

S. No. Schedule Date Time 

1. Document Download Start Date 04.03.2024 5.00 p.m. 

2. Tender Submission Start Date 04.03.2024 5.00 p.m. 

3. Tender Submission End Date 26.03.2024 6.00 p.m. 

4. Technical Tender Opening Date 27.03.2024 11.30 a.m. 

5. Financial Bid Opening Date To be conveyed later 

 

Detail of tender: 

 

Sr. 

No. 

Name of work Approx. 
value  

(Rs. in Cr.) 

Bid Security  
(in Rs.) 

Tender Fee 

1 Supplying and Fixing of Road 
Signages & Other Road Safety 
Appurtenance including Thermoplastic 
Paint Road Marking on various roads 
in Rajasthan developed by RIDCOR 
(Package-1) 

4.59 9,18,000 Rs. 11,800/- (incl. GST) as 
bid fee (non-refundable) and 
Rs. 2000/- as processing fee 

 

 

 

 

http://www.eproc.rajasthan.gov.in/
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Terms & conditions of Tender 
 

 

Tenderers should read these conditions and the complete tender document for 

Technical part and financial part carefully and comply strictly while submitting their 

tenders. 

1. Tender shall be submitted online only through www.eproc.rajasthan.gov.in 

2. No physical/offline Tender/bid shall be accepted. 

3. The Bid Security, Tender Fee and Processing Fee of RISL shall only be 

accepted through Electronic mode of payment like RTGS/NEFT/Inter Bank 

Transfer/Bank Guarantee. The details of unit bank account for payment of Bid 

Security, Tender Fee and Processing Fee through Electronic mode of payment 

are as under : 

a) Beneficiary Name : RIDCOR Ltd. 

b) Account No. : 2164002100008369 

c) Beneficiary Bank : Punjab National Bank 

d) Beneficiary Branch : Large Corporate Branch, Tolstoy House, New 

Delhi-110001 

e) Branch IFSC Code : PUNB0216400 

 

The bid security in the form of Bank Guarantee shall be submitted by the bidder 

at least one day before the date of opening of the technical bid of tenders at 

RIDCOR Head Office, Jaipur.  

4. Tenderer/Bidder should specifically mention UTR No. (Unit Transaction 

Reference) in his bid. 

5. The time period for completion of the work is 06 months. Employer reserves 

the right to modify the scope of work and the period of Contract for additional 6 

months on mutual consent basis for which contractor shall not be eligible to 

submit any claim for such modification. 

6. Director/Manager, RIDCOR reserves right to cancel the Tender without 

assigning any reason to the Bidder or anyone else. 

7. Conditional Tender and casual letters sent by the contractors about the tender 

will not be accepted. 

8. Any representation on the procedure of tendering after opening of tenders shall 

be ignored. Such parties may be debarred from tendering in future for a period 

of 1 year.  

9. Tenderers are requested to read the instructions in the Tender Document and 

http://www.eproc.rajasthan.gov.in/
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visit the site before submitting the Tender/Bid online. 

10. Director/Manager (RIDCOR) reserves the right to finalize the bid in a fair and 

transparent manner in the best interest of the Company and such decision 

shall be final and binding on the tenderers. 

11. Director/Manager (RIDCOR) reserves the right to accept any tender not 

necessarily the lowest tender and reject any or all tender/ tenders without 

assigning any reason thereof. 

12. The tenderer shall not assign or sublet his tender or any part thereof to any 

other agency without prior written approval of Director/Manager or authorized 

representative of RIDCOR. 

13. The tenderer who is registered under the GST & having valid GST No., shall 

only be eligible to submit the bids. The GST number should be indicated and a 

copy attached with the tender submission. 

14. The tenderer shall indicate Permanent Account Number issued by the Income 

Tax Authority. The successful bidder has to submit KYC in the prescribed 

format appended herewith and shall submit required KYC documents before 

signing of the contract agreement. 

15. The Bill of Quantities (BOQ) along with the rates as per RIDCOR indicating 

total amount are annexed at Section-7. The bidder has to quote the %above or 

below the total amount in Financial Proposal of the online bidding for this work. 

16. All the enclosed documents, Performa’s, annexures, appendices, 

certificates etc. should be digitally signed by the tenderer & must be 

submitted online at www.eproc.rajasthan.gov.in 

17. Release of Bid security: 

(i) Bid security of the bidder except L1 & L2 shall be released immediately 

upon receipt of request by the bidder in original or through Email. 

(ii) Bid security of the L2 bidder shall be released after execution of contract 

agreement by the L1 bidder or 30 days of issuance of Letter of 

Acceptance (LOA) to L1 bidder or bid validity period, whichever is earlier.  

Bid security of the L1 bidder shall be released after submission of Performance 

Security and execution of contract agreement by the L1 bidder. The bid 

security of L1 bidder available in cash may be adjusted against performance 

security on request of L1 bidder. 

 

 

http://www.eproc.rajasthan.gov.in/


Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking 

on various roads in Rajasthan developed by RIDCOR (Package-1)” 

 

5 

18. Forfeiture of Bid Security: The Bid Security will be forfeited in the following 

cases: 

(i) When tenderer withdraws or modifies the offer after opening of technical 

bid of tender. 

(ii) When tenderer does not submit the undertaking with respect to Clause 2.3 

of ITB within the specified time.  

19. Successful tenderer will have to execute the contract agreement on requisite  

non-judicial stamp papers as per norms of GoR. 

20. Performance security: 

(i) The successful tenderer shall submit performance security amounting to 

5% of total cost of work as per work order in the form of 

FDR/TDR/DD/Bank Guarantee issued from a Nationalized/Scheduled 

bank within 14 days of issuance of Letter of Acceptance (LOA). If, 

performance security is not submitted within the prescribed time then 

penalty of Rs. 5,000 per day shall be levied on the successful tenderer 

upto 30 days (penalty period) beyond specified time of 14 days. If the 

performance security is not submitted within 60 days beyond specified 

time, Director/Manager, RIDCOR reserves the right to accept the 

performance security in case of further delay with penalty of Rs 10,000 

per day beyond 30 days thereafter.  

 The performance security may also be accepted through Electronic mode 

of payment like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR 

Ltd.  

(ii) The bid security deposited at the time of tender in the form of 

RTGS/NEFT/IMPS will be adjusted towards performance security amount 

on written request of successful bidder. The bid security in the form of 

Bank Guarantee shall not be adjusted in the performance security, but 

shall be returned on depositing the performance security for the contract. 

(iii) No Interest will be paid by RIDCOR on the Bid Security or Performance 

security or Security Deposit. 

(iv) The performance security shall be released upon completion of 1 year 

after satisfactory completion of work. If, the tenderer fails to deposit the 

required performance security or to execute the agreement within the 

specified period such a failure will be treated as a breach of the terms and 

conditions of the tender and will result in forfeiture of the Bid Security. The 

successful bidder shall pay the expenses of completing and stamp duty 

on the agreement. The forfeiture of the Bid Security or failure to execute 

the agreement and to submit performance security within the specified 

period shall also result in cancellation of LOA. Such tenderers may be 

debarred from tendering in RIDCOR for 1 year. 
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21. Security Deposit @ 5% of work amount shall be deducted from each running 

bill on prorata basis, which shall be released after successful completion of 

defect liability period of 3 years.  

22. The bidders are advised to visit the Project Roads before quoting their rates for 

the work and fully satisfy themselves regarding the Condition of Site, 

availability of material, labour and availability of Water, Electricity and other 

resources required for the execution of work. No additional payment shall be 

paid to the contractor beyond work order rates. Any claim beyond accepted 

approved rates shall not be permissible. 

23. Bids shall be valid for a period of 120 days from the date of opening of 

technical bid. 

24. RIDCOR has invited online bids for the following various road stretches of Mega 

Highways Project roads: 

Package Name of Road Stretch Package ID Length (Km) 

Package-1 

Phalodi-Pachpadra PR-1 154 

Pachpadra-Ramji Ki Gol PR-2 138 

Hanumangarh-Ratangarh  HK-1 200 

Ratangarh-Kishangarh  HK-2 207 

Hanumangarh-Sangaria HS 22 

Arjunsar-Pallu AP 36 

Package-2 

Alwar-Sikandra AS 81 

Lalsot-Kota  LJ-1 195 

Baran-Jhalawar LJ-2 78 

Alwar-Bhiwadi (4-lane) AB 85 

Khushkhera-Kasola Chowk KK 8.5 

Jhalawar-Jhalawar Road  JJ 31 

Jhalawar-Ujjain (upto State Border) JU 30 

Package-3 

Mathura (U.P. Border)-Bharatpur MB 23.75 

Gangapur-Bhadoti GB 42 

Rawatsar Nohar-Bhadra  RNB 45 

RIDCOR will not award the work for both the packages i.e. Package-1 and 

Package-2 to same agency. In case, any bidder is lowest in both Package-1 and 

Package-2 then the work of one package will be awarded to next lower bidder (L2) 

after his consent to execute the works on rates of lowest bidder (L1). In case L2 

bidder does not agree at L1 rates then the offer will be given to L3 to agree at L1 

rates and the work will be awarded to L3 after his consent. Similarly, the offer may 

be taken from L4, L5 bidders etc. If no bidder agrees then the work may be 

awarded by Director/Manager, RIDCOR at its sole discretion, to any agency on L1 

rates after evaluating the eligibility for work and deposition of necessary 

performance security. In case the bidder is successful for Package-1 and 

Package-2, then the allotment of Package shall be decided by RIDCOR which is 

financially most advantageous/favourable to RIDCOR and the bidder has to agree 

to it. 
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25. In the event of disagreement between RIDCOR and the approved Contractor 

the matter will be referred to the Director/Manager-RIDCOR, whose decision 

shall be final. 

26. In case of any discrepancy whatsoever, the decision of the Director/Manager, 

RIDCOR shall be final. All the matters/disputes shall be resolved through 

conciliation. In case the issue is not resolved then arbitration shall be the next 

step. The contractor shall not file any case in any court before the final 

arbitration award/conciliation order is passed. 

27. Any grievance related to tender may be resolved as per procedure adopted in 

Annexure-4. All legal proceedings, if any, arising out of this tender shall have to 

be filed within the specified timelines in courts with jurisdiction in Jaipur city 

only, in case the matter is not resolved by procedure mentioned at Annexure-4. 

28. All taxes including GST are inclusive in the rates.  

29. Project Manager will be administrator of this contract agreement. Work shall be 

executed under the supervision of RIDCOR representatives/Supervision 

Consultant and payment shall be released based on the certification by the 

Project Manager/Engineer. 

30. Director/Manager, RIDCOR is empowered to approve all the time extensions, 

variations in the contract, waiving off penalty and approval of change of scope 

as per site requirement on the merits of the case. They are also empowered 

/authorized to award the work on any other stretch also in RIDCOR/RIPL on 

the same terms & conditions to any Agency. 

31. All RIDCOR, RIPL roads are State Highways and works are to be executed 

strictly as per specifications. The inspection by Independent Engineer will be 

done regularly and necessary compliances are to be done by the contractor. 

32. Contractors debarred or black listed by any department of Rajasthan State 

Govt. or any other States/Union Territories are not eligible to bid. 

33. Contractors, who have left incomplete any work awarded to them by RIDCOR/ 

RIPL, are also not eligible to bid.  

 
 

Director 
RIDCOR, Jaipur 
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CERTIFICATE 

 
I/We have carefully read, understood and accepted all the above terms & conditions. 

No additional conditions will be imposed by us. No conditions of the tender have been 

altered/changed. 

 
 

 

 

Date: 
 

Signature of the Tenderer (S)  
along with the stamp of the firm/company.  

Also address of the Local office with phone/Fax numbers 
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TENDER FORM 
 

Subject: Supplying and Fixing of Road Signages & Other Road Safety Appurtenance 

including Thermoplastic Paint Road Marking on various roads in Rajasthan 

developed by RIDCOR (Package-1)  

 

1. Name and full postal address of the firm submitting the tender:  

........................................................................................................................................... 

…..……………………………….......................................................................................  

Contactor’s Name: ..............................          Designation of the person signing the 

contract. ….......................................  

Tel. No. ................................... Fax ............................... E-Mail …..………...................... 

Mobile No. ………………………….. 

PAN No. of firm..................................... GST Reg. No. .................................. 

 

2. Reference of the Tender Notice: - ………………………. 

3. Address to: - Director, RIDCOR 

4. Last Date for submitting tender online through www.eproc.rajasthan.gov.in:  

 __.__.2024 (6:00 P.M.) 

5. We agree to abide by all the terms and conditions mentioned in the above referred 

tender notice, issued by RIDCOR, and also the terms and conditions of the said Tender 

document (for Technical and Financial Part) given in the attached sheets, all pages of 

which are signed by us in token of acceptance of the Terms and Conditions mentioned 

therein. 

6. All the information required for Technical part as per the tender document with regard 

to eligibility, are also attached herewith. We are neither debarred from any department 

nor convicted by any regulatory agency in any criminal case. 

7. The financial bids of only those bidders will be opened who are found responsive and 

technically eligible in evaluation of technical bids. 

The Financial part of the tender is to be submitted online in the BOQ specified on 

www.eproc.rajasthan.gov.in, which shall be opened after evaluation of technical bid 

that shall be opened on ________. Date of opening of financial bid shall be notified at 

www.eproc.rajasthan.gov.in 

Date: 
Signature of the Tenderer(s)  

along with the stamp of the firm/company 
 
 
 

http://www.eproc.rajasthan.gov.in/
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A : GENERAL 
 
1. Scope of Works 
 
1.1   The RIDCOR, (hereinafter be referred to as the “Employer”) proposes to execute the 

Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including 
Thermoplastic Paint Road Marking on various roads in Rajasthan developed by 
RIDCOR (Package-1) hereinafter referred to as the “Works”. 

  The Work detailed herein is a percentage Rate Contract where the rates and quantities 
of various items have been mentioned in BOQ (Section-7). The bidder has to quote 
%above/below the total amount of the BOQ.  

      The indicative scope of work to be carried out by the successful Bidder, inter alia, includes 
the following but is not limited to: 

(a) The Works: 

(i) Road markings with retro-reflective thermoplastic paint 

(i) Provision of retro reflective road signs 

(ii) Provision of road studs. 

(iii) Provision of rumble strip 

(iv) Metallic Beam Crash Barriers Parts & complete item. 

(v) Any activity as per BOQ mentioned hereinbelow and other incidental to the 
above activities.  

(b) Defect Liability: 

Subsequent to completion of the Works, Contractor shall be responsible for any 
defect arising in the executed work for a period of 36 Months from the Works 
Completion Date as specified in the Contract Data.  

The successful Bidder shall have full regard and be responsible for the safety of the 
Works/road users and all Project Site operations and for all methods of design for 
temporary structures and the Facility, irrespective of any approval or consent by the 
Employer and cost for the same is deemed to be included in the Bid Price, as 
incidental to work. The Agency will be legally liable for safety of road users in this 
stretch & will take all precautionary measures proactively. 

The successful Bidder shall take full responsibility for operation and maintenance of the 
existing road and facilities thereto and for Traffic Management, in accordance with 
Clause–A2 of Supplementary Technical Specifications of Section 5 (Specifications) 
and IRC-SP-55, 2014 (guide lines for Traffic management in works zones) from the 
Start Date to the date of completion. The cost of Barricading, traffic management, 
markings and signs, look-out persons, and other similar works needed during 
implementation of Works are deemed to be included by the Bidder in the Bid Price, as 
incidental to work. 

1.2 The Employer is now inviting bids for Supplying and Fixing of Road Signages & Other 
Road Safety Appurtenance including Thermoplastic Paint Road Marking on various 
roads in Rajasthan developed by RIDCOR (Package-1) as defined in the Contract Data 
and referred to as “Works”.  
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1.3 The successful Bidder will be expected to complete the Works within the time period as 
specified in the Contract Data and thereafter responsible for the defects for a period of 
36 months. 

 
2. Eligible Bidders 

2.1 All the bidders are required to produce a certificate that they have successfully 
completed similar work/signages/road furniture on highway projects in last 3 years 
amounting to Rs. 4.59 Cr. (minimum). For avoidance of doubt, it is clarified that the 
Agency may have various work orders for similar work/signages/road furniture on 
highway projects and their sum total of completion cost should be more than Rs. 4.59 
Cr 

2.2   The firm should have annual turnover of minimum Rs. 4.59 Cr. during any one of last 3 
financial years (2020-21, 2021-22 & 2022-23) and the certificate for the same from CA 
on its firm’s letterhead with UDIN be submitted by the bidder without which tender shall 
not be considered. 

2.3 Bidders should not have abandoned any of their contracts for, and should not be under 
a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices 
or poor quality/ delayed implementation of any work by the Government of India (GoI), 
Government of Rajasthan (GoR), other State Governments, RIDCOR/Developer and/or 
Statutory Authorities like National Highways Authority of India.  

2.4 The bidder shall be original manufacture of the Retro Reflective sheeting and Road 
furniture or specifically certifies Authorized Convertor/Applicator by the Original 
Manufacture and shall submit such Authorization certificate during the bid submission. 
The Tenderer must obtain & must produce such authorization on the name of the work 
from the Manufacture. Ministry/IRC Reference- MoRTH Section 800, Page no. 333-
334. Warranty and Durability. The bidder/supplier has to be the authorized convertor of 
sheeting manufacturer. 

 
 
3.  Qualification of the Bidder: 

3.1 Bidders should submit, with their Bids, qualification information regarding the similar 
Works completed by them as defined in clause 2.1 & 2.2. 

3.2 All Bidders shall also include the following information and documents with their Bids in 
the formats prescribed, wherever applicable, in this Bidding Document: 

(a) the certificate from concessionaire / contractor / SPV/ Govt. Agency etc. that they 
have successfully completed the works defined in clause 2.1;  

(b) the certificate from CA that they have turnover of minimum Rs. 4.59 Cr. during 
any one of last 3 financial years;  

(c) written Power of Attorney authorizing the signatory of the Bid; 

(d) deleted; 

(e) deleted; 

(f) an undertaking confirming the validity of above information; 

(g) the bidder shall obtain from the sheeting manufacturer of Retro Reflective 
Sheeting a Pre-Qualification Warranty certificate in original for seven years/ten 
years for Type IV/Type XI sheeting respectively and submit the same during Bid 
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Submission. Ministry/IRC Reference- MoRTH Section 800, Page no. 333-334. 
Warranty and Durability & IRC-67 no 19. Warranty and Durability;  

 Product Conformance Certificate in original from the manufacturer of retro reflective 
sheeting stating that the material & test certificates offered for the tender, conforms to 
the above stated IRC and MoRTH requirement in this tender and manufacturer takes 
all responsibility for the same. Failure of providing required certificates or providing 
false details shall lead to black listing of bidder/manufacturer 

 
3.3  Joint Venture (JV) is not allowed.  
 
3.4 Deleted 

3.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 

(a) made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

(b) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

(c) have been debarred/black listed by any Statutory Agency/Authority during the 
intervening period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high/low bid 
prices and could not furnish rational justification to the Employer. 

 
4. One Bid per Bidder  

4.1 Each Bidder shall submit only one Bid for one Lot. Each bidder may participate in all 
the Lots but the works shall be awarded to successful bidder as stipulated in Clause 24 
of the Terms & Conditions of the Tender.  

 
5. Cost of Bidding  

5.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

 
6. Site visit   

6.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for the Works. The costs of visiting 
the site shall be at the Bidder's own expense and no claim shall be entertained in this 
regard. Any information about the site can be obtained from our Project Manager/Head 
Office, Jaipur. 
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B : BID DOCUMENT 
 
7. Content of Bid Document  

7.1 The set of Bid Document consist of documents listed in the Table below and 
amendment/addenda issued in accordance with Clause 9 of this Section-1.  

              Invitation for Bid 

Section 1 Instructions to Bidders 

Section 2 Qualification Information and Other Forms 

Section 3 Part–I : General Conditions of Contract  
Part–II : Special Conditions of Contract 

Section 4 Contract Data 

Section 5 Specifications 
Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Securities and Other Forms 

Section 7 Bill of Quantities (BOQ) 

7.2 The Bid Document can be downloaded from the GoR web portal 
‘www.eproc.rajasthan.gov.in’. Documents to be furnished by the Bidder should be in 
the formats prescribed in the Bid Document and addendum issued pursuant to  
Clause 9 of Section-1. 

  
8. Clarification on Bid Document 

8.1 A Bidder requiring any clarification of the Bid Document may request the Employer at 
least 7 days before the last date for receipt of Bids in writing through post, fax or e-mail 
at the Employer's address indicated as below: 

 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001 
 Tel. No.: +91-141-2747001, Fax: +91-141-2747010, Email: office@ridcor.in 

 The Employer will respond to request for clarification to the respective e-mail address 
of the bidder.  

8.2 Any modification of the Bid Document listed in Clause 7.1 which may become 
necessary as a result of the clarification given to Bidders shall be made known by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 9. 

 
9. Amendment of Bid Document  

9.1 Before the deadline for submission of bids, the Employer may modify the Bid 
Document by issuing addenda on GoR web portal ‘www.eproc.rajasthan.gov.in’. 

9.2 Any addendum if issued by the Director/Manager/Authorized Representative shall be 
part of the Bid Document. All such addenda shall become an integral part of the 
Bidding Document and it shall be incorporated in Bid prices and duly signed, stamped 
and submitted along with the Bid documents on GoR web portal 
‘www.eproc.rajasthan.gov.in’. Bid shall be deemed to be incomplete if the addendum 
(addenda) is (are) not enclosed duly signed by the Bidder along with the Bid 
documents. 



Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking on 

various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

17 

C : PREPARATION OF BIDS 
 
 
10. Language of the Bid 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Documents to be submitted along with Bid 

11.1  The Bidders should furnish the bid document duly signed by the authorized signatory. The 

certificate from a reputed Chartered Accountant firm along with UDIN number certifying 
the turnover of the Bidder shall be provided by the Bidder. 

11.2 The Bidder shall attach copies of the certified/audited annual balance sheet / financial 
statement for financial year on the basis of which it is meeting eligibility criteria. The 
financial statement shall reflect the financial condition of the Bidder, which should be duly 
audited/ certified by Chartered Accountant. Following documents should be furnished along 
with the BID: 

• Copy of PAN Card and GST Registration Certificate of the firm. 

• Power of attorney favouring authorized representative/ signatory  

• In case of a company, copy of the certification of incorporation and certificate of 
commencement of business (if applicable) 

• Affidavit from the Bidder that the Bidder is not involved in any litigation with the 
RIDCOR.  

• An undertaking shall be produced that No dispute is pending between any 
Authority/NHAI/ Government (state/union)/Govt. undertaking and the eligible Bidder. In 
case, there is any pending dispute with these departments, details of the same shall 
be provided. 

• Transaction Receipt of BID security.  

• Transaction Receipt of BID processing fee and cost of bid document 

11.3 The Bidder shall submit the Bid on-line through e-portal ‘www.eproc.rajasthan.gov.in’ which 
shall comprise scanned copies of following documents by the stipulated date and time: 
 
Cover-1 

Envelope/Folder ‘A’ – ‘Technical Proposal’ shall contain: 

a) Bidder information along with required supporting documents; 

b) Receipt of transaction details of Bid Security / Bank Guarantee;  

c) Irrevocable Power of Attorney for signing the Bid; 

d) Copies of Bidder’s duly audited/ certified balance sheet/ financial statements for the 
year for which it is seeking eligibility;  

e) Bid Document Fee and E-Tendering Processing Fee through NEFT/RTGS/IMPS in 
the designated account of RIDCOR. 

f) The Bidder shall deposit a Bid Security through RTGS/NEFT/IMPS in the designated 
account of RIDCOR in accordance with the provisions of this Bid Document. The 
bidder may submit bid security in the form of Bank Guarantee also, one day before 
bid opening date. 

g) Compliances as per Annexures 2, 3 & 4 of Section-2 
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Before submission of online financial Bid, Bidders must ensure that scanned copies of 
all the necessary documents have been uploaded with the Bid. 

Bid document along with related documents can be downloaded from the website 
https://eproc.rajasthan.gov.in. The document downloaded from the website shall not 
be tempered. If any tempering is detected before signing of the agreement, the Bid 
security of the Bidder shall be forfeited and the Bidder shall be debarred for a period 
of one year for Bidding in the RIDCOR, RIPL. 

 
Cover-2 

Envelope/Folder ‘B’ – ‘Financial Proposal’  
 

The bidder shall quote its financial proposal in Cover-2 (Envelope-B) on the E-Tender 
portal. 

 
12. Bid Prices 

12.1 The Contract shall be for the Works as described in Contract Data, based on the quote 
submitted by the Bidder in Financial Proposal through online mode.  

12.2 The Bidder shall fill in percentage rate above or below the total amount of the Works 
described in the Bill of Quantities at Section-7. Any incidental item shall be deemed to 
be covered by the other rates and prices in the Bill of Quantities.  

12.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. Price variation on bitumen only is payable as per terms of contract. 

12.4 The Contract Price shall not be subject to any adjustment in price in respect of rise or 
fall in the cost of labour, materials or any other matters affecting the cost of execution 
of the Contract.  

 
13. Currencies of Bid and Payment 

13.1 The unit rates and the prices of the BOQ are entirely in Indian Rupees, and payment 
shall be made in Indian Rupees.  

 
14. Bid Validity 

14.1 Bids shall remain valid for a period not less than one hundred and twenty (120) days 
after the deadline date for Bid submission. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidders to extend the period of validity of their bid for a specified additional 
period. The request and the Bidders' responses shall be made in writing or by email. A 
Bidder may refuse the request without forfeiting his Bid security. A Bidder agreeing to 
the request will not be required or permitted to modify his Bid but will be required to 
extend the validity of his Bid security also for a period of the extension, and in 
compliance with Clause 15 in all respects.  

 
 
 
 
 
 

https://eproc.rajasthan.gov.in./
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15. Bid Security 

15.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of  
Rs. 9,18,000/- through NEFT/RTGS/IMPS/Bank Guarantee in the designated account 
of RIDCOR. This Bid Security Bank Guarantee shall be in favour of “RIDCOR Ltd.” and 
may be in one of the following forms: 

 – A Bank Guarantee, in the prescribed format is acceptable from the following 
institutions located in India: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU 
Small Finance Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of 
the Indian operations shall not be less than Rs 500 crores as per the latest 
Annual Report of the Bank and that Bank Guarantee is issued by a branch 
in India. 

 – The bid security in the form of Bank Guarantee shall be submitted by the bidder 
at least one day before the date of opening of the tenders at RIDCOR Head 
Office, Jaipur. 

15.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond the 
validity of the Bid. 

15.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub Clauses 15.1 and 15.2 shall be rejected by the Employer as non-responsive.  

15.4 Bid security of the bidders except L1 & L2 shall be released immediately upon receipt 
of request by the bidder in original or through Email. Bid security of the L2 bidder shall 
be released after execution of contract agreement by the L1 bidder or 30 days of 
issuance of Letter of Acceptance (LOA) to L1 bidder or bid validity period whichever is 
earlier.  

 Bid security of the L1 bidder shall be released after submission of Performance 
Security and execution of contract agreement by the L1 bidder. The bid security of L1 
bidder available in cash may be adjusted against performance security on request of 
L1 bidder. 

15.5 The Bid Security of the successful Bidder will be discharged when the Bidder has 
furnished the required Performance Security and signed the Agreement. 

15.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to  
Clause 21 of ITB;  

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to 

  (i) furnish the required Performance Security, and/or 

  (ii) sign the Contract Agreement. 
 
16. Alternative Proposals by Bidders 

16.1 Conditional offers or alternative proposals will not be considered. 
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D: BID OPENING AND EVALUATION 
 
 
17. Opening and Evaluation of Bids: 

17.1 Opening and evaluation of Bids will be done for the bids only through online process. 
The Employer shall open online bids received as per schedule mentioned hereinabove 
on the Bid Due Date. The Employer will examine and evaluate the online Bids in 
accordance with the provisions set out in this Bid Document. 

17.2 To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek 
clarifications in writing from any Bidder regarding its Bid. The bid evaluation committee 
may ask for the pending documents for technical qualification in order to have more 
competitive bids in a prescribed time frame and such documents have to be submitted 
by the bidder through online mode. 

17.3 Correction of Errors; Bids determined to be substantially responsive will be checked 
and considered by the Employer for any discrepancy as follows: 

 
 “Where there is any discrepancy between the amounts in figures and in words, 

the amount in figures entered in the BOQ (online) shall prevail.”  
 
18. Process to be Confidential 

18.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the award 
to the successful Bidder has been announced.  

 
19. Clarification of Bids 

19.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the 
bid rates. The request for clarification and the response shall be in writing or by email, 
but no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 21. In case any 
Bidder refuses to furnish any clarification sought by the Employer, which may affect his 
Bid Price, then his bid shall be liable to be treated as non-responsive. 

19.2 Subject to Sub Clause 19.1, no Bidder shall contact the Employer/its representatives 
on any matter relating to the Bid from the time of the bid opening to the time the 
contract is awarded.  

19.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidder’s Bid.  

 
20. Examination of Bids and Determination of Responsiveness 

20.1 During the detailed evaluation of Bids, the Employer will determine whether each Bid  

 (a) meets the eligibility criteria defined in Clauses 2 and 3 of ITB; 

 (b) has been properly signed;  

 (c) is accompanied by the required securities; and  

 (d) is substantially responsive to the requirements of the Bid Document. 
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20.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bid Document, without material deviation or reservation. A material 
deviation or reservation is one  

 (a)  which affects in any substantial way the scope, quality, or performance of the 
Works;  

 (b)  which limits in any substantial way, inconsistent with the Bid Document, the 
Employer's rights or the Bidder's obligations under the Contract; or  

 (c)  whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

20.3 If a Bid is not substantially responsive, it will be rejected by the Employer and shall not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 
21. Correction of Errors 

21.1 Bids determined to be substantially responsive will be checked by the 
Employer/Authorized Representative for any arithmetic errors. Errors will be corrected 
by the Employer/Authorized Representative as follows: 

 (a) where there is a discrepancy between the rates in figures and in words, the rate 
in figures will govern; and 

 (b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern. 

 (c) in case different rates are furnished in different sections of the Bill of Quantities 
for the same item, then the lowest rate for the item shall prevail for all the places 
where the item is appearing. 

21.2 The amount stated in the Bid will be corrected by the Employer/Authorized 
Representative in accordance with the above procedure for the Correction of Errors 
and, with the concurrence of the Bidder. Such adjusted Bid Price shall be considered 
as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid 
will be rejected and the Bid Security may be forfeited in accordance with Sub Clause 
15.6 (b) of ITB. 

 
22. Evaluation and Comparison of Bids 

22.1 The Employer/Authorized Representative will evaluate and compare only the Bids 
determined to be substantially responsive in accordance with Clause 20 of ITB. For 
avoidance of doubt, the Employer shall compare the Bid and the lowest bidder shall be 
considered for evaluation. However, preference shall be given to the lowest cost to the 
Employer.  

22.2 In evaluating the Bids, the Employer/Authorized Representative will determine for each 
Bid the evaluated Bid Price by adjusting the Bid Price as follows: 

 (a) making any correction for errors pursuant to Clause 21 of ITB; or 

 (b) making an appropriate adjustment for any other acceptable variations, 
deviations; and 

 (c) making appropriate adjustments to reflect discounts or other price modifications 
offered by the Bidder. 
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22.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the Bid Document or otherwise result in unsolicited 
benefits for the Employer shall not be taken into account in Bid evaluation. 

22.4 Deleted. 

22.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s estimate 
of the cost of work to be performed under the Contract, the Employer may require the 
Bidder to produce detailed rate analysis, to demonstrate the internal consistency of the 
bid price with the work methods and schedule proposed. After evaluation of the rate 
analysis, the Employer may require that the amount of the performance security set 
forth in Clause 26 of ITB be increased at the expense of the successful Bidder to a 
level sufficient to protect the Employer against financial loss in the event of default of 
the successful Bidder under the Contract. 
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E : AWARD OF CONTRACT 
 
 
23. Award Criteria 

23.1  Subject to Clause 24 of ITB, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the Bid Document and who 
has offered the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 2 of ITB, and 
(b) qualified in accordance with the provisions of Clause 3 of ITB. 

23.2 RIDCOR has invited online bids for the following various road stretches of Mega 
Highways Project roads: 

Package Name of Road Stretch Package ID Length (Km) 

Package-1 

Phalodi-Pachpadra PR-1 154 

Pachpadra-Ramji Ki Gol PR-2 138 

Hanumangarh-Ratangarh  HK-1 200 

Ratangarh-Kishangarh  HK-2 207 

Hanumangarh-Sangaria HS 22 

Arjunsar-Pallu AP 36 

Package-2 

Alwar-Sikandra AS 81 

Lalsot-Kota  LJ-1 195 

Baran-Jhalawar LJ-2 78 

Alwar-Bhiwadi (4-lane) AB 85 

Khushkhera-Kasola Chowk KK 8.5 

Jhalawar-Jhalawar Road  JJ 31 

Jhalawar-Ujjain (upto State Border) JU 30 

Package-3 

Mathura (U.P. Border)-Bharatpur MB 23.75 

Gangapur-Bhadoti GB 42 

Nohar-Bhadra  RNB 45 

  

 RIDCOR will not award the work for both the packages i.e. Package-1 and Package-2 
to same agency. In case, any bidder is lowest in both Package-1 and Package-2 then 
the work of one package will be awarded to next lower bidder (L2) after his consent to 
execute the works on rates of lowest bidder (L1). In case L2 bidder does not agree at 
L1 rates then the offer will be given to L3 to agree at L1 rates and the work will be 
awarded to L3 after his consent. Similarly, the offer may be taken from L4, L5 bidders 
etc. If no bidder agrees then the work may be awarded by Director/Manager, RIDCOR 
at its sole discretion, to any agency on L1 rates after evaluating the eligibility for work 
and deposition of necessary performance security. In case the bidder is successful for 
Package-1 and Package-2, then the allotment of Package shall be decided by 
RIDCOR which is financially most advantageous/favorable to RIDCOR and the bidder 

has to agree to it.  

 
24. Employer's Right to accept any Bid and to reject any or all Bids 

24.1 Notwithstanding Clause 23, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 
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25. Notification of Award and Signing of Agreement 

25.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by email or facsimile or confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") (Form 6B of Section 6) will state the contract amount that the 
Employer will pay the Contractor in consideration of the execution and completion of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price").  

25.2 The notification of award through the Letter of Acceptance will signify the intention of 
the Employer to enter into a contract, subject to the furnishing of a Performance 
Security by the Bidder in accordance with the provisions of Clause 26. 

25.3 The Agreement (Form 6E of Section 6) will incorporate all clarifications sought and 
submitted, and all agreements between the Employer and the successful Bidder. It will 
be signed by the Employer and kept ready in his office for signatures of the successful 
Bidder within 28 days following the issue of the Letter of Acceptance.  

25.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful and refund 
their bid security. 

 
26. Performance Security 

26.1 Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in the form of an unconditional Bank 
Guarantee for an amount equivalent to 5% of the Contract Price for the Works, in 
accordance with Clause 22.4 of ITB of Section-1 and Clause 45 of GCC of Section 3. 
The Bank Guarantee, in the prescribed format (Form 6C of Section 6), is acceptable 
from the following institutions located in India: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU Small 
Finance Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of the 
Indian operations shall not be less than Rs 500 crores as per the latest Annual 
Report of the Bank and that Bank Guarantee 

 If, performance security is not submitted within the prescribed time then penalty of  
Rs. 5,000 per day shall be levied on the successful tenderer upto 30 days (penalty 
period) beyond specified time of 14 days. If the performance security is not submitted 
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to 
accept the performance security in case of further delay with penalty of Rs 10,000 per 
day beyond 30 days thereafter.  

26.2 Failure of the successful Bidder to comply with the requirements of Sub Clause 26.1 
shall constitute sufficient grounds for cancellation, cause for annulment of the award, 
forfeiture of the Bid Security and any such other remedy the Employer may take under 
the Contract, and the Employer may resort to awarding the Contract to any other 
evaluated Bidder. 
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27. Advance Payment - Deleted 
 
28. Corrupt or Fraudulent Practices 

28.1 The Employer requires that the Bidders/Contractors, observe the highest standard of 
ethics during the procurement and execution of the Contracts. In pursuance of this 
policy, the Employer: 

 (a) defines, for the purposes of this provision, the terms set forth below: 

  (i) “corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of Employer/its representatives in 
the procurement process or in contract execution;  

  (ii) “fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after 
bid submission) designed to establish Bid Prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition; 

  (iii) “coercive practice” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
procurement process or affect the execution of the Contract. 

 (b) will reject a proposal for award if the Employer determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent or coercive 
practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, if the 
Employer at any time determines that the firm has engaged in corrupt, 
fraudulent or coercive practices in competing for, or in executing, contracts. 
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SECTION 2: 
 
 

Annexures – A, B, C and D 
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Form 2C 
(Please refer Clauses 2 & 3 of ITB) 

 

Annual Turnover of the Bidder* 

(to be certified by the Chartered Accountant with UDIN) 

 

 

Particulars Turnover in last 3 FYs 

 2020-21 2021-22 2022-23 

    

 

 

NOTE: *Whether a Company, Partnership firm, Proprietary firm, Individual 

 

:  In case of Partnership firm/Propriety firm, the Turnover of the firm and not of the 

individual partners shall be considered.  

 

 

 

 

Date: (Signature, name and designation of the Authorized signatory)  

Place: Name and seal of Bidder  
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Annexure-2 

 

Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall: 

(a) not offer any bribe, reward of gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair 

the transparency, fairness and process of the procurement process. 

(d) not misuse any information shared between the procuring Entity and the 

Bidders with an intent to gain unfair advantage in the procurement process. 

(e) not indulge in any coercion including impairing or harming or threatening to do 

the same , directly or indirectly, to any party or its property to influence the 

procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any ; and 

(h) disclose any pervious transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. A 

Conflict of interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 
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A Bidder may be considered to be in Conflict of Interest with one or more 

parties in a bidding process if, including but not limited: 

• have controlling partners/shareholders in common; or 

• receive or have received any direct or indirect subsidy from any of them; 

• have the same legal representative for purposes of the Bid; or 

• have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 

the Bid of another Bidder, or influence the decisions of the procuring Entity 

regarding the bidding process; or 

• the Bidder participates in more than one bid in a bidding process. Participation 

by a Bidder in more than one bid will result in the disqualification of all Bids in 

which the Bidder is involved. However, this does not limit the inclusion of the 

same subcontractor, not otherwise participating as Bidder, in more than one 

Bid; or 

• the Bidder or any of its affiliates participated as consultant in the preparation of 

the design or technical specifications of the Goods, Works or Services that are 

the subject of the Bid; or 

• Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as engineer-in-charge/consultant for the contract. 

 

Signature of Bidder 
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Annexure-3  
 

Declaration by the Bidder regarding Qualifications 
 

Declaration by the Bidder 
 
 

In relation to my/our Bid submitted to the Company for “Supplying and Fixing of 

Road Signages & Other Road Safety Appurtenance including Thermoplastic 

Paint Road Marking on various roads in Rajasthan developed by RIDCOR 

(Package-1) in Rajasthan” in response to their Notice Inviting Bids 

No.………………. Dated …………… I/we hereby declare, that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resource and competence required by the Bidding Document issued by the 

Procuring Entity; 

2. I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding document; 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any 

of the foregoing reasons; 

4. I/we are not debarred from any department or any regulatory agency.  

5. I/we do not have, and our Directors and Officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the marking of 

false statements or misrepresentations as to my/our qualifications to enter into 

a procurement contract within a period of three years preceding the 

commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings; 

6. I/we do not have a conflict to interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 
 
 
 
Date: Signature of Bidder 
Place: Name: 
 Designation: Address: 
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Annexure-4  
 

Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority is Manager, RIDCOR Ltd., 

Rajasthan, Jaipur 

 

The designation and address of the Second Appellate Authority is Director, RIDCOR 

Ltd., Rajasthan, Jaipur 

 

Filing an appeal: 

 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful the appeal may be filed 

only by a Bidder who has participated in procurement proceedings: 

Provided further that in case a procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

(1) The officer to whom an appeal is filed under para (1) shall deal with the appeal 

as expeditiously as possible and shall Endeavour to dispose it of within thirty 

days from the date of the appeal. 

(2) If the officer designated under para (1) fails to dispose of the appeal filed within 

the period specified in para (2), or if the Bidder or prospective bidder or the 

Procuring Entity is aggrieved by the order passed by the First Appellate 

Authority, the Bidder or prospective bidder or the Procuring Entity, as the case 

may be, may file a second appeal to Second Appellate Authority specified in the 

Bidding Document in this behalf within fifteen days from the expiry of the period 

specified in para (2) or of the date of receipt of the order passed by the First 

Appellate Authority, as the case may be. 
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(3) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the 

following matters, namely: 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(4) Form of Appeal 

 

(a) An appeal under para (1) or (3) above shall be in the annexed From 

along with as many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, 

affidavit verifying the facts stated in the appeal and proof of payment of 

fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be, in person or through registered 

post or by authorized representative. 

  

(5) Fee for filing appeal 

 

(a) Fee for first appeal shall be rupees two thousand five hundred and for 

second appeal shall be rupees ten thousand, which shall be non- 

refundable. 

(b) The fee shall be paid in the form of Bank demand draft or Banker’s 

Cheque of a Scheduled Bank in India payable in the name of Appellate 

Authority concerned. 

 

(6) Procedure for disposal of appeal 

 

(a) The First Appellate Authority or Second Appellate Authority, as the case 

may be upon filing of appeal, shall issue notice accompanied by copy of 

appeal, affidavit and documents, if any, to the respondents and fix date 

of hearing. 

 



Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking on 

various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

33 

(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be shall,- (i) hear all the parties to 

appeal present before him; and (ii) peruse or inspect documents, 

relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and 

relevant records or copies there of relating to the matter, the Appellate 

Authority concerned shall pass an order in writing and provide the copy 

of order to the parties to appeal free of cost. 

 
 

 
Signature of Bidder 
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SECTION 3:  
 
 

Part No Description Page no 

Part I General conditions of contract (GCC) 44 

Part II Special Conditions of Contract (SCC) 65 
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 PART – I  
 GENERAL CONDITIONS OF CONTRACT (GCC) 
 A : GENERAL 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 Authorised representative is the person (or any other competent person appointed 
and notified to the Contractor to act in replacement of the Employer) who is responsible 
for supervising the execution of the Works and administering the Contract. Project 
Manager is the Authorized representative of the Employer for this contract. 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 Contract Completion Date is the date of completion of Contractor’s obligations under 
this Contract for the works as indicated in the Contract Data. 

 Contract is the contract signed between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Sub Clause 
2.2. 

 Contract Data defines the documents and other information which comprise the 
Contract, as specified in Section 4 of the Document. 

 Contractor is a person or firm, whose Bid to carry out the Works has been accepted 
by the Employer.  

 Contractor's Bid is the completed Bidding document submitted by the Contractor to 
the Employer. 

 Contract Price is the price stated in Indian Rupees in the Letter of Acceptance for the 
Works. 

 Days are calendar days; months are calendar months. 

 Defect is any part of the Works not completed in accordance with the specifications 
and designs of the Contract. 

 Defects Liability Period is the period specified in the Contract Data and calculated 
from the actual Completion Date of Works. For this particular contract, Defects Liability 
Period is 3 years after the Works Completion Date.  

 Drawings include designs and calculations and other information provided. 

 Employer is the party who employs the Contractor to carry out the contracted Works or 
its authorized representative (Director/Manager/Project Manager/Authorized 
Representative, RIDCOR) 

 Engineer is the person (or any other competent person appointed and notified to the 
Contractor to act in replacement of the Engineer) who is responsible for supervising the 
execution of the Works and administering the Contract. Project Manager, 
RIDCOR/Supervision Consultant will act as the Engineer, as notified by the Employer. 
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 Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 
otherwise, to the Site to construct the Works. 

 Intervention Standards is the level of the damage at which road assets need to be 
intervened and repaired. 

 Letter of Acceptance means the formal acceptance by the Employer or its authorized 
representative of the Bid. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Milestone is a specified date or duration by which specified works are to be completed. 

 Permanent Works means the permanent works to be executed in accordance with the 
Contract. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 Rectification Standards is the period of time given to repair the damage to the road 
asset. 

 Service Quality specifies the condition of the road asset which gives a desirable level 
of service and comfort. 

 Site is the area defined as such in the Contract Data. 

 Specification means the latest MORTH Specifications of the Works included in the 
Contract and any modification or addition made or approved by the 
Employer/Engineer, in writing.  

 Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 Subcontractor is a person or firm or corporate body who has a contract with the 
Contractor to carry out a part of the work in the awarded Contract. 

 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation or maintenance of the 
Works. 

 Variation is an instruction given by the Employer in writing which varies the Works. 

 Works means the Works as stated in the Contract Data. 

 Works Completion Date is the actual date of completion of the Works as certified by 
the Employer in accordance with Sub Clause 48.3. 

 Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted by the 
Contractor and approved by the Employer, for execution of the Works. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about the 
Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) General and Special Conditions of Contract  

(6) Specifications  

(7) Priced Bill of Quantities; and  

(8) Any other document forming part of the Contract. 
 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Site office for Engineer-Deleted  
  
 
5. Field Laboratory-Deleted 
 
 
6. Communication 

6.1 Communication between parties of the Contract shall be effective only when it is in 
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act) physically or through electronic mail. 

 
7. Procurement of Bitumen 

7.1 Deleted. 
 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities and the Employer and his representatives. The Contractor shall provide 
facilities and services for them related to the Work. The Employer may modify the 
Schedule of Other Contractors and shall notify the Contractor of any such modification. 

 
9. Personnel-Deleted 
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10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11.  Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive.  

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death to 
contractor’s and Project Manager’s staff, Engineer’s staff, equipment, material and 
executed work which arise during and in consequence of the performance of the 
Contract other than the excepted risks as at Sub Clause 11.1 are the responsibility of 
the Contractor. 

 
13. Insurance 

13.1 The Contractor shall provide before commencement of the work, in the joint names of 
the Employer and the Contractor, “Contractor’s All Risk” insurance cover valued at 1.15 
times the value of the work order, from any of the acceptable Insurance Companies in 
India, valid from the Start Date to Completion Date of the Works, including extended 
period, in the amounts and deductibles stated in the Contract Data.  

13.2 Policies and certificates for insurance, from the acceptable Insurance Companies in 
India, shall be delivered by the Contractor to the Employer for the Employer’s approval 
before the Start Date. All such insurance shall provide for compensation to be payable 
in Indian Rupees, along with the types and proportions required to compensate the 
loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
and if warranted, recovered by invoking Performance Security, or other payments due 
to the contractor. 

13.4 Alterations to the terms of insurance shall not be made without the prior approval of the 
Employer, in writing. 

13.5 The parties shall ensure that insurance is as per the applicable laws, and comply with 
all conditions of the insurance policies. 

13.6 It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the 
insurance cover at all times during the period of validity of the Contract or the extended 
period, if any. 

 
14. Contractor to Construct the Works and Works to be completed by Contract 

Completion Date 
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14.1 The Contractor shall undertake the Works in accordance with the Contract as per 
instructions of the Engineer. 

14.2 The Contractor shall commence the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with 
the consent of the Engineer, and complete them by the Contract Completion Date 
stated in the Contract Data. 

 
15 Safety, Security and Protection of the Environment 

15.1 The Contractor shall, throughout the execution and completion of the Works, the 
remedying of any defects therein and during Defect Liability period: 

(a) have full regard for the safety of all persons entitled to be upon the Site, the 
road user traffic, and keep the Site so far as the same is under his control and 
the Works so far as the same are not completed or occupied by the Engineer in 
an orderly state appropriate to the avoidance of danger to such persons;  

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Engineer for the 
protection of the public or others; and 

(c) take all reasonable steps to protect the environment, on and off the Site, and to 
avoid damage or nuisance to persons, road user or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence 
of his methods of operation. 

 The Contractor and his Subcontractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and 
any other law, bye-law, regulations that may be passed or notification that may be 
issued in this respect in future by the State or Central Government or the local 
Employer.  

 
16.  Working Drawings 

16.1 The Contractor shall submit Designs, Specifications and Drawings to the Engineer who 
will approve these, if they complied with the specifications & Drawings. 

 
17. Approval by the Engineer 

17.1 The Engineer shall approve the Designs, Specifications and Drawings submitted by the 
Contractor  

17.2 The Contractor shall obtain approval of other relevant authorities/agencies (if any like 
Railways, RPCB etc.) for carrying out Works, where ever required. RIDCOR shall 
initiate applications to these authorities  

17.3 The Engineer’s approval shall not relieve the Contractor of his obligations. 
 
18. Safety of Traffic 

18.1 The Contractor shall be responsible for the safety of all traffic related activities on the 
Site (IRC-SP-55, 2014) 



Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking on 

various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

42 

 
19.  Discoveries-Deleted 
 
20.  Possession of the Site 

20.1 The Employer/Engineer shall give possession of the Site to the Contractor in 
accordance with the Contract Data. Being existing road in operation, complete length 
of the site is available to the contractor on the commencement date. 

 
21.  Access to the Site 

21.1 The Contractor shall allow the Employer/Engineer or its any authorized person or 
Independent Engineer to access to the Site, to any place where work in connection 
with the Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured / fabricated / assembled /stored for 
the Works. 

21.2 Commencement of the Project 

 The Contractor shall commence the Works on Site within the period stated in the 
Contract Data after signing of the Agreement. Thereafter, the Contractor shall proceed 
with the Works with due diligence, expedition and without delay. 

 The requirement to commence the Works at Site shall be fulfilled if: 

(a)  A programme has been submitted in accordance with Clause 25 of Conditions 
of Contract; 

(b)  The Contractor’s authorized representative, vide Clause 9, with full supporting 
staff are in position at the Site; 

(c) Equipment, Plant, materials and labour moblised for the work programmed for 
execution in the first two months have been mobilized at the Site; 

(d) Submission of insurance policies in accordance with Clause 13 & S. No. 9 of 
Contract Data; and 

(e) Submission of statutory clearances as per Clause 2 of SCC. 
 
22.  Instructions 

22.1 The Contractor shall carry out all instructions of the Employer/Engineer pertaining to 
the Works, which comply with the applicable laws where the Site is located. He shall 
also comply to the legal and statutory requirements about the execution of works. 

 
23.  Disputes 

23.1 If either party believes that a decision taken by the Employer/Engineer /Contractor was 
either outside the Contract or that the decision was wrongly taken, the objecting party 
may file notice of dispute to the other party stating that it is giving the notice pursuant to 
this Clause while stating clearly the basis for the dispute within 21 days of the 
notification of the decision. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 days 
of the receipt of the notice. If no reply is received or the reply is not acceptable to the 
other party, the affected party may refer the dispute for conciliation. Independent 
Engineer of RIDCOR will be the Dispute Review Expert (DRE) for conciliation. The 
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decision for conciliation is to be given in 60 days by DRE. In case, conciliation is not 
successful then the dispute may be referred to Arbitration.  

 
24. Procedure for Disputes – Arbitration 

24.1 The arbitration shall be conducted at RIDCOR office at Jaipur in accordance with the 
arbitration procedure stated in Clause 5 of the Special Conditions of Contract. 
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 B :  TIME CONTROL 
 
 
25.  Program 

25.1 Within the time stated in the Contract Data, the Contractor shall submit to the Employer 
for consent, an updated Program for the awarded Works including Quality Control, 
Traffic Management Plans showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

25.2 An update of the Program shall be a program showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

25.3 If the Contractor does not submit an updated Program within this period as specified in 
the Contract Data, the Employer/Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the updated Program has been 
submitted. An updated Program is to show the effect of Variations and Compensation 
Events. 

25.4 The Employer/Engineer's approval of the Program shall not relieve the Contractor of 
his obligations with respect to the contract.  

 
26.  Extension of the Works Completion Date 

26.1 The Employer/Engineer shall extend the Works Completion Date as stated in the 
Contract Data, if a Compensation Event occurs or a Variation is issued which makes it 
impossible for completion to be achieved by the stipulated Completion Date, without 
the Contractor taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost. 

26.2 The Engineer shall decide whether and by how much to extend the Works Completion 
Date, within 28 days of the Contractor asking the Engineer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. 
If the Contractor has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the 
new Works Completion Date. 

26.3 Employer/Engineer is fully empowered to grant extension to the Works Completion 
Date for reasons not attributable to the contractor. 

 
27.  Delays Ordered by the Employer/Engineer 

27.1 The Employer/Engineer may instruct the Contractor to delay the start or progress of 
any activity within the Works. 

 
28 Management Meetings 

28.1 Either the Employer/Engineer or the Contractor may require the other to attend a 
management meeting/site visit. The business of a management meeting shall be to 
review the progress of work plans for remaining work and to deal with matters raised in 
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accordance with the early warning procedure and hindrances caused or likely to be 
caused to the completion of the work. 

28.2 The Employer/Engineer shall record the business of management meetings and shall 
provide copies of his record to those attending the meeting. The responsibility of the 
parties for actions to be taken is to be decided by the Employer/Engineer either at the 
management meeting or after the management meeting and stated in writing to all 
those who attended the meeting. Failure to attend the management meetings/site visits 
shall attract penalties at the rate indicated in the Contract Data and in case of non-
attendance of more than three such meetings/visits by the Contractor, then the same 
shall be construed as fundamental breach of the Contract in terms of Clause 50. 

28.3  Deleted 
 

29. Early Warning 

29.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Engineer may 
require the Contractor to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Contract Completion Date. The estimate is 
to be provided by the Contractor as soon as reasonably possible. 

29.2 The Contractor shall cooperate with the Employer/Engineer in making and considering 
proposals as to how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction of 
the Employer/Engineer. 

 



Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking on 

various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

46 

  
                     C : QUALITY CONTROL 

30. Identifying Defects 

30.1 The Employer shall check the Contractor’s work through the Engineer, Independent 
Engineer and notify the Contractor of any Defects that are found. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. Such checking/instructions shall not absolve 
the Contractor of his responsibilities. 

30.2 The Contractor shall permit the Site visits of the Employer’s Technical Auditor/ 
Engineer/Independent Engineer /Lenders’ Engineer to check the Contractor’s work and 
notify the Employer and the Contractor of any Defects that are found. Such a check 
shall not absolve the Contractor’s or the Employer’s responsibility as defined in the 
Contract. 

31.  Tests 

 

31.1  The Contractor shall be responsible for carrying out the tests prescribed for the Works. 

31.2 Deleted.  

31.3 If the Employer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, 
the Contractor shall pay for the test and sample. If it shows that the work is not 
defective, then the Employer shall pay for the test and samples. 

31.4 The Contractor shall furnish all test results as per the approved Quality Control Plan to 
the Employer, in a monthly progress report as per Sub Clause 28.4 or at a frequency 
directed by the Employer. The Employer may withhold payment for those works where 
test results have not been submitted. 

31.5 A certificate of having tested the sheeting for following properties and its having passed 
these tests shall be obtained from International/Government Laboratory Institute, by 
the manufacturer of the sheeting: 

a. Coefficient of Retro Reflective 

b. Day time colour & luminance 

c. 3 years outdoor weathering 

d. Shrinkage 

e. Flexibility 

f. Liner Removal 

g. Adhesion 

h. Impact resistance 

i. Specular gloss 

j. Fungus Resistance 

 Ministry IRC Referance-IRC-67-2022, Page No 10 , Point no 6.7 

31.6  After completion of work the contractor shall submit Warranty certificate in original for 
completion of installation of signboards as per requirement of IRC 67:2012. 
Ministry/IRC Reference: IRC-67 2012, Page no. 19, Warranty & Durability. 

31.7 All sign boards to be dated during fabrication with indelible marking to indicate 
the date of manufacture of the road sign and actual date of installation at site in 
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an unprotected outdoor exposure. Ministry/IRC Reference: MoRTH Section 800, 
Page no. 334. Warranty and Durability 

32.  Correction of Defects 

32.1 The Contractor shall undertake measures to rectify the defects in the Work identified by 
the Engineer/ Independent Engineer or any of the Employer’s authorized 
representative at the earliest, but not later than the time period specified by the 
Engineer. 

32.2 The Defect Liability Period shall be as given in the Contract Data. The 
Employer/Engineer shall give notice to the Contractor of any defects before the end of 
the Defect Liability Period. The Defect Liability Period shall be extended for as long as 
defects remain to be corrected. 

33.  Uncorrected Defects 

33.1 If the Contractor has not corrected a defect to the satisfaction of the 
Employer/Engineer/Project Manager/ Independent Engineer, within the time specified 
in the Employer/Engineer’s notice, the Employer/Engineer will assess the cost of 
having the defect corrected, and the Contractor will pay this amount. In case of failure 
to pay, the same shall be deducted from any payment due to the Contractor/recovered 
from his Bank Guarantees/Security Deposit under intimation to the Contractor. 
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D : COST CONTROL 
 

34.  Bill of Quantities  

34.1 The Bill of Quantities shall contain items for the Works for construction, installation, 
testing and commissioning works to be executed by the Contractor. 

34.2 The Bill of Quantities shall be the basis to calculate the payment for the Works. The 
Contractor is paid for the quantity of the work done as per specifications at the rate in 
the Bill of Quantities for each item and quoted percentage above/below the total 
amount. 

 
35.  Changes in the Quantities 

35.1 The change in quantities/amounts due to increase/decrease in the scope of work, that 
is, Variation in Bill, shall be considered for additional payment as per rates defined in 
Bill of Quantities and the percentage rate quoted. 

35.2 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of rate of any item in the Bill of Quantities.  

35.3 Director/Manager, RIDCOR is fully empowered to approve the variation and rates for 
extra / excess items in accordance to the prevailing SoP of RIDCOR. 

 
36.  Variations  

36.1 Item rates approved for each BOQ item shall remain fixed irrespective of any Quantity 
Variation. 

36.2  All Variations during implementation of the Works, shall be included in updated 
Programs produced by the Contractor.  

 
37.  Payments for Variations  

37.1 In the event of variation, the payment for the works done, shall be made as per the 
provisions stated in Sub Clause 35.1.  

37.2 If the event of variation is in terms of additional/extra item(s) or substitution of any 
item(s) in the BOQ with new item(s), then the rates for the items shall be derived as 
follows: 

  (a)  The Contractor shall submit a quotation along with detailed rate analysis for 
deriving the unit rate for the item(s) with all supporting documents as follows: 

(i) Such analysis shall be prepared based on the Standard MORT&H Data 
Book adopting the current PWD schedule of rates applicable to the 
relevant District of Rajasthan; 

(ii) In case the data for the item is not available in the Standard MORT&H 
Data Book, Standard PWD Data Book with current PWD schedule of 
rates applicable to the relevant District of Rajasthan shall be adopted; 
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(iii) In case the data for the item is not available in the Standard MORT&H 
Data Book as well as in the PWD Data Book, observed data with current 
PWD schedule of rates applicable to the relevant District of Rajasthan 
shall be adopted; 

(iv) In case rate for any item is not available in the current schedule of rates, 
current local market rate for the same shall be adopted for which 
required supporting documents shall be produced; 

(v) On the new rates, derived through observed data, only 10% would be 
allowed towards Contractor’s administrative and other overheads and 
profits, taken together. 

  (b)  If the Contractor's quotation is unreasonable or if the Contractor fails to provide 
the Engineer with a quotation within a reasonable time specified by the 
Engineer in accordance with (a), the Engineer may order the Variation and 
make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the Variation on the Contractor's costs. 

37.3 If the Engineer decides that the variation work is urgent, then in order to avoid delay in 
execution of the variation work due to non-availability of quotation, the Engineer shall 
instruct the Contractor in writing, to commence the additional works before the approval 
of the rate. 

37.4 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

37.5  Deleted. 
 
38. Cash Flow Forecasts- Deleted  
 
39.  Payment Certificates 

39.1 Works 

(a) The Contractor is required to measure the work executed as per specifications 
under the observation and control of the Engineer. The Contractor shall submit 
to the Engineer monthly statements of the estimated value of the work 
executed, less the cumulative amount certified previously and, applicable 
statutory deductions, outstanding advances supported with detailed 
measurements of the items of work executed, approved request for inspections 
(RFI) for the work done during the month, applicable rates and other relevant 
details, both in hard and soft form along with an abstract statement, in 
accordance with the provisions of this Contract.  

(b) The Engineer shall ascertain and determine by measurement the value of the 
work done in accordance with the Contract. The Engineer shall exclude any 
item in a previous certificate or reduce the proportion of any item previously 
certified in the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the items at 
rates in the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 
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(e)  Items of the Works for which no rate or price has been provided in the priced 
BOQ will not be paid for by the Engineer and shall deemed to be covered by 
other rates and prices in the Contract. 

(f) The certification and payment methodology for the Works shall be as given 
below: 

(i) Contractor to submit a payment request with details of Works completed 
or partly completed during the calendar month to the Engineer, within 
seven days from the last date of the particular month; 

(ii) Within Seven days of receipt of Contractor’s RA Bill, Engineer is required 
to evaluate the payment request in terms of the work executed, and if the 
Engineer finds the payment request in order, he certifies to pay 70% of 
eligible payment against the RA Bill, subject to availability of funds. This 
payment shall be net of recovery in terms of Contract and Taxes to be 
deducted at source as applicable under the Law. 

(iii) Subsequent to submission of monthly payment request, Engineer shall 
check the Contractor’s monthly statement within 10 days and certify the 
amount to be paid to the Contractor after taking into account the 
recovery of advance payments, as per para (ii). Engineer shall also 
account for Liquidated Damages and other deductions, Variation in price 
of bitumen, while arriving at the amount payable to the Contractor. 

(iv) Employer shall make payments within 30 days for final certified bills to 
the contractor. 

 
(g) The Employer shall pay the final bill amount as certified by the Engineer within 

90 days from its submission.  
 

(h) In case of delay in payment, the Contractor shall be paid interest on the late 
payment. Interest shall be calculated at the rate of 8% p.a. from the date by 
which the payment should have been made up to the date when the payment is 
made. 

 
40.  Tax 

40.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all 
other applicable taxes including duties/royalties/levies as may be levied by 
Central/State Governments and local bodies that the Contractor will have to pay for the 
performance of this Contract. The Employer/Engineer will perform such duties in regard 
to the deduction of such taxes at source as per applicable law on the date of payment 
of the Contractor’s bill. 

 
41.  Currencies  

41.1 All payments shall be made in Indian Rupees only. 

 
42.  Changes in Cost and Legislation- Deleted 

42.1 Price Adjustment -Deleted 
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42.2  Changes in Legislation 

  If, after the last date for submission of tenders for the Contract, there occur changes to 
any National or State Statute, Ordinance, Decree or other Law or any regulation or 
bye-law of any local or other duly constituted Employer, or the introduction of any such 
State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional 
or reduced cost to the Contractor, other than under the preceding Sub-Clauses of this 
Clause, in the execution of the Contract, such additional or reduced cost shall, after 
due consultation with the Employer shall be added to or deducted from the Contract 
Price and the Employer shall notify the Contractor accordingly. 

 
 
43.  Liquidated Damages and Penalty  

43.1  For the Works 

 Compensation for delays attributable to the contractor shall be applicable @ 0.03% of 
Contract Value per day for delay of non-completion of the work within stipulated completion 
time. Maximum cumulative (total) penalty shall be applicable @5% of the Contract Price. 

 
44. Advance Payment  

44.1 The Employer shall, make interest free advance payment to the Contractor, on his 
request, of the amounts and by the date stated in the Contract Data, against provision 
by the Contractor of an unconditional Bank Guarantee for an amount equal to the 
advance payment. The Bank Guarantee, in the prescribed format is acceptable from 
the following institutions located in India: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU Small 
Finance Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of the 
Indian operations shall not be less than Rs 500 crores as per the latest Annual 
Report of the Bank and that Bank Guarantee is issued by a branch in India. 

  The guarantee shall remain effective until the advance payment has been fully 
recovered, but the amount of the guarantee can be progressively reduced by the 
amounts repaid by the Contractor.  

44.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying 
copies of invoices or other documents to the Employer. 

44.3  The advance payment shall be recovered by deducting proportionate amounts as 
indicated in the Contract Data, from payments otherwise due to the Contractor, 
following the schedule of completed percentages of the Works on a payment basis. No 
account shall be taken of the Mobilization & Equipment/Plant advance payment or its 
repayment in assessing valuations of work done, Variations, price adjustments, 
Compensation Events, or liquidated damages. 
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45. Securities   
  
 The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in an amount and form indicated in Contract Data as acceptable to 
the Employer, and denominated in Indian Rupees, from: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU Small 
Finance Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of the 
Indian operations shall not be less than Rs 500 crores as per the latest Annual 
Report of the Bank and that Bank Guarantee is issued by a branch in India. 

 The Performance Security shall be valid for a period of 45 days beyond 12 months 
after the Works Completion Date. In case, the Works Completion Date is extended, 
then the Contractor shall substitute fresh Performance Security for the same value 
valid until a period of 36 months beyond the extended Works Completion Date. The 
additional security for unbalanced bids shall be valid upto the stipulated completion 
date or actual date of completion of work, whichever is later. 

 
46. Cost of Maintenance  

46.1 Loss or damage to or defective works or materials during the execution of Works shall 
be remedied by the Contractor at the Contractor's cost to the satisfaction of the 
Employer/Engineer. No maintenance fee is payable to the contactor. 

 
47. Security Deposit  

47.1 The security deposit @5% of the amount in cash shall be deducted from each running 
bill. This will be released after successful completion of defect liability period. 
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E :  FINISHING THE CONTRACT 
 
48. Completion 

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the 
Works and the Engineer shall do so upon deciding that the assigned Work is 
completed. 

48.2 Deleted 

48.3  On satisfactory completion of Defect Liability Period, the Contractor shall request the 
Engineer to issue a Certificate of Completion of the Contract. The Engineer shall, issue 
such certificate subject to the Contractor satisfying all provisions under the Contract. 

 
49.  Final Account 

49.1 The Contractor shall supply to the Engineer a detailed account of the total amount that 
the Contractor considers payable under the Contract within 60 days after the issue of 
certificate of completion of the Works by the Engineer. The Engineer shall certify any 
final payment that is due to the Contractor within 60 days of receiving the Contractor's 
account. If the Engineer is not satisfied with the detailed account, then the Engineer 
shall issue within 30 days thereto a schedule that states the scope of the corrections or 
additions that are necessary. If the Contractor fails to comply with the Engineer’s 
instructions within 15 days, Engineer will certify as per the schedule of Corrections or 
addition sent to contractor and recommend payment to the Contractor within 45 days. 

 
50.  Termination 

50.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

50.2 Fundamental breach of the Contract includes, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the 
Employer/Engineer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other 
than for purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor within 
90 days of the date of the Engineer's certificate;  

(d) the Employer/Engineer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

(e) the Contractor does not maintain Performance Security which is required; 

(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 

(g) the Contractor has contravened Sub-Clause 9.2;  

(h) the Contractor does not adhere to the agreed work program as per Clause 25 
and also fails to attend the management meetings (Clause 28); 

(i) the Contractor fails to carry out instructions of the Employer/Engineer within a 
reasonable time determined by the Engineer in accordance with the Sub Clauses 
15.1, and 22.1; 
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(j) the Contractor has delayed the completion of the Works beyond the period for 
which the maximum amount of liquidated damages has become payable as 
defined in the Contract Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 28.1 (a) of ITB in 
competing for or in executing the Contract;  

50.3 When either party to the Contract gives notice of a breach of contract to the Employer 
for a cause other than those listed under Sub Clause 50.2, the Employer shall decide 
whether the breach is fundamental or not. 

50.4 Notwithstanding the above, the Employer may terminate the Contract for his official 
convenience by giving 30 days prior notice due to any reason. 

50.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible. 

 
51.  Payment upon Termination 

51.1 If the Contract is terminated because of a fundamental breach of the Contract by the 
Contractor, the Employer/Engineer shall issue a certificate for the value of the work 
done less advance payments made up to the date of the issue of the certificate, less 
other recoveries due in terms of the Contract, less taxes due to be deducted at source 
as per applicable law and less the percentage to apply to the work not completed as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable to the Employer. 
For this purpose, the performance security furnished by the Contractor shall not be 
taken into account. The Performance Security furnished by the Contractor shall stand 
forfeited in favor of the Employer without any restrictions or preconditions. 

51.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of the Contract by the Employer, the Employer/Engineer shall 
issue a certificate for the value of the work done, and less advance payments received 
up to the date of the certificate, less other recoveries due in terms of the Contract and 
less taxes due to be deducted at source as per applicable law and the Employer/ 
Engineer shall pay this amount. This includes all type of compensations and no other 
claim will be payable. 

 
 
52.  Property 

52.1 If the Contract is terminated because of Contractor’s default, all materials on the Site, 
Plant, Equipment, Temporary works and the Works are deemed to be the property of 
the Employer, till completion of the work. The Employer shall make use of the available 
materials and equipment for completion of the Work and pay for these at agreed rates.  

 
53.  Release from Performance 

53.1 If the Contract is frustrated by the outbreak of war, pandemic or by any other event 
entirely outside the control of either the Employer or the Contractor, the Employer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be paid for 
all Works carried out before receiving the certificate and for any work carried out 
afterwards to which commitment was made. 
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54. Details to be Confidential 

54.1  The Contractor shall treat the details of the Contract as private and confidential and 
shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper or elsewhere without the previous consent in writing of the Employer. If 
any dispute arises causing the necessity of any publication or disclosure for the 
purpose of the Contract, the same shall be referred to the Employer whose 
determination shall be final. 

 
55.  Life-saving Appliances and First-aid Equipment 

55.1  The Contractor shall provide and maintain upon the Works and the Site, sufficient, 
proper and efficient life-saving appliances and first-aid equipment, to the satisfaction of 
the Engineer. A local doctor shall be on call. The appliances and equipment shall be 
available for use at all times during the pendency of the Contract. 
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PART – II : SPECIAL CONDITIONS OF CONTRACT 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A : GENERAL 
 
 

1 Labour  

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or otherwise, and 
for their payment, housing, feeding and transport and medical assistance. 

1.2 The Contractor shall, if required by the Employer, deliver to the Employer a return 
in detail, in such form and at such intervals as the Employer may prescribe, 
showing the staff and the numbers of the different classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Employer may require. 

1.3 During continuance of the Contract, the Contractor and his Sub-Contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of the State or Central Government or local 
Employer and any other labour law (including rules) that may be passed or 
notification that may be issued under any labour law in future either by the State 
or the Central Government or any competent Employer.  

1.4 The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent Authority on account of contravention of 
any of the provisions of any Act or rules made thereunder, regulations or 
notifications including amendments to labour laws, ESI, PF etc.. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/ Rules/regulations including amendments, if any, on the part of the 
Contractor, the Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer shall also 
have the right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

1.5 The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 
 

2 Statutory Clearances  

2.1 List of clearances to be obtained by the Employer and the Contractor are given 
below prior to the start after work. It may be noted that the list below may not be 
exhaustive and in case any additional clearances are required, the same shall be 
procured by the Contractor, unless otherwise specified in the Law / guidelines of 
statutory agencies. 

(a) Employer’s Responsibility: 

   NIL 

(b) Contractor’s Responsibility: 

(i) All police and traffic management related clearances at the work sites; 
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(ii) Employing labour and other labour related clearances (ESI / Contract 
Labour / Health / PF etc.); 

(iii) Electrical connections and Water Supply; 

(iv) Employment of migrant labour; 

(v) Establishing and operating labour camps; 

(vi) Location of fuel storage tanks / containers etc.; 

(vii) All clearances required from the Fire Department; and 

(viii) Any other clearances that are not specifically included in Employer’s 
list and may be required according to prudent utility practices or 
instructed by Employer. 

 
3 Revision of Quality Control Plan 

3.1  The Engineer shall instruct the Contractor to revise and/or resubmit his Quality 
Control Plan, if required before giving approval. The Contractor shall implement 
any required changes to improve the Quality Control Plan. The approval by the 
Engineer shall not absolve the Contractor of his responsibilities and obligations 
under the Contract. 

 
4  Measuring / Monitoring Equipment 

4.1 The Contractor shall ensure properly calibrated and functional measuring/ 
monitoring equipment, to the satisfaction of the Engineer, at all times during the 
Contract. 

 
5 Arbitration (Refer GCC Sub Clause 24.1) 

5.1 The procedure for arbitration shall be as follows: 

(a)   In case of Dispute or difference arising between the Employer and the 
Contractor relating to any matter arising out of or connected with this 
agreement referred for arbitration, shall first be settled mutually, otherwise 
in accordance with the Arbitration and Conciliation Act, 1996 and 
amendment thereof.  

(b)   The Arbitral Tribunal shall consist of three Arbitrators, one each to be 
appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by consensus by the two Arbitrators so appointed by the Parties 
and shall act as the Presiding Arbitrator. In case of failure of the two 
Arbitrators appointed by the parties to reach upon a consensus within a 
period of 30 days from the appointment of the Arbitrators, then the 
Presiding Arbitrator shall be appointed by the Indian Roads Congress on 
the request of the Employer. 

(c)   If one of the parties fails to appoint its Arbitrator in pursuance of Sub 
Clauses (a) and (b) within 30 days after receipt of the notice of the 
appointment of its Arbitrator by the other party, then the Indian Roads 
Congress shall appoint the Arbitrator on the request of the Employer. In 
case the Employer fails to do so within 30 days, the Contractor will 
approach the Indian Roads Congress for appointment of Arbitrator. A 
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certified copy of the order of the Indian Roads Congress, making such an 
appointment shall be furnished to each of the parties. 

(d)   Arbitration proceedings shall be held at Jaipur at RIDCOR office and the 
language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English. 

(e)   The decision of the majority of Arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid 
as determined by the Arbitral Tribunal and shared equally by both the 
parties.  

(f)   Performance under the Contract shall continue during the arbitration 
proceedings and payments due to the Contractor by the Employer shall not 
be withheld, unless they are the subject matter of the arbitration 
proceedings. 
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B : MONITORING OF MAJOR MAINTENANCE WORK 
 

DELETED 
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SECTION 4: 

 

 

CONTRACT DATA 
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CONTRACT DATA  
 

S. 
No. 

Item Clause 
Reference of 

CC 

1 The Employer is : Director/Manager/Head-Operations  

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-
302001, Rajasthan  

Tel.: +91 0141-2747001,  

Facsimile: +91 0141-2747010,  

E-mail: office@ridcor.in 

Authorized representative is Project Manager, RIDCOR 

1.1 

GCC 

2 The Engineer is Project Manager, RIDCOR or any authorized by RIDCOR 1.1 

GCC 

3 The work is Supplying and Fixing of Road Signages & Other Road Safety 
Appurtenance including Thermoplastic Paint road Marking on various roads 
in Rajasthan developed by RIDCOR (Package-1) 

1.1 GCC 

4 The Works consists of Supplying and Fixing of Road Signages & Other Road 
Safety Appurtenance including Thermoplastic Paint road Marking on various 
roads in Rajasthan developed by RIDCOR (Package-1) as per Bill of 
Quantities 

1.1 

ITB 

5 The Start Date shall be the date of signing of the contract agreement for the 
works (Form 6E, Section 6) 

1.1 GCC 

6 The language of the Contract documents is English 3 GCC 

7 The law which applies to the Contract is the laws of Union of India 3 GCC 

8 Deleted 9 GCC 

3 ITB 

9 Insurance requirements are as under: 

S. 
No. 

Description of Cause 
Minimum Cover of 

Insurance 

 During implementation of the 
Works 

 

(i) Contractor’s All Risk Policy  Contract Price + 15% 
escalation  

(ii) Loss or damage to Machinery and 
Equipment 

Sum sufficient to provide 
replacement at site 

(iii) Workmen compensation - Personal 
injury or death insurance. Unlimited 
number of accidents. After each 
accident, Contractor will pay 
additional premium necessary to 
increase the limit make insurance 
valid for unlimited number of 
accidents always 

 

Rs 10 Lacs per person per 
accident for unlimited number 
of accidents 

(iv) Against liabilities for death or injury 
to any person or loss of or damage 

In accordance with statutory 
requirements, applicable in 

13 
GCC 
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to any third-party property  India. 

(v) Any other insurance cover` In accordance with statutory 
requirements, applicable in 
India. 

Note: 

• For the above purpose “Roads” include: 

Main road with service roads, subways, culverts, toe wall, dividing 
median, crash barriers, electrical poles, separator, public toilets etc. 
and other infrastructure related to insured trade including sign boards 
and other property of the project along with electrical fittings, side 
separator, crash barrier, dividing median various culverts, Cat Eyes, 
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led 
Sign Boards, Double legged Sign Boards, Cantilever Sign Boards, 
Bollards, Road Marking, and other properties of insured.  

• During Defect Liability Period, all the damages are to be repaired by 
the contractor and damages to completed works due to insurable 
perils will be paid to the extent of reimbursement from insurance 
company. 

 

10 Contract Completion Date for: 

(a) Work: - 06 months from the Start Date of the Works. The Employer 
reserves the right to modify the scope of the work and the period of 
Contract for additional 6 months on mutual consent basis for which 
contractor shall not be eligible to submit any claim for such modification. 

(b) Defect Liability Period: - 36 months after the Works Completion Date. 
 

14  
GCC 

11 The Site Possession shall be the date of start of the work 

 

20 
GCC 

12 The period between Program Updates shall be 30 days 
 

25 
GCC 

13 The amount to be with-held for late submission of an updated Program shall 
be Rs 10,000/- each time  
 

25 
GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 
Meetings: Rs 5000/- per incidence 
 

28 
GCC 

15 The Defects Liability Period is 3 years after the Works Completion Date. 32  
GCC 

16 Changes in Cost and Legislation: 42  
GCC 

17 Penalty and Liquidated Damages: 

S. 
No. 

Particulars 
Penalty / Liquidated 

Damages 
Limit 

1 Delay of 
work 

Compensation for delays 
attributable to the contractor 
shall be applicable @ 0.03% 
of Contract Value per day for 
delay of non-completion of 
the work within stipulated 
completion time.  

Maximum cumulative 
(total) penalty 5% of 
the Contract Price. 

 

 

 
 

 
 

 

 

 
 
 
 
 
 

43 
GCC 

 

18 Deleted  
 

44 
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GCC 

19 The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price for the Works:     

Performance Security of 5% of Contract Price plus additional security as 
40% of the amount beyond 10% lower than the estimated amount.  

The standard form of Performance Security acceptable to the Employer shall 
be an unconditional Bank Guarantee of the type as presented in Section 6 of 
the Bid Document. 

45 
GCC 
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SECTION : 5 

SPECIFICATIONS  
 
1.  Preamble 
 
1.1 The Specifications contained herein shall be read in conjunction with the MORTH 

other Bid Document as specified in Section 1. 

1.2 Wherever reference is made in the Contract to specific standards/codes to be met 
by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
MORTH, IRC standards and codes shall apply, unless otherwise expressly stated 
in the Contract. Where such standards and codes are national, or relate to a 
particular country of region, other internationally recognized standards and codes 
specified will be accepted subject to the Employer’s prior review and written 
approval. 

 
2. General Requirement 
 
 The Specifications in accordance with which the entire work shall be constructed 

and maintained by the Contractor are as described hereunder: 
 
2.1 Part I – General Technical Specifications 
  

1. The General Specifications for the Works shall be the “Specifications for Road 
& Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of 
Road Transport & Highways (MORTH), henceforth called MORTH 
Specification. 
 

2. The General Specifications for the Works shall be the “IRC:67-2022 Code of 
Practice for Road Sign”. 

 
3. A reference number along with the type of sheeting, Manufacturer name, 

month and year of installation should be placed on the back of a sign in a 
contrasting colour or by indelible marking in characters not exceeding 50 
mm in height. Additionally, a 20 Bar code (Quick Response (QR) Code) 
should be placed on the back side of the sign board with an indelible ink. 
The details like type of sheeting, manufacturer name, month and year of 
installation, project details etc. can be fed into this bar code. The size of 
such bar code shall be restricted to 2 * 2 inches i.e. 51 mm * 51 mm and 
placed at the bottom (either left or right) depending on the location and 
type of sign. 

 
2.2 Part II – Supplementary Technical Specifications 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for 
particular item of works not already covered in Part – I and Specifications for 
Building, Sanitary, Electrical and Miscellaneous Works. 
 

2.2.1 Where a particular Clause or a part thereof in the “MORTH SPECIFICATIONS” 
referred in Part-I, has been Amended/Modified/Added upon, and incorporated in 
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Part-II, such Amendment/Modification/ Addition supersedes the relevant Clause or 
part of the Clause. 
The following Clause A-1 has been added to the “MORTH SPECIFICATIONS  

 Clause A-1 Traffic Safety and Control 

2.2.2 In the absence of any definite provisions on any particular issue in the MORTH 
Specifications, reference may be made to the latest codes and specifications of 
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the 
construction and completion of the works shall conform to sound Engineering 
practice as approved by the Employer and in case of any dispute arising out of the 
interpretation of the above, the decision of the Employer shall be final and binding 
on the Contractor 
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Amendments/Modifications/Additions to Existing Clauses of General 
Specifications Referred in the Part – I 
 
Clause 102  : Definitions 
 
The following abbreviations shall be added at the end of Clause 102. 

“BIS”  :  Bureau of Indian Standards 

 “MORTH” :  Ministry of Road Transport & Highways, Govt. of India. 

“RIDCOR”  : Road Infrastructure Development Company of Rajasthan Ltd. 
 
Add a paragraph at the end of this Clause as under  
 
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall 
mean General Conditions of Contract and Special Conditions of Contract contained in 
Section 3 of the Bid Document. 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
 

Clause – A-2 
 

 
TRAFFIC SAFETY AND CONTROL 

(IRC-SP-55, 2014 to be adopted) 
 
 
1.  Description 

These specifications describe the traffic management and safety measures to be 

taken by the Contractor throughout the construction period for ensuring the safe 

and convenient passage of public traffic through the project road on one hand and 

safety of the project workers on the other. It shall be understood that the Contractor 

is solely responsible for all the traffic management and safety measures which 

should be got approved by the Employer prior to taking up any construction work on 

the project. All relevant latest IRC specifications shall be followed by the contractor 

and he will be solely responsible for any lapses/accidents etc. due to non-

compliance of safety measures etc. throughout the construction period. 

Any construction work on or near a public traveled way will pose a set of new 

situations, which may include diversion of road users on to unfamiliar paths, 

exposure of road users to moving construction equipment and workers, stacking of 

construction materials to cause reduction in the space available for public traffic, 

inadequate space for maneuvering, etc. which may pose several surprises. These 

may cause to develop hazardous situations in case adequate advance precautions 

in the form of notification, traffic etc. is not taken. Within the construction area itself, 

the workers may be handling materials like hot bitumen and moving road 

construction equipment which may prove to be a cause of serious accident if 

adequate precaution and safety measures are not taken. Thus, the guiding 

principles on which the Contractor shall base the traffic management and safety 

measures will include: 

i) advance warning of road users about the road situation including diversion 

ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety 

cones, pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear 

of these and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 
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vi) taking all other necessary measures so that safety is ensured during all hours 
of day and night. 

 
 
 
  
2.  Traffic Management and Safety 

Any work activity on the project will pose a hazardous situation to the road users. 
For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the work period. 
In this regard, the working zone in which conflict from safety angle may arise 
between the road users on one hand and the work activities on the other shall be 
divided into 4 sub zones, and safety measures to be adopted therefore shall be as 
described hereunder: 

a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary manoeuvres as he meets with the 
changed situation. For the operating speeds on the project road, length of this 
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. 
Information in this sub-zone will be conveyed through a series of traffic signs, 
which will include “Men at Work” and the speed reduction signs at the start 
and middle of this sub-zone. 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and 
out of the diverted path around the work sub-zone. This is the most crucial 
sub-zone from safety angle as vehicles have to be guided on to the diverted 
path, and most of the movements will be of turning type. The elements for 
designing this sub-zone are speed of the vehicles, extent of lateral shift and 
elevation difference between the normal and the diverted paths. The essential 
safety measures shall include delineation of the travel path and prevention of 
wayward movements of vehicles by means of barricades, channelizers, red 
cones, and red lamps during hours of darkness etc., as appropriate. 

In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of 
animal driven vehicles, drainage and dust-proofing. Where necessary traffic 
control shall be effected through manual flagging and by battery operated 
traffic lights during hours of darkness. Where vehicles have to wait, the waiting 
area shall be demarcated by stop lines. 

Length of the sub-zone will generally be between 50 and 100 m. 

c) Work Sub-Zone 

This is to the area where work activity takes place, and the main concern 
relates to safety of workers are also prevention of public traffic from entering 
the work area. In this sub-zone, path of traffic shall be clearly delineated to 
avoid intrusion of public traffic moving on to the work area or work equipment 
moving on to the public traffic. It shall be ensured that adequate distance is 
available between 2 consecutive work zones (2 Km. on urban section and 5-
10 km. in rural sections) so that vehicles get sufficient breather space for 
overtaking slow vehicles, lane adjustment etc. Traffic across this sub-zone 



Bid Document: “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking 

on various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

71 

shall be guided through with the help of various traffic control devices, such as 
signs, delineation of travel path by cones/drums, barricades, luminous tapes 
etc. as appropriate. 

d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the 
construction zone. This shall be effected through suitable informatory sign 
boards. 

The standard on “Safety During Construction” may be referred for compliance. 
 
 
3.  Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations 
posing surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be 
such that they are easily understood without any confusion, are clearly visible 
during day and night, conform to the prevailing speed in immediate vicinity, stable 
against sudden adverse weather conditions and are easy in installation, renewal 
and maintenance. Broad details of the different devices are hereunder: 

a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left 
hand side of the travel path. 

The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 

The warning signs to alert the drivers of the possible danger ahead in the 
working zones are “Lane Closed”, “Diversion to other carriageway”, “Divided 
carriageway Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will 
be advisable to explain the signs with the help of a rectangular definition plate 
of size of appropriate to the size of warning triangle and placed 0.15 m below, 
from the bottom of the triangle. 

Guide signs in working zones shall different background colour than the 
normal informatory signs of IRC : 67-1977, These signs shall have black 
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background. 
The guide signs to e commonly used are “Diversion “Road Ahead Closed”, 
“Sharp Deviation of Rout” etc. 

The commonly used temporary signs during work are depicted in the 
drawings. These should preferably be of reflectorised type to be visible during 
hours of darkness. 

b) Delineators  

Delineators are channelizing devices such as cones, traffic cylinders, tapes, 
drums etc. which are placed in or adjacent to the roadway to guide the driver 
along a safe path and to control the flow of traffic. These shall normally be 
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retro-reflectorized for night visibility. IRC: 79-1981 (Recommended Practice for 
Road Delineators) gives details of some of the delineators. The types of 
delineators commonly used are traffic cones, drums and barricades. 

c) Traffic Cones  

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m 
diameter or in square shape at the base. These shall be made of plastic or 
rubber with retro reflectorised red and white band and have suitable anchoring 
so that they are not easily blown over or displaced. The cones shall be placed 
close enough together (spacing 3-9m) to give an impression of the continuity. 
Larger sized cones shall be used for high speeds or where more conspicuous 
guidance is required. 

d) Empty Bitumen Drums  

Empty bitumen drums can be used as channelising device since they are 
highly visible, give the appearance of being formidable objects, thereby 
commanding the respect of the drivers. These drums can also be of plastic 
which are lighter, easy to transport and store. As delineators, these drums 
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in 
black and white colours. 

e) Barricades  

Whenever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred 
for public and protection to workers is provided, or there is need for separation 
the two way traffic, barricades shall be used. The barricades may be of 
portable or fixed type and can be made of wooden planks, metal or other 
suitable material. The horizontal component facing the traffic shall be made of 
0.30 m wide wooden planks joined together and painted in alternate yellow 
and white strips of 0.15 m width and sloping down at an angle of 45° in the 
direction of traffic. Suitable support or ballasting shall be provided so that they 
do not over turn or are not blown away in strong winds. In case of fixed type 
barricades, a gate or moveable section shall be separately provided to allow 
the movement of the construction/supervision vehicles. 

f) Flagmen  

In large construction sites, flagmen with flags and sign paddles shall be 
effectively used to guide the safe movements. The flags for signaling shall be 
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of 
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle. 

For one-way operation at a time hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
4.  Safety and Management Practices  

 
Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

a) Detour on Temporary Diversion  

In certain situations during the project work period it may become necessary to 
pass the traffic on temporary diversion constructed parallel to highway. 

A temporary diversion road shall basically satisfy the following requirements  

❖ It shall have smooth horizontal and vertical profile for easy negotiation by 
vehicles. 
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❖ It shall not get overtopped by flood or drainage discharge under any 
circumstances.  

❖ It shall have adequate capacity to cater for the diverted traffic  

❖ It shall be dust free and shall ensure clear visibility at all times of the day 
and night. Pavement and riding surface for the diversion will depend on 
the duration over which the diversion will be used, and shall be as 
directed by the Employer. The commonly used specifications are mix 
seal surfacing over 150-200 mm thick WMM constructed on completed 
sub-grade. 

❖ It shall be provided with the required safety standards and  

The warning for the work ahead shall be provided by the sign “Men at Work” 
about 1 Km. in advance of the work zone. In addition a supplementary plate 
indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall be 
placed. It shall be followed by “Compulsory Turn right/left sign”. The “Detour” 
and sharp deviation” sign shall be used to guide the traffic on to the diversion. 
Hazard markers shall be placed where the railings for the cross drainage 
structures on the diversion start.  

b) Switch over of traffic from widened section and vice-versa 

In the course of construction widening of the carriageway will have to be taken 
up in course of construction widening of the carriageway will have to be taken 
up in stretches with intervening space between two such stretches. This will 
bring about the situations in which the traffic passing through the widened road 
would have to pass on and merge with the unwidened section and vice-versa. 
For such cases, apart from “Men At Work” signs with distance plate in the 
advance warning zone, the signs indicating “Road Narrowing” or “Road 
widening” as appropriate shall be installed. 

  
5.  Precautions for Safety  
  
 The following general precautions shall apply to all the work sites. 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly 
painted conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) Bitumen handling labour shall be given gum boots, spectacles etc. 

iii) First –aids kits shall be provided  

iv) Workers required on site during night hours shall be provided with 
fluorescent jackets with reflective tapes. 

c) For Safety of Road User 

i) As far as possible, the material, equipment and machinery shall be 
installed/parked in places sufficient away from the berms in the available 
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road land. Only in avoidable cases the same is allowed near the edge of 
berms. 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction 
operations shall be collected at site near the public traveled way. 

 
6.  Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during 
the constructions operations. The main aspects to be covered shall include: 

a) Manpower and their safety 

b) Machinery  

c) Temporary works  

d) Equipment & Vehicles  

e) Material storage and handling  

f) Construction procedures  

g) Environment  

h) Site safety guidelines  

i) Miscellaneous services  

The contractor shall constitute special teams from his staff for the above audit, 
and shall take appropriate corrective measures to the directions of the 
Employer/Engineer. 
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SECTION 6: 

SECURITIES AND OTHER FORMS 
 

 

 Form – 6A  :  Bid Security (Bank Guarantee) 

 Form – 6B  :  Letter of Acceptance 

 Form – 6C  :  Performance Securities Bank Guarantee 

 Form – 6D  :  Performance Bank Guarantee (for Unbalanced Bids) 

 Form – 6E  :  Form of Agreement 

 Form – 6F  :  Bank Guarantee for Advance Payment 

 

 
Forms of Securities 

 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance and Advance Payment Security forms at this time. Only the successful 

Bidder will be required to provide Performance and Advance Payment Securities in 

accordance with one of the forms, or in a similar form acceptable to the Employer. 
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Form – 6A  

(Please refer Clause 15 of ITB) 
  

BID SECURITY (BANK GUARANTEE) 

 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated _______________________ [date] for the works “Supplying and Fixing of 

Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road 

Marking on various roads in Rajasthan developed by RIDCOR (Package-1)” (hereinafter called 

"the Works"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of 

bank] having our registered office at ___________________________________ (hereinafter called 

"the Bank") are bound unto Road Infrastructure Development Company of Rajasthan Ltd (hereinafter 

called "the Employer") in the sum of Rs __________Cr. for which payment well and truly to be made 

to the said Employer the Bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2024. 

 

THE CONDITIONS of this obligation are: 

 

 (1) If after Bid opening the Bidder withdraws his Bid during the period of Bid validity 

specified in the Form of Bid; or 

 

 (2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of Bid validity: 

 

  (a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

  (b) fails or refuses to furnish the Performance Security, in accordance with 

the Instruction to Bidders; or 

 

  (c) does not accept the correction of the Bid Price pursuant to Clause 12 of 

ITB; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions. 

 

This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid validity 

period (120 days) as stated in the Instructions to Bidders or as it may be extended by the Employer, 

notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

       

WITNESS ____________ SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 
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Form – 6B 

(Please refer Sub-Clause 25.1 of ITB) 
(Letterhead paper of the Employer) 

  

Letter of Acceptance 

 

To: [name and address of the Contractor]      [date] 

 

 

 

 

Sub.:  “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance 
including Thermoplastic Paint Road Marking on various roads in Rajasthan 
developed by RIDCOR (Package-1)” 

Dear Sirs, 

 

1. It is hereby confirmed that your Bid received on _________ submitted to the Director, Road 

Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), Jaipur for the work 

mentioned in the subject above has been accepted for and on behalf of the RIDCOR for an 

amount mentioned below on rates quoted by you and the terms and conditions as contained in the 

Bid Document and subsequently addendum/corrigendum issued. 

2. The accepted amount of the bid for the above mentioned work in consideration, execution, 

completion etc. of works by you as prescribed in the Bid Document is Rs. ………. (Rupees In 

words). 

3. The date of start will be as defined in S. No. 5 of Contract Data. 

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as Contract 

Completion Date. 

5. You are requested to please furnish the Performance Security in the form of Bank Guarantee for 

an amount equal to 5% of the Contract price within 14 days of receipt of this letter, in accordance 

with Clause 26 of ITB and Clause 45 of GCC as defined in the Contract Data S. No. 19. The Bank 

Guarantee will be provided in the proforma given in the Bid Document. 

6. You are also requested to sign and execute the Contract Agreement within 28 days, failing which 

action as stated in Para 26.2 of ITB will be taken.  

 

Yours faithfully, 

 

 

Authorized Signatory 

Name and Title of Signatory 

Name of Agency  
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Form – 6C  

(Please refer Clause 26 of ITB) 
 

PERFORMANCE SECURITIES BANK GUARANTEE 

 

 

To  

 

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park 

Gopalbari, Ajmer Road, Jaipur – 302 001, Rajasthan, India  

(the Employer) 

 

 

  Bank Guarantee No.----------------dated --------- for Rs.----------------- 

 

WHEREAS vide the “Supplying and Fixing of Road Signages & Other Road Safety 

Appurtenance including Thermoplastic Paint road Marking on various roads in Rajasthan 

developed by RIDCOR (Package-1)” Contract dated --------- (hereinafter referred to as “the 

Contract”), _________________ [name of Contractor] having its office at 

________________________ (hereinafter referred to as the ‘Contractor’ which expression shall 

unless repugnant to or inconsistent with the context mean and include its successors and assigns) has 

been awarded by Road Infrastructure Development Company of Rajasthan Ltd, a company 

incorporated under the Companies Act, 1956 and having its registered office at 701-706, 7th Floor, 

ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001, Rajasthan, India , (hereinafter 

referred to as the ‘Employer’ which expression shall unless repugnant to or inconsistent with the 

context mean and include its successors and assigns), the contract for the works “Supplying and 

Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint 

road Marking on various roads in Rajasthan developed by RIDCOR (Package-1)”. 

 

AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract that the 

Contractor shall furnish you a Performance Guarantee on or before the date of signing of the 

Contract, by a specified nationalized bank for the sum specified therein as security for compliance 

with the Contractor’s obligations in accordance with the Contract and against any breach or non-

performance of the terms and conditions contained in the Contract;  

 

AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 

[relevant Act] and having its head office at _______________ and branch office at ______________ 

have agreed to furnish a Performance Guarantee for a sum of Rs_____________ (Rupees ________ 

Only) (hereinafter referred as the guaranteed amount) as security for compliance of the Contractor’s 

obligations under the Contract;  

 

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf of 

the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your first 

written demand and without demur or argument, any sum or sums within the limits of the guaranteed 

amount as aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified herein. The guaranteed amount shall be payable merely on demand by the 

Employer. Any certification or letter stating that the amount claimed in the demand notice is due and 

payable, signed by a duly authorised official of the Employer to this effect, shall be final, binding and 

conclusive upon us.  

 

WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 

Account of the Employer, the details of which are to be informed to us by you during the validity of 

the guarantee.  
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We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 

enforceable against us notwithstanding any security or securities comprised in any instrument 

executed or to be executed by the Contractor in favour of the Employer.  

 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by any 

payments made to or settled with the Employer by the Contractor and shall be valid and binding on us 

and operative until the expiry of this Guarantee.  

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 

applicable. This guarantee shall be valid up to __________ (Expiry Date) which will be 45 days 

beyond 1 year after Works Completion Date. We hereby agree to renew and extend the validity of this 

Guarantee on request from you. Unless a demand or claim is lodged within the aforesaid time i.e. 

before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable there 

under.  

 

WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 

which could reasonably be expected to have a material adverse effect or change in our ability to 

perform our obligation under this Guarantee.  

 

Notwithstanding anything contained herein:  

a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 

b) this guarantee shall be valid up to ___________ (Expiry Date) and 

c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 

________ as mentioned above or any other extended date.  

 

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 

 

Signed and delivered by the above named _________ through 

its Authorised Signatory as authorised by its Board Resolution 

passed on __________/Power of Attorney dated [    ]. 

 

In the presence of  
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Form – 6D 

(Please refer Clause 45 of GCC) 
 

PERFORMANCE BANK GUARANTEE (FOR UNBALANCED BIDS) 

 

To  

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park 

Gopalbari, Ajmer Road, Jaipur – 302 001, Rajasthan, India 

(the Employer) 

 

  Bank Guarantee No.----------------dated --------- for Rs.----------------- 

 

WHEREAS vide the “Supplying and Fixing of Road Signages & Other Road Safety 

Appurtenance including Thermoplastic Paint Road Marking on various roads in Rajasthan 

developed by RIDCOR (Package-1)” Contract dated _________ (hereinafter referred to as “the 

Contract”), _________________[name of Contractor] having its office at 

________________________ (hereinafter referred to as the ‘Contractor’ which expression shall 

unless repugnant to or inconsistent with the context mean and include its successors and assigns) has 

been awarded by Road Infrastructure Development Company of Rajasthan Ltd, a company 

incorporated under the Companies Act, 1956 and having its registered office at 701-706, 7th Floor, 

ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001, Rajasthan, India hereinafter referred 

to as the ‘Employer’ which expression shall unless repugnant to or inconsistent with the context mean 

and include its successors and assigns), the contract for the works “Supplying and Fixing of Road 

Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road Marking on 

various roads in Rajasthan developed by RIDCOR (Package-1)”  

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish 

you a Performance Guarantee for unbalanced Bids on or before the date of signing of the Contract, 

by a specified / nationalised bank for the sum specified therein as additional security for compliance 

with the Contractor’s obligations in accordance with the relevant Contract condition and against any 

breach or non-performance of the terms and conditions contained in the Contract;  

 

AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 

[relevant Act] and having its head office at _______________ and branch office at ______________ 

have agreed to furnish a Performance Guarantee for a sum of Rs_____________ (Rupees ________ 

Only) (hereinafter referred as the guaranteed amount) as security for compliance of the Contractor’s 

obligations under the Contract;  

 

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf of 

the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your first 

written demand and without demur or argument, any sum or sums within the limits of the guaranteed 

amount as aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified herein. The guaranteed amount shall be payable merely on demand by the 

Employer. Any certification or letter stating that the amount claimed in the demand notice is due and 

payable, signed by a duly authorised official of the Employer to this effect, shall be final, binding and 

conclusive upon us.  

 

WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 

Account of the Employer, the details of which are to be informed to us by you during the validity of 

the guarantee. 

 



 

Bid Document - “Supplying and Fixing of Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road 

Marking on various roads in Rajasthan developed by RIDCOR (Package-1)” 
 

82 

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 

enforceable against us notwithstanding any security or securities comprised in any instrument 

executed or to be executed by the Contractor in favour of the Employer.  

 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by any 

payments made to or settled with the Employer by the Contractor and shall be valid and binding on us 

and operative until the expiry of this Guarantee.  

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 

applicable. This guarantee shall be valid up to __________ (Expiry Date) which will be 45 days 

beyond stipulated completion date or actual date of completion of work, whichever is later. We 

hereby agree to renew and extend the validity of this Guarantee on request from you. Unless a 

demand or claim is lodged within the aforesaid time i.e. before Expiry Date, your rights under this 

Guarantee shall be forfeited and we shall not be liable there under.  

 

WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 

which could reasonably be expected to have a material adverse effect or change in our ability to 

perform our obligation under this Guarantee.  

 

Notwithstanding anything contained herein:  

d) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 

e) this guarantee shall be valid up to ___________ (Expiry Date) and 

f) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 

________ as mentioned above or any other extended date.  

 

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 

 

 

 

Signature 

Date and place 
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Form – 6E 

(Please refer Clause 25.3 of ITB) 
FORM OF AGREEMENT  

Agreement 

 

GENTLEMEN 

 

This agreement, made the ___________________ day of ______________2024 between Road 

Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), 701-706, 7th Floor, ARG 

Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001, Rajasthan, India (hereinafter called “the 

Employer” which expression shall unless the context otherwise requires, include its successors and 

assigns) of the one part and _______________________________________ [name and address of 

contractor] (hereinafter called “the Contractor” which expression shall unless the context otherwise 

requires, include its successors and assigns) of the other part. 

Whereas the Employer is desirous that the Contractor to execute the works “Supplying and Fixing of 

Road Signages & Other Road Safety Appurtenance including Thermoplastic Paint Road 

Marking on various roads in Rajasthan developed by RIDCOR (Package-1)”” (hereinafter called 

“the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a contract price as given in 

this Contract. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

 

 i) Letter of Acceptance; 

 ii) Contractor’s Bid  

 iii) Contract Data; 

 iv) Conditions of Contract (including Special Conditions of Contract); 

 v) Specifications; 

 ix) Any other document forming part of the Contract. 
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In witness whereof, the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

Signed, Sealed and Delivered by the said Employer through his authorized representative and the said 

Contractor through his Power of Attorney Holder: 

 

FOR AND ON BEHALF OF Witness: 

Road Infrastructure Development 1)  Signature  ________________ 

Company of Rajasthan Limited     

By    Name ________________ 

 

 

 

    Address ________________ 

 

AUTHORIZED REPRESENTATIVE   ________________ 

 

     ________________ 

 

   2) Signature  ________________ 

 

    Name  ________________ 

 

    Address ________________ 

 

     ________________ 

 

     ________________ 

 

  

 

FOR AND BEHALF OF  1) Signature  ________________ 

M/s _________________ 

By    Name ________________ 

 

    Address ________________ 

 

AUTHORIZED REPRESENTATIVE   ________________ 

 

     ________________ 

 

   2) Signature  ________________ 

 

    Name ________________ 

 

    Address ________________ 

 

     ________________ 

 

     ________________ 
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SECTION 7: 

 

Bill of Quantities (BOQ)  

for  

“Supplying and Fixing of Road Signages & Other 

Road Safety Appurtenance including Thermoplastic 

Paint Road Marking on various roads in Rajasthan 

developed by RIDCOR (Package-1)” 
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Bill of Quantities Package -1 

Item 

No. 
Description Unit Rates 

PR-1 PR-2 HK-1 HK-2 AP HS 

Qty   Amt Qty Amt Qty Amt  Qty Amt Qty  Amt Qty  Amt 

  SIGN BOARDS                             

1 

Providing and fixing of retro-reflectorised Signs made out 

of 2 mm thick aluminium sheet bolted & welding on MS 

angle iron frame of size 40x40x5 mm and in order to make 

it theft proof additional stiffners of angle iron 

25x25x3mm should be welded to back support angle 

iron covering aluminium sign plate on average distance 

of 45 to 60 cms, back side of plate is painted in two coats 

of epoxy grey paint after etching treatment of plate on both 

sides. The face of aluminium sheet is fully covered by retro 

reflective sheeting , having the coefficient of retro 

reflection determined in accordance with Type-XI, Class-1 

ASTM D 4956_ 01a standards and letter / matter in similar 

type of sheeting or cut out in overlay film. This structure 

has fixing provisions to posts of M.S. pipe 75mm OD 

heavy duty(with hold fast of size 30 to 40 cm at 

bottom)(duly painted in alternate bands of 25 cms. black 

and white with 2 coats of superior quality of synthetic 

enamel paint after applying red oxide zinc chromate metal 

primer) and duly welded to back frame of sign plate, 

firmly fixed to the ground by means of properly designed 

foundation with M 20 grade cement concrete minimum60 

cm x 60 cm x 75 cm below ground level as per approved 

drawing including labour and hire charges for machineries 

involved etc., complete as per Technical Specifications 

Clause 801, IRC -67 (2022)and as per the Section-5 : 

Specification of Bid Document and as directed by the 

Engineer. 

                            

(i) 

Advance Direction signs size 1800X 1200 mm 2 Pipe upto 

top of frame ( Total pipe Ht. 3.9Mtr Apprxox Wt. of 1 Pipe 

22Kg) 

Nos. 18480 22 4,06,560 3 55,440 14 2,58,720 10 1,84,800 4 73,920 6 1,10,880 

(ii) 
Village name boards Size 600 X 900 mm 2 Pipe upto top of 

frame( Total pipe Ht. 3.3Mtr Apprxox Wt. of 1 Pipe 18Kg) 
Nos. 7475 4 29,900 6 44,850 6 44,850 7 52,325 2 14,950 1 7,475 

(iii) 

Place Identification signs size 1200 X 900 mm 2 Pipe top 

of frame ( Total pipe Ht. 3.6Mtr Apprxox Wt. of 1 Pipe 20 

Kg) 

Nos. 11250 15 1,68,750 29 3,26,250  -  -  - 7 78,750 

(iv) speed limit boards size 600 X 900 mm 2 Pipe upto top of Nos. 7100 16 1,13,600 27 1,91,700 28 1,98,800 3 21,300 6 42,600 10 71,000 
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Item 

No. 
Description Unit Rates 

PR-1 PR-2 HK-1 HK-2 AP HS 

Qty   Amt Qty Amt Qty Amt  Qty Amt Qty  Amt Qty  Amt 

frame ( Total pipe Ht. 3.3Mtr Apprxox Wt. of 1 Pipe 18Kg) 

(v) 
Cautionary Sign boards(900 mm triangle) ( Total pipe Ht. 

3.3Mtr Apprxox Wt. of 1 Pipe 18Kg) 
Nos. 4800 51 2,44,800 7 33,600 178 8,54,400  - 15 72,000 6 28,800 

(vi) 
Stop sign (900mm octegonal) top of frame ( Total pipe Ht. 

3.6Mtr Apprxox Wt. of 1 Pipe 20 Kg) 
Nos. 7500 15 1,12,500 6 45,000 17 1,27,500  - 7 52,500 7 52,500 

(vii) Hazard Marker 300X900 mm Pipe upto top of frame Nos. 2950 33 97,350 51 1,50,450 38 1,12,100 18 53,100 2 5,900 9 26,550 

(viii) 

Chevron sign board size 2 x 600 x 750mm (for either side 

with 2 plates ) fixed on one post top of frame ( Total pipe 

Ht. 3.45Mtr Apprxox Wt. of 1 Pipe 19 Kg) 

Nos. 7050 96 6,76,800 27 1,90,350 281 19,81,050 527 37,15,350 48 3,38,400 34 2,39,700 

(ix) 

Chevron Sign Board size 600 X 750 single side. Pipe upto 

top of frame ( Total pipe Ht. 3.45Mtr Apprxox Wt. of 1 

Pipe 19 Kg) 

 5000  -  -  -  -  -  - 

(x) 

Facility information signs size 600 X 800 Pipe upto top of 

frame ( Total pipe Ht. 3.45Mtr Apprxox Wt. of 1 Pipe 19 

Kg) 

Nos. 5100  -  - 6 30,600 134 6,83,400  -  - 

(xi) 

Mandatory Sign Board having size 600 mm dia Pipe upto 

top of frame ( Total pipe Ht. 3.3Mtr Apprxox Wt. of 1 Pipe 

18Kg) 

Nos. 4700  -  - 0 -  -  -  - 

(xii) 
Keep Left with 400mm dia cicle and plate 600 x 450mm 

welded on pipe of 1.8mtr ht 
Nos. 3790  -  -  - 10 37,900  -  - 

2 

Supply and fixing of Micro Prismatic type Retro-Reflective 

sign plate made out of 2mm thick Aluminium sheet duly 

framed by MS angle iron 40x40x5 mm and additional 

vertical bracing at every 1.2 Mtr,back side of plate is 

painted in two coats of epoxy grey paint after etching 

treatment of plate on both sides .The face of the plate is to 

be covered with Blue/Green Micro Prismatic type Retro-

Reflective sheeting and the matter & logo with same type 

of sheeting/ cut out in overlay film with Type-XI, Class-1 

ASTM D 4956 – 01a standard. This plate is to be fixed on 

Overhead/ Cantilever structures with the help of G.I. nut 

bolts Complete, complete as per Technical Specifications 

Clause 801, IRC -67 (2022)and as per the Section-5 : 

Specification of Bid Document and as directed by the 

Engineer. 

Sq.m 8736  -  - 582 50,84,352 1122 98,01,792 130 11,35,680 88 7,68,768 

3 

Supply and fixing of Micro Prismatic Type Retro 

Reflective Sign plate made out of 2 mm thick aluminum 

sheet to be fixed on existing MS angle iron 40X40X5 mm 

frame and in order to make it theft proof an additional 

Sq.m 7500  -  - 262 19,65,000  - 59 4,42,500 52 3,90,000 
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Item 

No. 
Description Unit Rates 

PR-1 PR-2 HK-1 HK-2 AP HS 

Qty   Amt Qty Amt Qty Amt  Qty Amt Qty  Amt Qty  Amt 

stiffners of angle iron of size 25x25x3mm should be 

welded to back support angle iron covering aluminium sign 

plate on average distance of 45 to 60 cms. The face of 

angle iron should be covered by similar sheeting as of plate 

of sign board and the back side of plate is painted in two 

coats of epoxy grey paint after etching treatment of plate on 

both sides. The face of the plate is to be covered with white 

Micro Prismatic Type Retro Reflective sheeting 

conforming to Type-XI, Class-1 ASTM D 4956_01a 

standards and the matter & logo with green/blue coloured 

overlay film / cut out /screen printing . This plate is to be 

fixed on Various Sign Board available structures i.e. 

Chavron , Harzard Marker, Cautionary, 

Mandatory,Informatory etc. with the help of GI nut bolts 

duly welded Complete, in all respects as per drawings, 

complete as per Technical Specifications Clause 801, IRC -

67 (2022)and as per the Section-5 : Specification of Bid 

Document and as directed by the Engineer. 

4 

Designing,Supplying and Fixing Overhead /Canopy/ 

Cantilever and other structures for Sign Boards : Steel work 

built up trusses of welded tubes including cutting and 

fixing in position, RCC Foundation, erection with the help 

of movable crane and applying a coat of red oxide zinc 

chromate primer, and 2 coats of superior grade enamel 

paint complete, welded and bolted including special shape 

of washers, as per contractor's design but excluding over 

head Sign Board as per approved drawing,Technical 

Specifications Clause 802 & IRC 67-2022 and as directed 

by the Engineer 

MT 82,000  -  -  -  -  -  - 

5 

Supply and fixing of Micro Prismatic type Retro-Reflective 

Sheet/Stickers Type-XI, Class-1 ASTM D 4956_01a 

different sizes in different Colour (Red, Amber, Green, 

Blue, White etc.), including repair, removal of old or 

damaged missing letter matter arrow etc on sign plate 

inclusive of new similar type of sheeting & pasting 

complete 

   -  -  -  -  -  - 

(i) 100mm dia size in different Colour (Red, Amber, White) Nos. 65  -  - 1200 78,000  - 1800 1,17,000 1500 97,500 

(ii) Numeric digits/letters for Sign boards (150mm Size) Nos. 200  -  - 1200 2,40,000  - 200 40,000 500 1,00,000 

(iii) Numeric digits/letters for Sign boards (75mm Size) Nos. 146  -  - 1200 1,74,720  - 200 29,120 500 72,800 

6 Supply & Fixing of Micro Prismatic type Retro-Reflective Sqm 5950 6 35,700 17 1,01,150 48 2,85,600 49 2,91,550 4 23,800 3 17,850 
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Item 

No. 
Description Unit Rates 

PR-1 PR-2 HK-1 HK-2 AP HS 

Qty   Amt Qty Amt Qty Amt  Qty Amt Qty  Amt Qty  Amt 

Sheet Type-XI, Class-1 ASTM D 4956_01a different sizes 

in different Colour (Red,Amber.Green,Blue,White etc.) on 

existing toll rate sign boards at toll plazas including 

preparation of surface, lettering, pasting, transportation of 

material, equipment, manpower etc. complete as per IRC 

67-2022 and as directed by the Engineer  

  ROAD STUDS    -  -  -  -  -  - 

7 

Supplying  and Fixing of Molded Shank Raised Pavement 

Markers made of polycarbonate and ABS moulded body 

and reflective panels with micro prismatic lens capable of 

providing total internal reflection of the light entering the 

lens face and shall support a load of 13635 kg tested in 

accordance to ASTM D 4280 and complying specification 

of Section-5 of IRC-2015 and clauses 804.2.2. of MoRTH 

and section of IRC:35 2015. The slope to the base shall be 

35 +/- 5 degree to base.Fixing will be by drilling holes on 

the road for the shanks to go inside, without nails and using 

epoxy resin based adhesive as per manufacturer’s 

recommendation and complete as directed by the engineer 

complete at 18m to 36 m centre to centre on edge lanes, 

lane lines and 1 m centre to centre on pedestrian crossings 

including fixing, cost of conveyance of all materials to site 

including labour and hire charges for machineries involved 

etc., . The contractor shall submit 2 years pre qualified 

warranty certificate from the manufacturer for satisfactory 

field performance during the time of bid submission - 

(3M/Avery Dennison) 

Nos. 195 4850 9,45,750 6,494 12,66,330 27,639 53,89,605 12,615 24,59,925 1018 1,98,510 3113 6,07,035 

  METAL CRASH BARRIER    -  -  -  -  -  - 

8 

Providing & Fixing Complete Single metal beam crash 

barrier made out of cold rolled steel strip W profile of 3 

mm thick having a minimum yield strength of 2400 

kg/sqcm, width of 312 mm and depth of corrugation as 83 

mm hot dip galvanized of zinc coating @ 550 gm/sq.m. 

The post and spacer channel is made out of cold rolled 

channel 150x75x5 mm having minimum yield strength of 

2400 kg/sqcm and hot dip galvanized of zinc coating @ 

550 gm/sq.m. The total length of post shall be 1900 mm 

and minimum height of post above foundation shall be 800 

mm. The length of spacer channel shall be 330 mm. Job 

includes neatly fixing new post @ 2m C/C in cement 

LM 3,123  -  -  -  -  -  - 
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Item 

No. 
Description Unit Rates 

PR-1 PR-2 HK-1 HK-2 AP HS 

Qty   Amt Qty Amt Qty Amt  Qty Amt Qty  Amt Qty  Amt 

concrete of M20 grade complete (cost included) as directed 

by the Engineer including fasteners and fixing etc. 

complete in all respect. as per MOrt&H Specification 811.3 

& IS 1364 & IS1367. 

9 

Providing & Fixing Complete Double metal beam crash 

barrier made out of cold rolled steel strip W profile of 3 

mm thick having a minimum yield strength of 2400 

kg/sqcm, width of 535 mm and depth of corrugation as 83 

mm hot dip galvanized of zinc coating @ 550 gm/sq.m. 

The post and spacer channel is made out of cold rolled 

channel 150x75x5 mm having minimum yield strength of 

2400 kg/sqcm and hot dip galvanized of zinc coating @ 

550 gm/sq.m. The total length of post shall be 1900 mm 

and minimum height of post above concrete foundation 

shall be 800 mm. The length of spacer channel shall be 330 

mm. Job includes neatly fixing new post @ 2m C/C in 

cement concrete of M20 grade complete (cost included) as 

directed by the Engineer including fasteners and fixing etc. 

complete in all respect.  

L.m. 4,867  -  -  -  -  -  - 

10 

Supply & fixing of Only W-profile metal beam made out of 

cold rolled steel strip W profile of 3 mm thick having a 

minimum yield strength of 2400 kg/sqcm, width of 312mm 

and depth of corrugation as 83 mm hot dip galvanized of 

zinc coating @ 550 gm/sq.m. as per specifications or as 

directed by Engineering including fasteners on existing 

post after removal of damaged W-profile beam. 

L.m. 1,300  -  -  -  -  -  - 

11 

Supply & fixing of Only Spacer channel is made out of 

cold rolled channel 150x75x5 mm having minimum yield 

strength of 2400 kg/sqcm and hot dip galvanized of zinc 

coating @ 550 gm/sq.m. as per specifications or as directed 

by Engineering including fasteners and fixing etc. on 

existing post after removal of damaged W-profile beam. 

Nos. 616  -  -  -  -  -  - 

12 

Supply & fixing of Only post channel is made out of cold 

rolled channel 150x75x5 mm having minimum yield 

strength of 2400 kg/sqcm and hot dip galvanized of zinc 

coating @ 550 gm/sq.m. The total length of post shall be 

1900 mm and minimum height of post above concrete 

foundation shall be 800 mm. includes neatly fixing new 

post @ 2m C/C in cement concrete of M20 grade complete 

(cost included) as per specifications or as directed by 

Nos. 2,800  -  -  -  -  -  - 
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Engineering after removal of damaged W-profile beam, 

Spacer & post. 

13 

Supply & fixing of End Section Fish Plate made out of cold 

rolled steel strip W profile of 3 mm thick having a 

minimum yield strength of 2400 kg/sqcm, width of 312mm 

and depth of corrugation as 83 mm hot dip galvanized of 

zinc coating @ 550 gm/sq.m. as per specifications or as 

directed by Engineering fasteners and fixing etc. complete.  

Nos. 2,128  -  -  -  -  -  - 

  DELINEATOR    -  -  -  -  -  - 

14 

Supply and installation of delineator of of M.S. pipe 90mm 

x 45mm with reflector 120 x 80mm pasted on 2mm 

aluminium sheet thickness suitably sterngthened by angles 

upto a height as shown in the drawing. The height of the 

delineator is to be 1000mm above road crown level and is 

to be taken to depth of 500 mm bleow ground level. it is to 

be anchored with suitable plate 150x150x3 mm. the post 

will be painted in alternate bands of 15 cm. black and white 

with 2 coats of superior quality of synthetic enamel paint 

after applying red oxide zinc chromate metal primer) and 

fixed with circular M 15 concrete bedding of 450 mm dia 

and height 600 mm ( inclusive of cost of earth work and 

concrete). the delineator to be provided with retro reflective 

sheet Type-XI, Class-1 ASTM D 4959_01a and suitably 

protected as per drawing, Technical specifications clause 

805 and as directed by the Engineer. 

Nos. 1,150 200 2,30,000 205 2,35,750  -  -  -  - 

15 

 L-TYPE TRAFFIC BOLLARD type in a 16 gauge :- M.S. 

sheet in a cone shape upper dia of bollard 15cm. and 

bottom dia 20 cm. with another attachment at top of bollard 

at right angle 15cm long duly welded at the bottom ring of 

steel 3Nos. stoving enamel process (1500 centigrade temp. 

for one hour through electrical oven) and colour 

white/Epoxy white strengthened with M.S. angle as per 

side engineer requirement. 

Nos. 1875 11 20,625 12 22,500  -  -  -  - 

  REFLECTOR    -  -  -  -  -  - 

16 

Providing and fixing of Tree guard reflector made out of 2 

mm thick Aluminium sheet fixed with retro - reflectorised 

sheet of100 mm dia for tree . having the coefficient of retro 

reflection determine in accordance with type XI, Class-1 

ASTM D 4956_01 standard,  inculding labour and hire 

charges for machineries involved etc.,complete as per 

Nos. 112  -  - 1000 1,12,000  - 120 13,440 1500 1,68,000 
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standard specifications and section 800 and as directed by 

the Engineer. 

17 

Supply of Micro Prismatic type Retro-Reflective Tap Roll 

(50mm width) (Red Colour) - Type-IV Class, Class-1 

ASTM D 4956_01a  

Nos. 32  -  - 1000 32,000  - 500 16,000 1000 32,000 

  OTHER SAFETY ITEMS    -  -  -  -  -  - 

18 

Supplying of traffic barrier fabricated out of MS pipes of 

50 mm dia and 3.65 mm thick. The frame to be in the form 

of "A" with three horizontal members suitably inter 

connected ,the frame to be a length of 2 m,height of 80cm 

(from ground level),and bottom width 60 cm with 

retroreflective STOP sign made out of 2mm thick 

Aluminium sheet duly framed by MS angle iron 40x40x5 

mm conforming to Type XI , Class-1 ASTM D4956_01 

stadard ,fixed on it and mounted on movable Steel 

rollers.The cost shall include the cost of application of two 

coats of red oxide zinc chromate primer and two coats of 

approved synthetic enamel painting complete. 

Nos. 10500  -  - 12 1,26,000  - 4 42,000 6 63,000 

19 

Supplying & fixing of Steel rollers on "A" frame traffic 

barrier fabricated out of MS pipes. The cost shall include 

the cost of fixtures like nut & bolts etc. complete. 

Nos. 550  -  - 50 27,500  - 26 14,300 25 13,750 

20 
Supply of set of 4 bucket along with MS Iron stand of 35 x 

35 x 5mm angle iron frame for fire fighting 
Nos. 4000  -  -  -  -  -  - 

21 

Traffic Cone Made out of LDPE (Low Density Poly 

Ethylene) with UV stbilized flurescent orange colour. EVA 

( Ethyle Vinyle Accetate ) used to increase flexibility. Four 

slots provided on top of Cone for locking of hooks to fix 

plastic chain. Material is flexible & durable that if any 

vechicle hits Cone will not break & also not damge any 

part of the vechicle One Refelctive Sleeve of 6 inches 

width is used around the cone to give reflection during 

night time. An in-built heavy rubber base is provided so 

sefety cone will not fall easily due to wind.  

   -  -  -  -  -  - 

(i) 
SIZE Height : 750 mm, Square Base : 385mmx 385 mm: 

weight : 4340 gms.(Approx.) (Dark eye,Frontier) 
Nos. 350  -  - 60 21,000  - 10 3,500 12 4,200 

(ii) 
SIZE: Height : 950 mm, Square Base : 395mmx 395 mm: 

weight : 5150gms.(Approx.) (Dark eye,Frontier) 
Nos. 500  -  - 30 15,000  - 10 5,000 10 5,000 

22 
Supplying of Safety Jackects of 150GSM Cloth 

(reflecosafe,ajmina,BTC.) with 50 mm retro reflective strip 
   -  -  -  -  -  - 
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, back ground fluorescent fabric in 100% knitted polyester, 

50mm high quality Velcro/zipper closer,Black color 

binding or self color binding,Over lock shoulders for extra 

strength, Florescent Colours = Orange & Lime Green 

having following size- 

(i) L size  Nos. 120  -  - 60 7,200  -  - 15 1,800 

(ii) XL Size  Nos. 140  -  - 30 4,200  - 10 1,400 10 1,400 

(iii) XXL Size Nos. 175  -  -  -  - 10 1,750  - 

23 

Supply of Safety Helmets ISI marked (RACHET TYPE) 

for labour (Blue & Yellow 

Colour),High_Density_Polyethelene, Standard Size, 

Electrical Resistance, Flammability Resistance, Heat 

Resistance, Flexible comfort Chin strap ( Metro Safe dot , 

King ) 

Nos. 224  -  -  -  -  -  - 

24 

Supply of Safety Helmets FOR engineers/ supervisour 

(White Colour) ,High_Density_Polyethelene, Standard 

Size, Electrical Resistance, Flammability Resistance, Heat 

Resistance, Flexible comfort Chin strap ( kararm 

,Honeywell, MSA) 

Nos. 213  -  -  -  -  -  - 

25 

Supply of Caution Ribbon, High Visibility of Safety,All 

Weateher rated, UV resistant design,Tear resistant 

designs,Bright Yellow/wight coclor with black/red lettering 

for high Visibility. 

Rm. 1.456  -  -  -  -  -  - 

26 

Cage for covering the new sign board made up of 3.1mm 

Thick M.S.Welded Wire Mesh has an opening size 

50mmX50mm ( duly Painted in Black with 2 coats of 

superior quality of sythentic enamel paint after applying 

red oxide zinc chromate metal primer ) and cage will duly 

welded to back frame of sign plate as per approved drawing 

including labour and hire charges of machineries involved 

etc ., complete as per Technical specification and as 

directed by the engineer. 

Sqm 45  -  -  -  -  -  - 

 Total    30,82,335  26,63,370  1,71,70,197  1,73,01,442  26,84,270  29,58,758 

 


