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ONLINE TENDER INVITATION 
 

 
 

RIDCOR invites online post qualification competitive tender for “Repair & 

Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) 

and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan” 

from eligible bidders. Tender shall only be submitted through online tendering system 

of www.eproc.rajasthan.gov.in. The interested bidders shall have to be 

enrolled/registered with portal of www.eproc.rajasthan.gov.in for participating in the 

tendering process. 

 

The schedule of dates is as follows:- 

 

S. No. Schedule Date Time 

1. Document Download Start Date 25.03.2026 05:00 P.M. 

2. Tender Submission Start Date 25.03.2026 05:00 P.M. 

3. Tender Submission End Date 08.04.2026 06:00 P.M. 

4. Technical Tender Opening Date 09.04.2026 11:30 A.M 

5. Financial Bid Opening Date To be conveyed later 

 

Detail of tender: 

 

Sr. 

No. 

Name of work Approx. value  
(Rs. in Cr.) 

Bid Security  
(Rs. in Lacs) 

Tender Fee 

1. Repair & Rehabilitation 
Works on various structures 
on Lalsot-Kota (LJ-1), Alwar-
Bhiwadi (AB) and Mathura-
Bharatpur (MB) Mega 
Highway of RIDCOR/ RIPL 
(Lot-2) in Rajasthan  

0.94 1.88 Rs. 5,900/- (incl. GST) 
as tender fee (non-
refundable) and Rs. 
1,500/- as processing 
fee 

 

 

 

 

http://www.eproc.rajasthan.gov.in/
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Terms & conditions of Tender 
 

 

Tenderers should read these conditions and the tender document for Technical part 
and financial part carefully and comply strictly while submitting their tenders. 

1. Tender shall be submitted online only through www.eproc.rajasthan.gov.in 

2. No physical/offline Tender/bid shall be accepted. 

3. The Bid Security, Tender Fee and Processing Fee of RISL shall only be 
accepted through Electronic mode of payment like RTGS/NEFT/Inter Bank 
Transfer/Bank Guarantee. The details of unit bank account for payment of Bid 
Security, Tender Fee and Processing Fee through Electronic mode of payment 
are as under : 

a) Beneficiary Name : RIDCOR Ltd. 
b) Account No. : 2164002100008369 
c) Beneficiary Bank : Punjab National Bank 
d) Beneficiary Branch : Large Corporate Branch, Tolstoy House, New 

Delhi-110001 
e) Branch ISFC Code : PUNB0216400 

 
The bid security in the form of Bank Guarantee shall be submitted by the bidder 
at least one day before the date of opening of the tenders at RIDCOR Head 
Office, Jaipur.  

4. Tenderer/Bidder should specifically mention UTR No. (Unit Transaction 
Reference) in their bid. 

5. The time period for completion of the work is 6 months from the date of signing 
of the contract agreement. 

6. RIDCOR reserves right to cancel the Tender without assigning any reason to 
the Bidder or anyone else. 

7. Conditional Tender and casual letters sent by the contractors will not be 
accepted. 

8. Any representation after opening of tenders shall be ignored. These parties 
may be debarred from tendering in future for a specific period.  

9. Tenderer are requested to read the instructions in the Tender Document, visit 
the site before submitting the Tender/Bid online. 

10. CEO/Manager/Head Projects (RIDCOR) reserves the right to finalize the bid in 
the interest of the Company and such decision shall be final and binding on the 
tenderers. 

11. CEO/Manager/Head Projects (RIDCOR) reserves the right to accept any 
tender not necessarily the lowest tender and reject any tender without 
assigning any reason thereof. 

12. The tenderer shall not assign or sublet his tender or any part thereof to any 
other agency without prior written approval of authorized representative of 
RIDCOR. 

13. The tenderer who is registered under the GST & having valid GST No., shall 
only be eligible to submit the bids. The GST number should be indicated. 

http://www.eproc.rajasthan.gov.in/
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14. The tenderer shall indicate Permanent Account Number issued by the Income 
Tax Authority. The successful bidder has to submit KYC documents before 
award of the work. 

15. The rates quoted would be binding upon the tenderer. The rates are inclusive 
of all duties, taxes, Transit Insurance, Freight Charges, installation, 
commissioning, loading/ unloading, scaffolding and any other item incidental to 
work. Any deviation from the same shall be specifically mentioned in the offer 
of the Agency to work out the total cost for the Item accurately.   

16. All the enclosed documents, Performas, annexures, appendices, 
certificates etc. should be digitally signed by the tenderer & must be 
submitted online at www.eproc.rajasthan.gov.in 

17. Release of Bid security: 

(i) Bid security of the bidder except L1 & L2 shall be released immediately 

upon opening of the financial bids. 

(ii) Bid security of the L2 bidder shall be released after execution of contract 

agreement by the L1 bidder or 30 days of issuance of Letter of 

Acceptance (LOA) to L1 bidder or bid validity period, whichever is earlier.  

Bid security of the L1 bidder shall be released after submission of Performance 

Security and execution of contract agreement by the L1 bidder. The bid 

security of L1 bidder available in cash may be adjusted against performance 

security on request of L1 bidder. 

18. Forfeiture of Bid Security: The Bid Security will be forfeited in the following 
cases: 

(i) When tenderer withdraws or modifies the offer after opening of tender. 

(ii) When tenderer does not submit the undertaking within the specified time. 

19. Successful tenderer will have to execute contract agreement on requisite non-
judicial stamp papers as per GoR stamp Act 

20. Performance security: 

(i) The successful tenderer shall submit performance security amounting to 
5% of total cost of work in the form of FDR/TDR/DD/Bank Guarantee 
issued from a Nationalized/Scheduled bank within 14 days of issuance of 
Letter of Acceptance (LOA).  

 The performance security may also be accepted through Electronic mode 
of payment like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR. 

(ii) The bid security deposited at the time of tender in the form of 
RTGS/NEFT/IMPS will be adjusted towards performance security amount 
on written request of successful bidder. The bid security in the form of 
Bank Guarantee shall not be adjusted in the performance security. 

(iii) No Interest will be paid by the Company on security money.  

(iv) Additional performance security as 40% of the amount beyond 10% lower 
than the estimated amount for unbalanced bids will also be required to be 
submitted alongwith above performance security which will be valid upto 

http://www.eproc.rajasthan.gov.in/
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end of DLP period of 60 months. 

(v) The performance security shall be released after successful completion of 
defect liability period of 60 months. If, the contractor fails to submit 
performance security/ execute contract agreement within the prescribed 
time frame, a penalty of Rs. 5000 per day plus applicable GST shall be 
levied to the contractor until submission of performance security/ signing 
of contract agreement, as the case may be. The successful bidder shall 
pay the expenses of completing and stamping the agreement. The 
forfeiture of the Bid Security or failure to execute the agreement and to 
submit performance security within the specified period shall also result in 
termination of contract. 

21. Agency is advised to visit the tentative Locations on the Project Package 
before quoting their rates for the work and fully satisfy themselves regarding 
the Condition of Site, availability of material, distance of querries and 
availability of Water, Electricity and other resources required for the execution 
of work. No additional cost shall be paid to the contractor beyond BOQ rates or 
any claim beyond accepted approved rates. 

22. Bids shall be valid for a period of 120 days from the date of opening of 
technical bid. 

23. In the event of disagreement between RIDCOR and the approved Contractor 
the matter will be referred to the CEO/Manager/Head Projects-RIDCOR, whose 
decision shall be final. 

24. RIDCOR has invited online bids for Repair & Rehabilitation Works on following 

stretches of Mega Highway project roads: 

Sr. No. Lot  Project Location Type of Structure Cost (In Rs.) Cost (In Crs.) 

1 
Lot-01 

HK1 402+800 MJB 15,01,116 0.15 

2 HK2 58+500 ROB 31,42,407 0.31 

        A 46,43,523 0.46 

1 

Lot-02 

LJ1 

94+500 MJB 9,02,004 0.09 

2 18+450 MJB 40,10,519 0.40 

3 42+300 MJB 36,91,109 0.37 

4 
AB 

209+730 MNB 4,08,822 0.04 

5 210+760 MNB 1,95,329 0.02 

6 MB 9+900 MNB 2,12,339 0.02 

         B  94,20,122 0.94 

         Total (A+B)  1,40,63,645 1.40 

RIDCOR will not award the work for more than 1 lot to one agency. In case, 

any bidder is lowest in more than 1 lot then the work on other lot may be 

awarded to next lowest bidder (L2) after his consent to execute the works on 

rates of lowest bidder (L1). In case L2 bidder does not agree at L1 rates then 

the offer may be given to L3 to agree at L1 rates and the work can be awarded 

to L3 after his consent. Similarly, the offer may be taken from L4, L5 bidders 

etc. If no bidder agrees then the work may be awarded by Director/CEO, 

RIDCOR at its sole discretion, to any agency on L1 rates after evaluating the 

eligibility for work and deposition of necessary performance security. In case, 
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the bidder is successful for more than 1 lot, then the allotment of 1 lot shall be 

decided by RIDCOR based on most financially favorable lowest quotes for the 

authority, and the bidder shall abide and agree to it. However, this may be 

noted that O&M committee is fully empowered to relax the condition and may 

award more than 1 lot to one agency in the interest of company at its sole 

discretion. 

25. In case of any discrepancy whatsoever, the decision of the CEO/ Manager/ 
Head Projects, RIDCOR shall be final. All the matters/disputes shall be 
resolved through conciliation. In case the issue is not resolved then arbitration 
shall be the next step. 

26. All legal proceedings, if any, arising out of this tender shall have to be filed in 
courts with jurisdiction in Jaipur only. 

27. All taxes including GST to be included in the rates.  

28. Project Manager will be administrator of this contract agreement. Work shall be 
executed under the supervision of RIDCOR representatives and payment shall 
be released based on the certification by the Project Manager. 

29. CEO/Manager/Head Projects, RIDCOR is empowered to approve all the time 
extensions, variations in the contract, waiving off penalty and issue of change 
of scope as per site requirement on the merit of the case. They are also 
empowered/authorized to award the work on any other stretch also in RIDCOR 
on the same terms & conditions to any Agency. 

30. Security Deposit @ 5% of work amount shall be deducted from each running 
bill on prorata basis, which shall be released after successful completion of 
defect liability period of 60 months. 

 
CEO 

RIDCOR, Jaipur 
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CERTIFICATE 

 
I/We have carefully read, understood and accepted all the above terms & conditions. 

No additional conditions will be imposed by us. No conditions of the tender will be 

altered/changed. 

 
 

 

 

Date: 
 

Signature of the Tenderer (S)  
along with the stamp of the firm/company.  

Also address of the Local office with phone/Fax numbers 
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TENDER FORM 
 
 

Subject: “Repair & Rehabilitation Works on various structures on Lalsot-Kota 

(LJ-1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega 

Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan” 

 

1. Name and full postal address of the firm submitting the tender:  

........................................................................................................................................... 

…..……………………………….......................................................................................  

Contact Name: .................................................  Designation ….......................................  

Tel. No. ................................... Fax ............................... E-Mail …..………...................... 

Mobile No. ………………………….. 

PAN No. of firm..................................... GST Reg. No. .................................. 

 

2. Reference of the Tender Notice: - ………………………. 

3. Address to: -  RIDCOR 

4. Last Date for submitting tender online through www.eproc.rajasthan.gov.in: 

08.04.2026 (6:00 P.M.) 

5. We agree to abide by all the terms and conditions mentioned in the above referred 

tender notice, issued by RIDCOR, and also the terms and conditions of the said Tender 

form (For Technical and Financial Part) given in the attached sheets, all pages of which 

are signed by us in token of acceptance of the Terms and Conditions mentioned 

therein. 

6. The information required for Technical part as per the tender document with regard to 

eligibility are also attached herewith. 

7. The financial bids of only those bidders will be opened who are found responsive/ 

technically eligible in evaluation of technical bids. 

The Financial part of the tender is to be submitted online in the BOQ specified on 

www.eproc.rajasthan.gov.in, which shall be opened after evaluation of technical bid 

that shall be opened on 09.04.2026. Date of opening of financial bid shall be notified at 

www.eproc.rajasthan.gov.in 

Date: 
 

Signature of the Tenderer(s)  
along with the stamp of the firm/company 

 
 
 

http://www.eproc.rajasthan.gov.in/
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SECTION 1:  INSTRUCTIONS TO BIDDERS 
 

CONTENTS  
 
 

  
 

  Page 
No 

   Page 
No 

A General   D Deleted    

1 Scope of Works 11  19 Deleted 18 

2 Deleted 11  20 Deleted 18 

3 Eligible Bidders 11  21 Deleted 18 

4 Qualification of the 
Bidder 

12  22 Deleted 18 

5 One Bid per Bidder 13     

6 Cost of Bidding 13 

7 Site Visit 13  

    E Bid Opening and Evaluation  

B Bid Document   23 Opening and Evaluation of Bids  19 

8 Content of Bid Document 14  24 Process to be Confidential 19 

9 Clarification on  Bid 
Document 

14  25 Clarification of Bids 19 

10 Amendment of  Bid 
Document 

14  26 Examination of Bids and 
Determination of Responsiveness 

20 

    27 Correction of Errors 20 

C Preparation of Bids   28 Evaluation and Comparison of Bids  21 

11 Language of the Bid 15     

12 Documents to be 
submitted along with Bid  

15  F Award of Contract  

13 Bid Prices 16  29 Award Criteria 22 

14 Currencies of Bid and 
Payment 

16  30 Employer's Right to Accept any Bid 
and to Reject any or all Bids 

22 

15 Bid Validity 16  31 Notification of Award and Signing 
of Agreement 

23 

16 Bid Security 17  32 Performance Security  23 

17 Alternative Proposals by 
Bidders 

17  33 Deleted 24 

18 Deleted 17  34 Corrupt or Fraudulent Practice 24 

     Annexure-1A 26 



Bid Document/ Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-
Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan    

11 

A : GENERAL 
 
1. Scope of Works 
 
1.1   The RIDCOR, (hereinafter be referred to as the “Employer”) proposes to execute the 

Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-
Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in 
Rajasthan hereinafter referred to as the “Works”; as brought out in the safety audit 
report for structures by Independent Structural Safety Audit Consultant. 

  The Works detailed herein is based on % rate Contract. The indicative scope of work to 
be carried out by the successful Bidder, inter alia, includes the following but is not 
limited to: 

(a) The Works: 

(i) Repair and rehabilitation of bridges/structures; 

(ii) Any other activity incidental to the above activities. 

 

(b) Defect Liability: 

Subsequent to completion of the Works, Contractor shall be responsible for any 
defect arising in the executed work for a period of 60 Months from the Works 
Completion Date as specified in the Contract Data.   

The successful Bidder shall have full regard and be responsible for the safety of the 
Works/road users and the Facility, irrespective of any approval or consent by the 
Employer and cost for the same is deemed to be included in the Bid Price, as 
incidental to work. The Agency will be legally liable for safety of road users in this 
stretch & will take all precautionary measures proactively. 

The successful Bidder shall take full responsibility for Traffic Management, in 
accordance with Clause–A3 of Supplementary Technical Specifications of Section 5 
and IRC-SP-55, 2014 from the Start Date. The cost of Barricading, traffic management, 
markings and signs, look-out persons, scaffolding to carryout requisite R&R works, 
other similar works needed during repair & Rehabilitation Works are deemed to be 
included by the Bidder in the Bid Price, as incidental to work. 

1.2 The Employer is now inviting bids for “Repair & Rehabilitation Works on various 
structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) 
Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan” as defined in the Contract 
Data and referred to as “Works”.  

1.3 The successful Bidder will be expected to complete the Works within the time period as 
specified in the Contract Data and thereafter responsible for the defects for a period of 
60 months. 

 
2. Deleted 
 
3. Eligible Bidders 

3.1     Minimum annual turnover in any one of the last 3 financial years: 100% of the 
Estimated Cost. 
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3.2     Agency should have experience in successfully completion of similar works of 
structure’s Repair & Rehabilitation in last 3 financial years costing a minimum of Rs. 30 
Lakhs. Experience certificate issued directly in the name of the agency by any 
organization of the Central Government/ State Government/ Authorities/ Corporations/ 
Concessionaires of public projects will only be considered in above evaluation criteria. 

3.3 Bidders should not have abandoned any of their contracts for, and should not be under 
a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices 
or poor quality/ delayed implementation of any work by the Government of India (GoI), 
Government of Rajasthan (GoR), other State Governments, RIDCOR/Developer and/or 
Statutory Authorities like National Highways Authority of India. In this regard, an 
Affidavit shall be submitted by the bidder for the same without which bid shall be 
considered as non-responsive. 

 
 
4. Qualification of the Bidder  

4.1 Bidders should submit, with their Bids, qualification information as defined in clause 3.1 
& 3.2. 

4.2 All Bidders shall also include the following information and documents with their Bids in 
the formats prescribed, wherever applicable, in this Bidding Document: 

(a) the certificate from concessionaire/SPV/Govt. Agency etc. that they have 
successfully completed the works defined in clause 3.1; 

(b) the certificate from CA with UDIN that they have turnover of Rs. 0.94 Cr. in any 
one of the Financial Year during last three financial years; 

(c) written Power of Attorney authorizing the signatory of the Bid; 

(d) major items of construction equipment proposed to carry out the Contract {as per 
Clause 4.4 (a)}; 

(e) Experience certificate related with successful completion of Specialized Repair & 
Rehabilitation Works of structures in last 3 financial years: 0.30 Crs (Minimum). 

(f) deleted; 

(g) an undertaking confirming the validity of above information; 
 
 
4.3  Joint Venture (JV) is not allowed.  
 
 
4.4 Each Bidder shall demonstrate: 

(a) Deleted 

(b) Availability of key personnel as stated at Annexure–1A. However, it is entirely 
the responsibility of the Contractor to deploy sufficient key personnel at his head 
office and at the site, to ensure satisfactory compliance with his obligations 
under the Contract.  

(c) Deleted 

4.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 
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(a) made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

(b) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

(c) have been black listed by any Statutory Agency/Authority during the intervening 
period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high bid 
prices and could not furnish rational justification to the Employer. 

 
5. One Bid per Bidder   

5.1 Each Bidder shall submit only one Bid for the work.  
 
6. Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site visit   

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for the Works. The costs of visiting 
the site shall be at the Bidder's own expense and no claim shall be eligible in this 
regard. 
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B :  BID DOCUMENT 
 
8. Content of Bid Document  

8.1 The set of Bid Document consist of documents listed in the Table below and 
amendment/addenda issued in accordance with Clause 10 of this Section-1.  

                           Invitation for Bid 

Section 1 Instructions to Bidders 

Section 2 Annexures A, B, C and D 

Section 3 Part–I  : General Conditions of Contract  
Part–II : Special Conditions of Contract 

Section 4 Contract Data 

Section 5 Specifications 
Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Securities and Other Forms 

8.2 The Bid Document can be downloaded from the GoR web portal 
‘www.eproc.rajasthan.gov.in’. Documents to be furnished by the Bidder should be in 
the formats prescribed in the Bid Document and addendum issued pursuant to Clause 
10 of Section-1. 

  
 
9. Clarification on Bid Document 

9.1 A Bidder requiring any clarification of the Bid Document may notify the Employer at 
least 3 days before the last date for receipt of Bids in writing through post, fax or e-mail 
at the Employer's address indicated as below: 

 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001 
 Tel. No.: +91-141 2747001/2, Fax: +91-141 2747010, Email: office@ridcor.in 

 The Employer may respond to any request for clarification to the respective e-mail 
address of the bidder.  

9.2 Any modification of the Bid Document listed in Clause 8.1 which may become 
necessary as a result of the clarification given to Bidders shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10. 

 
 
10. Amendment of Bid Document  

10.1 Before the deadline for submission of bids, the Employer may modify the Bid 
Document by issuing addenda on GoR web portal ‘www.eproc.rajasthan.gov.in’. 

10.2 Any addendum thus issued shall be part of the Bid Document. All such addenda shall 
become an integral part of the Bidding Document and it shall be incorporated in Bid 
prices and duly signed, stamped and submitted along with the Bid documents on GoR 
web portal ‘www.eproc.rajasthan.gov.in’. Bid shall be deemed to be incomplete if the 
addendum (addenda) is (are) not enclosed duly signed by the Bidder along with the Bid 
documents. 
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C :  PREPARATION OF BIDS 
 
 
11. Language of the Bid 

11.1 All documents relating to the Bid shall be in the English language. 
 
12. Documents to be submitted along with Bid 

The Bidders should furnish the bid document duly signed by the authorized signatory. The 
certificate from independent Chartered Accountant certifying the turnover of the Bidder and 
the certificate regarding successful completion of repair & restoration works shall be 
submitted by the Bidder. 

 
The Bidder shall attach copies of the certified/audited annual balance sheet / financial 
statement for financial year on the basis of which it is meeting eligibility criteria. The 
financial statement shall reflect the financial condition of the Bidder, which should be duly 
audited/ certified by Chartered Accountant. Following documents should be furnished along 
with the BID: 

• Copy of PAN Card and GST Registration Certificate. 

• Power of attorney favouring authorized representative/ signatory  

• In case of a company, copy of the certification of incorporation and certificate of 
commencement of business (if applicable) 

• Affidavit from the Bidder that the Bidder is not involved in any litigation with the 
Authority.  

• In case there is any pending dispute with the Authority/NHAI/ Government 
(state/union)/Govt. undertaking and the eligible Bidder, details of the same shall be 
provided. 

• Transaction Receipt of BID security  

• Transaction Receipt of BID processing fee for costs of bid document 

The    Bidder    shall     submit     the     Bid     on-line through     e-portal 
‘www.eproc.rajasthan.gov.in’ which shall comprise scanned copies of following documents 
by the stipulated date and time: 

 
Cover-1 

Envelope/Folder ‘A’ – ‘Technical Proposal’ shall contain: 

a) Bidder information along with required supporting documents; 

b) Receipt of transaction details of Bid Security / Bank Guarantee;  

c) Irrevocable Power of Attorney for signing the Bid; 

d) Copies of Bidder’s duly audited/ certified balance sheet/ financial statements for the 
year by which it is seeking eligibility;  

e) Bid Document Fee and E-Tendering Processing Fee through NEFT/RTGS/IMPS in 
the designated account of RIDCOR. 

f) The Bidder shall deposit a Bid Security through RTGS/NEFT/IMPS in the designated 
account of RIDCOR in accordance with the provisions of this Bid Document. The 
bidder may submit bid security in the form of Bank Guarantee also, one day before 
bid opening date. 
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g) Annexures A, B, C and D of Section-2 

Before submission of online financial Bid, Bidders must ensure that scanned copies of 
all the necessary documents have been uploaded with the Bid. 

Bid document along with related documents can be downloaded from the website 
https://eproc.rajasthan.gov.in. The document downloaded from the website shall not 
be tempered. If any tempering is detected before signing of the agreement, the Bid 
security of the Bidder shall be forfeited and the Bidder shall be debarred for a period 
of one year for Bidding with the Authority. 

 
Cover-2 

Envelope/Folder ‘B’ – ‘Financial Proposal’  
 

The bidder shall quote its financial proposal in Cover-2 (Envelope-B) on the E-Tender 
portal. 

 
13. Bid Prices 

13.1 The Contract shall be for the Works as described in Contract Data, based on the priced 
Bill of Quantities (BOQ) (Section-7) for the Works submitted by the Bidder in prescribed 
BOQ through online mode.  

13.2 The Bidder shall fill in % rates above/below the BOQ amount for the works described in 
the Bill of Quantities (Section-7).   

13.3 All duties, taxes, GST and other levies payable by the Contractor under the Contract, 
or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 

13.4 Deleted  
 
14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian Rupees, 
and payment shall be made in Indian Rupees.  

 
15. Bid Validity 

15.1 Bids shall remain valid for a period not less than one hundred and twenty (120) days 
after the deadline date for Bid submission. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidders to extend the period of validity for a specified additional period. 
The request and the Bidders' responses shall be made in writing or by email. A Bidder 
may refuse the request without forfeiting his Bid security.  A Bidder agreeing to the 
request will not be required or permitted to modify his Bid but will be required to extend 
the validity of his Bid security for a period of the extension, and in compliance with 
Clause 16 in all respects. 

 
 
 
 
 
 

https://eproc.rajasthan.gov.in./
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16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of  
Rs. 1.88 Lacs through NEFT/RTGS/IMPS/Bank Guarantee in the designated account 
of RIDCOR. This Bid Security Bank Guarantee shall be in favour of “RIDCOR Ltd.” and 
may be in one of the following forms: 

 – A Bank Guarantee, in the prescribed format available at Form 6A of Section-6 is 
acceptable from the following institutions located in India: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or AU Small Finance 
Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of 
the Indian operations shall not be less than Rs 500 crores as per the latest 
Annual Report of the Bank and that Bank Guarantee is issued by a branch 
in India. 

 – The bid security in the form of Bank Guarantee shall be submitted by the bidder 
at least one day before the date of opening of the tenders at RIDCOR Head 
Office, Jaipur. 

16.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond the 
validity of the Bid. 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as non-responsive.  

16.4 Bid security of the bidders except L1 & L2 shall be released immediately upon opening 
of the financial bids. Bid security of the L2 bidder shall be released after execution of 
contract agreement by the L1 bidder or 30 days of issuance of Letter of Acceptance 
(LOA) to L1 bidder or bid validity period whichever is earlier.  

 Bid security of the L1 bidder shall be released after submission of Performance 
Security and execution of contract agreement by the L1 bidder. The bid security of L1 
bidder available in cash may be adjusted against performance security on request of 
L1 bidder. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has 
furnished the required Performance Security and signed the Agreement. 

16.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 
27; or 

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to 

  (i) furnish the required Performance Security, and/or 

  (ii) sign the Contract Agreement. 
 
17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative proposals will not be considered. 
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18. Deleted 

 

 

 

 
 
 
 
 

D :  DELETED 
 

19. Deleted 
 
20. Deleted 
 
21. Deleted 
 
22. Deleted 
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E:  BID OPENING AND EVALUATION 
 
 
23. Opening and Evaluation of Bids: 

23.1 Opening and evaluation of Bids will be done for the bids only through online process. 

The Employer shall open online bids received as per schedule mentioned in NIT on the 

Bid Due Date. The Employer will examine and evaluate the online Bids in accordance 

with the provisions set out in this Bid Document. 

23.2 To facilitate evaluation of Bids, the Employer may, at its sole discretion, ask for the 

pending documents for technical qualification in order to have more competitive bids in 

a prescribed time frame and such documents have to be submitted by the bidder 

through online mode. 

23.3 Correction of Errors; Bids determined to be substantially responsive will be checked 

and considered by the Employer for any discrepancy as follows: 

 

 “Where there is any discrepancy between the amounts in figures and in words, 

the amount in figures entered in the BOQ (online) shall prevail.” 

23.4 Deleted 

23.5 Deleted 

 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the award 

to the successful Bidder has been announced.  

 

25. Clarification of Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the 

unit rates. The request for clarification and the response shall be in writing or by email, 

but no change in the price or substance of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 27. In case any 

Bidder refuses to furnish any clarification sought by the Employer, which may affect his 

Bid Price, then his bid shall be liable to be treated as non-responsive. 
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25.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its representatives 

on any matter relating to the Bid from the time of the bid opening to the time the 

contract is awarded. If the Bidder wishes to bring additional information to the notice of 

the Employer, he shall do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s Bid.  

 

26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of Bids, the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has been properly 

signed; (c) is accompanied by the required securities, and (d) is substantially 

responsive to the requirements of the Bid Document. 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bid Document, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the Works; (b) which limits in any substantial way, 

inconsistent with the Bid Document, the Employer's rights or the Bidder's obligations 

under the Contract; or (c) whose rectification would affect unfairly the competitive 

position of other Bidders presenting substantially responsive Bids. 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and shall not 

subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

27. Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 (a) where there is a discrepancy between the rates in figures and in words, the rate 

in figures will govern; and 

 (b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 

govern. 

 (c) in case different rates are furnished in different sections of the Bill of Quantities 

for the same item, then the lowest rate for the item shall prevail for all the places 

where the item is appearing. 

27.2 The amount stated in the Bid will be corrected by the Employer in accordance with the 

above procedure for the Correction of Errors and, with the concurrence of the Bidder. 

Such adjusted Bid Price shall be considered as binding upon the Bidder. If the Bidder 

does not accept the corrected amount, the Bid will be rejected and the Bid Security 

may be forfeited in accordance with Sub Clause 16.6 (b). 
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28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 26. For avoidance of doubt, the Employer shall 

compare the Bid and the lowest bidder shall be considered for evaluation. However, 

preference shall be given to the Lowest cost to the Employer.  

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 

 (a) making any correction for errors pursuant to Clause 27; or 

 (b) making an appropriate adjustment for any other acceptable variations, 

deviations; and 

 (c) making appropriate adjustments to reflect discounts or other price modifications 

offered by the Bidder. 

28.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the Bid Document or otherwise result in unsolicited 

benefits for the Employer shall not be taken into account in Bid evaluation. 
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F  :  AWARD OF CONTRACT 
 
29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid 

has been determined to be substantially responsive to the Bid Document and who has 

offered the lowest evaluated Bid Price as per Clause 28, provided that such Bidder has 

been determined to be (a) eligible in accordance with the provisions of Clause 3, and 

(b) qualified in accordance with the provisions of Clause 4. 

29.2 RIDCOR has invited online bids for Repair & Rehabilitation Works on following 

stretches of Mega Highway project roads: 

Sr. No. Lot  Project Location Type of Structure Cost (In Rs.) Cost (In Crs.) 

1 
Lot-01 

HK1 402+800 MJB 15,01,116 0.15 

2 HK2 58+500 ROB 31,42,407 0.31 

        A 46,43,523 0.46 

1 

Lot-02 

LJ1 

94+500 MJB 9,02,004 0.09 

2 18+450 MJB 40,10,519 0.40 

3 42+300 MJB 36,91,109 0.37 

4 
AB 

209+730 MNB 4,08,822 0.04 

5 210+760 MNB 1,95,329 0.02 

6 MB 9+900 MNB 2,12,339 0.02 

         B  94,20,122 0.94 

         Total (A+B)  1,40,63,645 1.40 

RIDCOR will not award the work for more than 1 lot to one agency. In case, any bidder 

is lowest in more than 1 lot then the work on other lot may be awarded to next lowest 

bidder (L2) after his consent to execute the works on rates of lowest bidder (L1). In 

case L2 bidder does not agree at L1 rates then the offer may be given to L3 to agree at 

L1 rates and the work can be awarded to L3 after his consent. Similarly, the offer may 

be taken from L4, L5 bidders etc. If no bidder agrees then the work may be awarded by 

Director/CEO, RIDCOR at its sole discretion, to any agency on L1 rates after evaluating 

the eligibility for work and deposition of necessary performance security. In case, the 

bidder is successful for more than 1 lot, then the allotment of 1 lot shall be decided by 

RIDCOR based on most financially favorable lowest quotes for the authority, and the 

bidder shall abide and agree to it. However, this may be noted that O&M committee is 

fully empowered to relax the condition and may award more than 1 lot to one agency in 

the interest of company at its sole discretion. 

 

30. Employer's Right to accept any Bid and to reject any or all Bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid, 

and to cancel the Bidding process and reject all Bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
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obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 

action. 

 

31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by email or facsimile or confirmed by 

registered letter. This letter (hereinafter and in the Conditions of Contract called the 

"Letter of Acceptance") (Form 6B of Section 6) will state the contract amount that the 

Employer will pay the Contractor in consideration of the execution and completion of 

the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the "Contract Price").  

31.2 The notification of award through the Letter of Acceptance will signify the intention of 

the Employer to enter into a contract, subject to the furnishing of a Performance 

Security by the Bidder in accordance with the provisions of Clause 32. 

31.3 The Agreement (Form 6E of Section 6) will incorporate all clarifications sought and 

submitted, and all agreements between the Employer and the successful Bidder. It will 

be signed by the Employer and kept ready in his office for signatures of the successful 

Bidder within 28 days following the issue of the Letter of Acceptance.  

31.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful and refund 

their bid security. 

 

32. Performance Security 

32.1 Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form of an unconditional Bank 

Guarantee for an amount equivalent to 5% of the Contract Price for the Works, in 

accordance with Clause 28.5 of ITB and Clause 48 of General Conditions of Contract 

of Section 3.   

 Additional performance security as 40% of the amount beyond 10% lower than the 

estimated amount for unbalanced bids will also be required to be submitted alongwith 

above performance security which will be valid upto end of DLP period of 60 months. 

 The Bank Guarantee, in the prescribed format (Form 6C of Section 6), is acceptable 

from the following institutions located in India: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or AU Small Finance Bank 

or IDFC First Bank; or 
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(d) Foreign Bank with operations in India provided the net worth in respect of the 

Indian operations shall not be less than Rs 500 crores as per the latest Annual 

Report of the Bank and that Bank Guarantee 

 The performance security may also be accepted through Electronic mode of payment 

like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR. The bid security 

deposited at the time of tender in the form of RTGS/NEFT/IMPS will be adjusted 

towards performance security amount on written request of successful bidder. The bid 

security in the form of Bank Guarantee shall not be adjusted in the performance 

security. No Interest will be paid by the Company on security money. 

 The performance security shall be valid upto successful completion of defect liability 

period of 60 months. If, the contractor fails to submit performance security/ execute 

contract agreement within the prescribed time frame, a penalty of Rs. 5000 per day 

plus applicable GST shall be levied to the contractor until submission of performance 

security/ signing of contract agreement, as the case may be. The successful bidder 

shall pay the expenses of completing and stamping the agreement. The forfeiture of 

the Bid Security or failure to execute the agreement and to submit performance 

security within the specified period shall also result in termination of contract. 

32.2 The security deposit @5% of the amount in cash shall be deducted from each running 

bill. This will be released after successful completion of defect liability period. 

32.3 Failure of the successful Bidder to comply with the requirements of Sub Clause 32.1 

shall constitute sufficient grounds for cancellation, cause for annulment of the award, 

forfeiture of the Bid Security and any such other remedy the Employer may take under 

the Contract, and the Employer may resort to awarding the Contract to any other 

evaluated Bidder. 

 

33 Deleted 

 

34. Corrupt or Fraudulent Practices 

34.1 The Employer requires that the Bidders/Contractors, observe the highest standard of 

ethics during the procurement and execution of the Contracts. In pursuance of this 

policy, the Employer: 

 (a) defines, for the purposes of this provision, the terms set forth below: 

  (i) “corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of Employer/its representatives in 

the procurement process or in contract execution;  

  (ii) “fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 
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Employer, and includes collusive practice among Bidders (prior to or after 

bid submission) designed to establish Bid Prices at artificial non-competitive 

levels and to deprive the Employer of the benefits of free and open 

competition; 

  (iii) “coercive practice” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in the 

procurement process or affect the execution of the Contract. 

 (b) will reject a proposal for award if the Employer determines that the Bidder 

recommended for award has engaged in corrupt, fraudulent or coercive 

practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, if the 

Employer at any time determines that the firm has engaged in corrupt, 

fraudulent or coercive practices in competing for, or in executing, contracts. 
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Annexure – 1A 
 (Please refer Sub Clause 4.4 (b) of ITB) 

Details of Minimum Key Personnel required to be mobilized by  
Contractor for the Works 

 

S No Position Minimum Qualification & Experience 

Nos. 

1 Bridge Engineer 
B.E. (Civil) with 3 years’ experience or 
Diploma in Civil with 5 years’ 
experience 

1 
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SECTION 2: 
 

Annexures A, B, C and D 
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Annexure-A 

 

Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall: 

(a) not offer any bribe, reward of gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair 

the transparency, fairness and process of the procurement process. 

(d) not misuse any information shared between the procuring Entity and the 

Bidders with an intent to gain unfair advantage in the procurement process. 

(e) not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or its property to influence the 

procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any; and 

(h) disclose any pervious transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. A 

Conflict of interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 
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A Bidder may be considered to be in Conflict of Interest with one or more 

parties in a bidding process if, including but not limited: 

• have controlling partners/shareholders in common; or 

• receive or have received any direct or indirect subsidy from any of them; 

• have the same legal representative for purposes of the Bid; or 

• have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 

the Bid of another Bidder, or influence the decisions of the procuring Entity 

regarding the bidding process; or 

• the Bidder participates in more than one bid in a bidding process. Participation 

by a Bidder in more than one bid will result in the disqualification of all Bids in 

which the Bidder is involved. However, this does not limit the inclusion of the 

same subcontractor, not otherwise participating as Bidder, in more than one 

Bid; or 

• the Bidder or any of its affiliates participated as consultant in the preparation of 

the design or technical specifications of the Goods, Works or Services that are 

the subject of the Bid; or 

• Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as engineer-in-charge/consultant for the contract. 

 

Signature of Bidder 
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Annexure-B  
 

Declaration by the Bidder regarding Qualifications 
 

Declaration by the Bidder 
 
 

In relation to my/our Bid submitted to the Company for Repair & Rehabilitation 

Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and 

Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan in 

response to their Notice Inviting Bids No.………………. Dated …………… I/we 

hereby declare, that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resource and competence required by the Bidding Document issued by the 

Procuring Entity; 

2. I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding document; 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any 

of the foregoing reasons; 

4. I/we do not have, and our Directors and Officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the marking of 

false statements or misrepresentations as to my/our qualifications to enter into 

a procurement contract within a period of three years preceding the 

commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict to interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 
 
 
 
Date: Signature of Bidder 
Place: Name: 
 Designation: Address: 
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Annexure-C  
 

Grievance Redressal during Procurement Process 
 
The designation and address of the First Appellate Authority is Manager, RIDCOR Ltd., 
Rajasthan, Jaipur 

 
The designation and address of the Second Appellate Authority is Director, RIDCOR 
Ltd., Rajasthan, Jaipur 

 
Filing an appeal: 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful the appeal may be filed 
only by a Bidder who has participated in procurement proceedings: 

Provided further that in case a procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 

(1) The officer to whom an appeal is filed under para (1) shall deal with the appeal 
as expeditiously as possible and shall Endeavour to dispose it of within thirty 
days from the date of the appeal. 

(2) If the officer designated under para (1) fails to dispose of the appeal filed within 
the period specified in para (2), or if the Bidder or prospective bidder or the 
Procuring Entity is aggrieved by the order passed by the First Appellate 
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case 
may be, may file a second appeal to Second Appellate Authority specified in the 
Bidding Document in this behalf within fifteen days from the expiry of the period 
specified in para (2) or of the date of receipt of the order passed by the First 
Appellate Authority, as the case may be. 

(3) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely: 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 
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(4) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed From 
along with as many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, 
affidavit verifying the facts stated in the appeal and proof of payment of 
fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 
Appellate Authority, as the case may be, in person or through registered 
post or by authorized representative. 

 
(5) Fee for filing appeal 

 
(a) Fee for first appeal shall be rupees two thousand five hundred and for 

second appeal shall be rupees ten thousand, which shall be non- 
refundable. 

(b) The fee shall be paid in the form of Bank demand draft or Banker’s 
Cheque of a Scheduled Bank in India payable in the name of Appellate 
Authority concerned. 

 
(6) Procedure for disposal of appeal 

 
(a) The First Appellate Authority or Second Appellate Authority, as the case 

may be upon filing of appeal, shall issue notice accompanied by copy of 
appeal, affidavit and documents, if any, to the respondents and fix date 
of hearing. 

(b) On the date fixed hearing, the First Appellate Authority or Second 
Appellate Authority, as the case may be shall,- (i) hear all the parties to 
appeal present before him; and (ii) peruse or inspect documents, 
relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and 
relevant records or copies there of relating to the matter, the Appellate 
Authority concerned shall pass an order in writing and provide the copy 
of order to the parties to appeal free of cost. 

 
 

 
Signature of Bidder 
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Annexure-D 

 

 

Additional Conditions of Contract 

 

1. Procuring Entity’s Right to Vary Quantities 

i. At the time of award of contract, the quantity of Goods, works or services 
originally specified in the Bidding Document may be increased or decreased of 
the quantity specified in the Bidding Document. It shall be without any change 
in the unit prices or other terms and conditions of the Bid and the conditions of 
contract. 

ii. If the Procuring Entity does not procure any subject matter of procurement or 
procures less than the quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be entitled for any claim or 
compensation except otherwise provided in the Conditions of Contract. 

 

2. Dividing Quantities among more than one bidder at the time of award  
 

As a general rule all the quantities of the subject matter of procurement shall be 
procured from the Bidder, whose Bid is accepted. However, when it is considered 
that the quantity of the subject matter of procurement to be procured is very large 
and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver 
the entire quantity or when it is considered that the subject matter of procurement to 
be procured is of critical and vital natures, in such cases, the quantity may be 
divided between the Bidder, whose Bid is accepted and the second lowest Bidder 
or even more Bidders in that order, in a fair, transparent and equitable manner at 
the rates of the Bidder, whose Bid is accepted. 

 
 

 
Signature of Bidder 
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SECTION 3:  
 
 

Part No Description Page no 

Part  I General conditions of contract 38 

Part  II Special Conditions of Contract 55 
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 A :  GENERAL 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 Authorised representative is the person (or any other competent person appointed 
and notified to the Contractor to act in replacement of the Employer) who is responsible 
for supervising the execution of the Works and administering the Contract. Project 
Manager is the Authorized representative of the Employer for this contract. 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 Contract Completion Date is the date of completion of Contractor’s obligations under 
this Contract for the Construction works as indicated in the Contract Data. 

 Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Sub Clause 
2.2. 

 Contract Data defines the documents and other information which comprise the 
Contract, more specifically refers to Section 4 of the Document. 

 Contractor is a person or firm, whose Bid to carry out the Works has been accepted 
by the Employer. 

 Contractor's Bid is the completed Bidding document submitted by the Contractor to 
the Employer. 

 Contract Price is the price stated in the Letter of Acceptance for the Works. 

 Days are calendar days;  

 Defect is any part of the Works not completed in accordance with the Contract. 

 Defects Liability Period is the period specified in the Contract Data and calculated 
from the Works Completion Date. For this particular contract, Defects Liability Period is 
60 months after the Works Completion Date.  

 Drawings include calculations and other information provided. 

 Employer is the party who will employ the Contractor to carry out the Works or its 
authorized representative. 

 Engineer is the person (or any other competent person appointed and notified to the 
Contractor to act in replacement of the Engineer) who is responsible for supervising the 
execution of the Works and administering the Contract. Project Manager/Supervision 
Consultant will act as the Engineer. 
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 Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 
otherwise, to the Site to construct the Works. 

 Intervention Standards is the level of the damage at which road assets need to be 
intervened and repaired. 

 Letter of Acceptance means the formal acceptance by the Employer or its authorized 
representative of the Bid. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Months are calendar months.  

 Milestone is a specified date or duration by which specified works are to be completed. 

 Permanent Works means the permanent works to be executed in accordance with the 
Contract. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 Rectification Standards is the period of time given to repair the damage to the bridge 
asset. 

 Service Quality specifies the condition of the bridge which gives a desirable level of 
service and comfort. 

 Site is the area defined as such in the Contract Data. 

 Specification means the Specifications of the Works included in the Contract and any 
modification or addition made or approved by the Employer, in writing.  

 Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 Subcontractor is a person or firm or corporate body who has a contract with the 
Contractor to carry out a part of the work in the Contract. 

 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation or maintenance of the 
Works. 

 Variation is an instruction given by the Employer in writing which varies the Works. 

 Works means the Works as stated in the Contract Data. 

 Works Completion Date is the actual date of completion of the Works as certified by 
the Employer in accordance with Sub Clause 50.1. 

 Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted by the 
Contractor and approved by the Employer, for execution of the Works. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about the 
Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(1) Agreement (if completed) 

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract  

(6) Specifications  

(7) Priced Bill of Quantities; and  

(8) Any other document forming part of the Contract. 
 
 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
 
4. Deleted 
 
 
5. Deleted 
 
 
6. Communication 

6.1 Communication between parties of the Contract shall be effective only when it is in 
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). 

 
 
7. Deleted 
 
 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities and the Employer and his representatives. The Contractor shall provide 
facilities and services for them related to the Work. The Employer may modify the 
Schedule of Other Contractors and shall notify the Contractor of any such modification. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel for the Works, named in the Details of 
Key Personnel as referred to in the Contract Data to carry out the functions of the 
positions stated in Annexures–1A of the Instructions to Bidders, Section 1 or other 
personnel approved by the Employer. The Employer will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and experience are 
relevant to the nature of duties. 

9.2 If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 

 
10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11.  Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive.  

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks as at Sub Clause 11.1 are the responsibility of the Contractor. 

 
13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from any of the acceptable Insurance Companies in India, valid from 
the Start Date to the end of the Defects Liability cum Maintenance Period, including 
extended period, in the amounts and deductibles stated in the Contract Data.  

13.2 Policies and certificates for insurance, from the acceptable Insurance Companies in 
India, shall be delivered by the Contractor to the Employer for the Employer’s approval 
before the Start Date. All such insurance shall provide for compensation to be payable 
in Indian Rupees, along with the types and proportions required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
and if warranted, recovered by invoking Performance Security. 
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13.4 Alterations to the terms of insurance shall not be made without the prior approval of the 
Employer, in writing. 

13.5 The parties shall ensure that insurance is as per the applicable laws, and comply with 
all conditions of the insurance policies. 

13.6 It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the 
insurance cover at all times during the period of the Contract or the extended period, if 
any. 

 
14. Contractor to Construct the Works and Works to be completed by Contract 

Completion Date 

14.1 The Contractor shall undertake the Works in accordance with the Contract as per 
instructions of the Employer. 

14.2 The Contractor shall commence the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with 
the consent of the Employer, and complete them by the Contract Completion Date 
stated in the Contract Data. 

14.3 Deleted 

14.4 Deleted 
 

15 Safety, Security and Protection of the Environment 

15.1 The Contractor shall, throughout the execution and completion of the Works, the 
remedying of any defects therein and during Defect Liability period: 

(a) have full regard for the safety of all persons entitled to be upon the Site and 
keep the Site so far as the same is under his control and the Works so far as 
the same are not completed or occupied by the Employer in an orderly state 
appropriate to the avoidance of danger to such persons;  

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Employer or by 
any duly constituted Employer, for the protection of the public or others; and 

(c) take all reasonable steps to protect the environment, on and off the Site, and to 
avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

 The Contractor and his Subcontractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and 
any other law, bye-law, regulations that may be passed or notification that may be 
issued in this respect in future by the State or Central Government or the local 
Employer.  Some of the major laws that are applicable are given below: 

➢ The Water (Prevention and Control of Pollution) Act, 1974.   

➢ The Air (Prevention and Control of Pollution) Act, 1981.  

➢ The Environment (Protection) Act, 1986.   

➢ The Public Liability Insurance Act, 1991.  
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16.  Working Drawings 

16.1 Deleted 

16.2 The Contractor shall submit Designs, Specifications and Drawings to the Employer who 
will approve these, if they complied with the specifications & Drawings. 

 
17. Approval by the Employer 

17.1 The Employer shall approve the Designs, Specifications and Drawings submitted by 
the Contractor  

17.2 The Contractor shall obtain approval of other relevant authorities/agencies (if any like 
Railways Department etc.) for carrying out Works, where required. 

17.3 The Employer’s approval shall not relieve the Contractor of his obligations. 
 
18. Safety of Traffic 

18.1 The Contractor shall be responsible for the safety of all activities on the Site  
(IRC-SP-55, 2014) 

 
19.  Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be property of the Employer. The Contractor shall notify the Employer 
of such discoveries and carry out the Employer’s instructions for dealing with them. 

 
20.  Possession of the Site 

20.1 The Employer shall give possession of the Site to the Contractor in accordance with 
the Contract Data. 

 
21.  Access to the Site 

21.1 The Contractor shall allow the Employer and any person authorized by them access to 
the Site, to any place where work in connection with the Contract is being carried out or 
is intended to be carried out and to any place where materials or plant are being 
manufactured / fabricated / assembled /stored for the Works. 

21.2 Commencement of the Project 

 The Contractor shall commence the Works on Site within the period stated in the 
Contract Data after signing of the Agreement. Thereafter, the Contractor shall proceed 
with the Works with due expedition and without delay. 

 The requirement to commence the Works at Site shall be fulfilled if: 

(a)  A programme has been submitted in accordance with Clause 25 of Conditions 
of Contract; 
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(b)  The Contractor’s authorized representative, vide Clause 9, with full supporting 
staff are in position at the Site; 

(c) Equipment, Plant, materials and labour for the work programmed for execution 
in the first month have been mobilized at the Site. 

 
 
22.  Instructions 

22.1 The Contractor shall carry out all instructions of the Employer pertaining to the Works, 
which comply with the applicable laws where the Site is located. 

 
 
23.  Disputes 

23.1 If either party believes that a decision taken by the Employer/Contractor was either 
outside the Contract or that the decision was wrongly taken, the objecting party may 
file notice of dispute to the other party stating that it is giving the notice pursuant to this 
Clause while stating clearly the basis for the dispute within 21 days of the notification of 
the decision. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 days 
of the receipt of the notice. If no reply is received or the reply is not acceptable to the 
other party, the affected party may refer the dispute for Arbitration to the Arbitral 
Tribunal. 

 
 
24. Procedure for Disputes – Arbitration 

24.1 The arbitration shall be conducted in accordance with the arbitration procedure stated 
in Clause 7 of the Special Conditions of Contract. 
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B :   TIME CONTROL 
 
25.  Program 

25.1 Within the time stated in the Contract Data, the Contractor shall submit to the Employer 
for consent, an updated Program for the awarded Works including Quality Control and 
Traffic Management Plans showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

25.2 An update of the Program shall be a program showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

25.3 If the Contractor does not submit an updated Program within this period as specified in 
the Contract Data, the Employer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been submitted. An updated 
Program is to show the effect of Variations and Compensation Events. 

25.4 The Employer's consent of the Program shall not relieve the Contractor of his 
obligations.  

 
26.  Extension of the Works Completion Date 

26.1 The Employer shall extend the Works Completion Date as stated in the Contract Data, 
if a Compensation Event occurs or a Variation is issued which makes it impossible for 
completion to be achieved by the Works Completion Date, without the Contractor 
taking steps to accelerate the remaining work and which would cause the Contractor to 
incur additional cost. 

26.2 The Employer shall decide whether and by how much to extend the Works Completion 
Date, within 28 days of the Contractor asking the Employer for a decision upon the 
effect of a Compensation Event or Variation and submitting full supporting information. 
If the Contractor has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the 
new Works Completion Date. 

26.3 Deleted. 

26.4 Employer is fully empowered to grant extension to the Works Completion Date. 
 
27.  Delays Ordered by the Employer 

27.1 The Employer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

27.2 Deleted. 
 
28 Management Meetings 

28.1 Either the Employer or the Contractor may require the other to attend a management 
meeting/site visit. The business of a management meeting shall be to review the 
progress of work plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 
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28.2 The Employer shall record the business of management meetings and shall provide 
copies of his record to those attending the meeting. The responsibility of the parties for 
actions to be taken is to be decided by the Employer either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. Failure to attend the management meetings/site visits shall 
attract penalties at the rate indicated in the Contract Data and in case of non-
attendance of more than three such meetings/visits by the Contractor, then the same 
shall be construed as fundamental breach of the Contract in terms of Clause 54. 

28.3  Deleted 

28.4  Monthly progress reports shall be prepared by the Contractor and submitted to the 
Employer. The first report shall cover the period upto the end of the first calendar 
month following the Start Date. Reports shall be submitted within 7 days for each 
month thereafter. 

 Each report shall include: 

(i) status of availability of site and problems related thereto, if any, 

(ii) status of mobilization and working of equipment & machinery, 

(iii) details of progress of work with charts and photographs, 

(iv) comparison of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays, 

(v) status of procurement of material required for the work, 

(vi) production of various materials at site, 

(vii) list of Variations, notices given etc., 

(viii) construction problems encountered, if any, 

(ix) copies of quality control documents, tests results and certificate of materials, 

(x) safety statistics, including details of any hazardous incidents and activities, 
related to environmental aspects and public relations, 

(xi) weather record during the month, day by day, and 

(xii) any other details/matters related to the Work.  

29. Early Warning 

29.1 The Contractor is to warn the Employer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Employer may 
require the Contractor to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Contract Completion Date. The estimate is 
to be provided by the Contractor as soon as reasonably possible. 

29.2 The Contractor shall cooperate with the Employer in making and considering proposals 
as to how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Employer. 
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                                          C:  QUALITY CONTROL 

30. Identifying Defects 

30.1 The Employer shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. The Employer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Employer considers may have a 
Defect. Such checking/instructions shall not absolve the Contractor of his 
responsibilities. 

30.2 The Contractor shall permit the Site visits of the Employer’s Technical 
Auditor/Independent Employer/Lenders’ Employer to check the Contractor’s work and 
notify the Employer and the Contractor of any Defects that are found.  Such a check 
shall not absolve the Contractor’s or the Employer’s responsibility as defined in the 
Contract. 

 

31.  Tests 

31.1  The Contractor shall be responsible for carrying out the tests prescribed for the Works. 

31.2 The Contractor shall, at his cost, establish suitable testing facility with adequate and 
suitable equipment and survey equipment in the vicinity of the work Site premises, as 
prescribed in the Specifications, to the satisfaction of the Employer.  

31.3 If the Employer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, 
the Contractor shall pay for the test and sample. If it shows that the work is not 
defective, then the Employer shall pay for the test and samples. 

31.4 The Contractor shall furnish all test results as per the approved Quality Control Plan to 
the Employer, in a monthly progress report as per Sub Clause 28.4 or at a frequency 
directed by the Employer. The Employer may withhold payment for those works where 
test results have not been submitted. 

 

32.  Correction of Defects 

32.1 The Contractor shall undertake measures to rectify the defects in the Work identified by 
the Employer or any of the Employer’s authorized representative at the earliest, but not 
later than the time period specified by the Employer. 

32.2 The Defect Liability Period shall be as given in the Contract Data. The Employer shall 
give notice to the Contractor of any defects before the end of the Defects Liability 
Period. The Defects Liability Period shall be extended for as long as defects remain to 
be corrected. 

33.  Uncorrected Defects 

33.1 If the Contractor has not corrected a defect to the satisfaction of the Employer, within 
the time specified in the Employer’s notice, the Employer will assess the cost of having 
the defect corrected, and the Contractor will pay this amount. In case of failure to pay, 
the same shall be deducted from any payment due to the Contractor/recovered from 
his Bank Guarantees under intimation to the Contractor. 
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D:  COST CONTROL 
 

34.  Bill of Quantities  

34.1 The Bill of Quantities shall contain items for the Works for construction, installation, 

testing and commissioning works to be executed by the Contractor. 

34.2 The Bill of Quantities shall be the basis to calculate the payment for the Works. The 

Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

34.3 Deleted 

  

35.  Changes in the Quantities 

35.1 Deleted 

35.2 The change in quantities/amounts due to increase/decrease in the scope of work, that 

is, Variation in Bill, shall be considered for additional payment as per rates defined in 

Bill of Quantities. 

35.3 If requested by the Employer, the Contractor shall provide the Employer with a detailed 

cost breakdown of rate of any item in the Bill of Quantities.  

35.4 Director/Manager, RIDCOR is fully empowered to approve the variation of quantity and 

rates for extra item on the merit of the case. 

 

36.  Variations  

36.1 Item rates quoted for each BOQ item shall remain fixed irrespective of any Quantity 

Variation. 

36.2  All Variations during implementation of the Works, shall be included in updated 

Programs produced by the Contractor.  

36.3 Deleted   

 

37.  Deleted 

 

38. Deleted 
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39.  Payment Certificates 

39.1 The Works 

(a) The Contractor is required to measure the work under the observation and 
control of the Employer. The Contractor shall submit to the Employer monthly 
statements of the estimated value of the work executed, less the cumulative 
amount certified previously and, applicable statutory deductions, outstanding 
advances supported with detailed measurements of the items of work executed, 
approved request for inspections (RFI) for the work done during the month, 
applicable rates and other relevant details, both in hard and soft form (in a 
Compact Disk of size acceptable to the Employer) along with an abstract 
statement, in accordance with the provisions of this Contract.  

(b) The Employer shall ascertain and determine by measurement the value of the 
work in accordance with the Contract. The Employer shall exclude any item in a 
previous certificate or reduce the proportion of any item previously certified in 
the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the items in 
the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 

(e)  Items of the Works for which no rate or price has been provided in the priced 
BOQ will not be paid for by the Employer and shall deemed to be covered by 
other rates and prices in the Contract. 

(f) The certification and payment methodology for the Works shall be as given 
below: 

(i). Contractor to submit a payment request with details of Works completed or 
partly completed during the calendar month to the Employer, within seven 
days from the last date of the particular month; 

(ii). Within Seven days of receipt of Contractor’s RA Bill, Employer is required 
to evaluate the payment request in terms of the work executed, and if the 
Employer finds the payment request in order, he certifies to pay 70% of 
eligible payment against the RA Bill, subject to availability of funds. This 
payment shall be net of recovery of mobilization and other advances, 
recovery in terms of Contract and Taxes to be deducted at source as 
applicable under the Law. 

(iii). Subsequent to submission of monthly payment request, Employer shall 
check the Contractor’s monthly statement within 10 days and certify the 
amount to be paid to the Contractor after taking into account the recovery 
of advance payments, as per para (ii). Employer shall also account for 
Liquidated Damages and other deductions, while arriving at the amount 
payable to the Contractor. 

(iv). Employer shall make payments within thirty days for final certified bills to 
the contractor. 

(g) The Employer shall pay the final bill amount as certified by the Engineer within 
90 days from its submission. 

39.2 Deleted 
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40.  Deleted 

 

41.  Deleted 

 

42.  Tax 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all 

other applicable taxes including duties/royalties/levies as may be levied by 

Central/State Governments and local bodies that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable law on the date of payment of the 

Contractor’s bill. 

 

43.  Currencies  

43.1 All payments shall be made in Indian Rupees only. 

 

44.  Changes in Cost and Legislation 

44.1 Deleted 

44.2 Deleted 

44.4 Deleted 

44.5  Deleted 

44.6 Deleted 

44.7  Subsequent Legislation 

If, after the last date for submission of tenders for the Contract, there occur changes to 

any National or State Statute, Ordinance, Decree or other Law or any regulation or 

bye-law of any local or other duly constituted Employer, or the introduction of any such 

State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional 

or reduced cost to the Contractor, other than under the preceding Sub-Clauses of this 

Clause, in the execution of the Contract, such additional or reduced cost shall, after 

due consultation with the Employer shall be added to or deducted from the Contract 

Price and the Employer shall notify the Contractor accordingly. 

 

45.  Liquidated Damages and Penalty   

45.1   For the Works 

 Penalty shall be applicable @ Rs. 1000/day of delay for non- completion of the work within 

stipulated completion time. Maximum cumulative (total) penalty shall be applicable @5% of 

the Contract Price. 

 

46. Deleted 
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47. Deleted 

 

48. Securities   

  

 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form 

indicated in Contract Data as acceptable to the Employer, and denominated in Indian 

Rupees, from: 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized/Scheduled Bank; 

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or AU Small Finance 

Bank or IDFC First Bank; or 

(d) Foreign Bank with operations in India provided the net worth in respect of the 

Indian operations shall not be less than Rs 500 crores as per the latest Annual 

Report of the Bank and that Bank Guarantee is issued by a branch in India. 

 The Performance Security shall be valid upto 60 months after successful completion of 

the work. In case, the Works Completion Date is extended, then the Contractor shall 

substitute fresh Performance Security for the same value valid until a date 60 months 

beyond the extended Works Completion Date. 

 

49. Cost of rectification of defects 

49.1 Loss or damage to or defective works or materials during the execution of Works shall    

be remedied by the Contractor at the Contractor's cost to the satisfaction of the 

Employer. 

49.2 In the case contractor does not rectify the defect within the specified time lines, then it 

will be rectified at his risk and cost by any other agency and the expenses so incurred 

will be recovered from any dues/ Security Deposits/ Performance Security available 

with RIDCOR.  
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E:   FINISHING THE CONTRACT 
 

50. Completion 

50.1 The Contractor shall request the Employer to issue a certificate of completion of the 

Works and the Employer shall do so upon deciding that the assigned Work is 

completed. 

50.2 Deleted 

50.3  On satisfactory completion of Defect Liability Period, the Contractor shall request the 

Employer to issue a Certificate of Completion of the Contract. The Employer shall, 

issue such certificate subject to the Contractor satisfying all provisions under the 

Contract. 

 

51. Deleted 

 

52.  Final Account 

52.1 The Contractor shall supply to the Employer a detailed account of the total amount that 

the Contractor considers payable under the Contract within 60 days after the issue of 

certificate of completion of the Works by the Employer as per Sub Clause 50.1. The 

Employer shall certify any final payment that is due to the Contractor within 60 days of 

receiving the Contractor's account. If the Employer is not satisfied with the detailed 

account, then the Employer shall issue within 30 days thereto a schedule that states 

the scope of the corrections or additions that are necessary. If the Contractor fails to 

comply with the Employer’s instructions within 15 days, Employer will certify as per the 

schedule of Corrections or addition sent to contractor and make payment to the 

Contractor within 45 days.   

52.2 Deleted 

 

53. Deleted 

 

54.  Termination 

54.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

54.2 Fundamental breach of the Contract includes, but shall not be limited to the following: 

(a) the Contractor stops work for 14 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Employer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other than 

for purposes of reconstruction or amalgamation; 
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(c) a payment for certified bills is not paid by the Employer to the Contractor within 60 

days of the date of the Engineer's certificate;  

(d) the Employer gives notice that failure to correct a particular Defect is a fundamental 

breach of the Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

(e) the Contractor does not maintain Performance Security which is required; 

(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 

(g) the Contractor has contravened Sub-Clause 9.2;  

(h) the Contractor does not adhere to the agreed construction program as per Clause 

25 and also fails to attend the management meetings (Clause 28); 

(i) the Contractor fails to carry out instructions of the Employer within a reasonable 

time determined by the Engineer in accordance with the Sub Clauses 15.1 & 22.1; 

(j) the Contractor has delayed the completion of the Works beyond the period for 

which the maximum amount of liquidated damages has become payable as defined 

in the Contract Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, 

fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 

competing for or in executing the Contract;  

(l) Deleted 

54.3 When either party to the Contract gives notice of a breach of contract to the Employer 

for a cause other than those listed under Sub Clause 54.2, the Employer shall decide 

whether the breach is fundamental or not. 

54.4 Notwithstanding the above, the Employer may terminate the Contract for convenience 

by giving 30 days prior notice due to any reason. 

54.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 

 

55.  Payment upon Termination 

55.1 If the Contract is terminated because of a fundamental breach of the Contract by the 

Contractor, the Employer shall issue a certificate for the value of the work done less 

advance payments made up to the date of the issue of the certificate, less other 

recoveries due in terms of the Contract, less taxes due to be deducted at source as per 

applicable law and less the percentage to apply to the work not completed as indicated 

in the Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be a debt payable to the Employer. For this 

purpose, the performance security furnished by the Contractor shall not be taken into 

account. The Performance Security furnished by the Contractor shall stand forfeited in 

favor of the Employer without any restrictions or preconditions. 
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55.2 If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of the Contract by the Employer, the Employer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract and less taxes due to be deducted at source as 

per applicable law and the Employer shall pay this amount. This includes all type of 

compensations and no other claim will be payable. 

 

56.  Property 

56.1 If the Contract is terminated because of Contractor’s default, all materials on the Site, 

Plant, Equipment, Temporary works and the Works are deemed to be the property of 

the Employer, till completion of the work. The Employer shall make use of the available 

materials and equipment for completion of the Work.  

 

57.  Release from Performance 

57.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Employer shall certify 

that the Contract has been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all 

Works carried out before receiving the certificate and for any work carried out 

afterwards to which commitment was made. 

 

58. Details to be Confidential 

58.1  The Contractor shall treat the details of the Contract as private and confidential and 

shall not publish or disclose the same or any particulars thereof in any trade or 

technical paper or elsewhere without the previous consent in writing of the Employer. If 

any dispute arises causing the necessity of any publication or disclosure for the 

purpose of the Contract, the same shall be referred to the Employer whose 

determination shall be final. 

 

59.  Life-saving Appliances and First-aid Equipment 

59.1  The Contractor shall provide and maintain upon the Works and the Site, 

sufficient, proper and efficient life-saving appliances and first-aid equipment, to 

the satisfaction of the Employer. The appliances and equipment shall be 

available for use at all times during the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A:  GENERAL 
 
 

1 Labour  

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

1.2 The Contractor shall, if required by the Employer, deliver to the Employer a return 
in detail, in such form and at such intervals as the Employer may prescribe, 
showing the staff and the numbers of the different classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Employer may require. 

1.3 During continuance of the Contract, the Contractor and his Sub-Contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of the State or Central Government or local 
Employer and any other labour law (including rules) that may be passed or 
notification that may be issued under any labour law in future either by the State 
or the Central Government or any competent Employer.   

1.4 The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent Authority on account of contravention of 
any of the provisions of any Act or rules made thereunder, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for  
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ 
Rules/regulations including amendments, if any, on the part of the Contractor, the 
Employer shall have the right to deduct any money due to the Contractor including 
his amount of performance security. The Employer shall also have the right to 
recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

1.5 The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 
 

2 Statutory Clearances  

2.1 List of clearances to be obtained by the Employer and the Contractor are given 
below. It may be noted that the list below may not be exhaustive and in case any 
additional clearances are required, the same shall be procured by the Contractor, 
unless otherwise specified in the Law / guidelines of statutory agencies. 

(a) Employer’s Responsibility: 

   NIL 

(b) Contractor’s Responsibility: 

(i) Pollution Control Board and other Statutory Clearances for any other 
purpose / activity as may be required; 
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(ii) Excavation, cutting, transporting and dumping of earth and other 
construction materials including that for quarry; 

(iii) All police and traffic management related clearances at the work sites; 

(iv) Employing labour and other labour related clearances (ESI / Contract 
Labour / Health / PF etc.); 

(v) Electrical connections and Water Supply; 

(vi) Employment of migrant labour; 

(vii) Establishing and operating labour camps; 

(viii) Location of fuel storage tanks / containers etc.; 

(ix) Clearances for using / storing explosives; 

(x) All clearances required from the Fire Department; and 

(xi) Any other clearances that are not specifically included in Employer’s 
list and may be required according to prudent utility practices or 
instructed by Employer. 

 
3 Revision of Quality Control Plan 

3.1  The Employer shall instruct the Contractor to revise and/or resubmit his Quality 
Control Plan, if required before giving approval. The Contractor shall implement 
any required changes to improve the Quality Control Plan.  The approval of the 
Employer shall not absolve the Contractor of his responsibilities and obligations 
under the Contract. 

 
4  Measuring / Monitoring Equipment 

4.1 The Contractor shall ensure properly calibrated and functional measuring/ 
monitoring equipment, to the satisfaction of the Employer, at all times during the 
Contract. 

 
5 Deleted 

6 Deleted 
 
7 Arbitration (Refer GCC Sub Clause 24.1) 

7.1 The procedure for arbitration shall be as follows: 

(a)     In case of Dispute or difference arising between the Employer and the 
Contractor relating to any matter arising out of or connected with this 
agreement referred for arbitration, shall be settled in accordance with the 
Arbitration and Conciliation Act, 1996 and amendment thereof.  

(b)     The Arbitral Tribunal shall consist of three Arbitrators, one each to be 
appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by consensus by the two Arbitrators so appointed by the Parties 
and shall act as the Presiding Arbitrator. In case of failure of the two 
Arbitrators appointed by the parties to reach upon a consensus within a 
period of 30 days from the appointment of the Arbitrators, then the 
Presiding Arbitrator shall be appointed by the Indian Roads Congress on 
the request of the Employer. 
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(c)     If one of the parties fails to appoint its Arbitrator in pursuance of Sub 
Clauses (a) and (b) within 30 days after receipt of the notice of the 
appointment of its Arbitrator by the other party, then the Indian Roads 
Congress shall appoint the Arbitrator on the request of the Employer. In 
case the Employer fails to do so within 30 days, the Contractor will 
approach the Indian Roads Congress for appointment of Arbitrator. A 
certified copy of the order of the Indian Roads Congress, making such an 
appointment shall be furnished to each of the parties. 

(d)     Arbitration proceedings shall be held at Jaipur and the language of the 
arbitration proceedings and that of all documents and communications 
between the parties shall be English. 

(e)     The decision of the majority of Arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid 
as determined by the Arbitral Tribunal and shared equally by both the 
parties.  

(f)     Performance under the Contract shall continue during the arbitration 
proceedings and payments due to the Contractor by the Employer shall not 
be withheld, unless they are the subject matter of the arbitration 
proceedings. 
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B  :  MAINTENANCE MANAGEMENT SYSTEM 
 
 

DELETED 
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SECTION 4: 

 

 

CONTRACT DATA 
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CONTRACT DATA 

 

S. 
No. 

Item Clause 
Reference of 

CC 

1 The Employer is:  

Road Infrastructures Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur – 
302 001  

Tel.: +91 0141-2747001/2,  

Facsimile: +91 0141-2747010,  

E-mail: office@ridcor.in 

Authorized representative is Project Manager, RIDCOR 

1.1 

GCC 

2 The Engineer is Project Manager, RIDCOR 1.1 

GCC 

3 The work is Repair & Rehabilitation Works on various structures on Lalsot-
Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway 
of RIDCOR/ RIPL (Lot-2) in Rajasthan  

1.1 GCC 

4 The Works consists of Repair & Rehabilitation Works on various structures 
on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) 
Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan & other items as per 
Bill of Quantities at Section-7 

1.1 

ITB 

5 The Start Date shall be the date of signing of the contract agreement for the 
works or as mentioned in the LOA (Form 6E, Section 6) 

1.1 GCC 

6 The language of the Contract documents is English 3 GCC 

7 The law which applies to the Contract is the laws of Union of India 3 GCC 

8 The following documents are also part of the Contract in addition to 
documents mentioned in Sub Clause 2.2 of GCC: 

Details of Minimum Key Personnel required to be mobilized by Contractor for 
the Works (as per Annexure–1A of Section 1) 

9 GCC 
4 ITB 

 

9 Insurance requirements are as under: 

S. 
No. 

Description of Cause 
Minimum Cover of 

Insurance 
 During implementation of the 

Works 
 

(i) Contractor’s All Risk Policy  Contract Price + 15% 
escalation  

(ii) Loss or damage to Machinery and 
Equipment 

Sum sufficient to provide 
replacement at site 

(iii) Workmen compensation - Personal 
injury or death insurance. Unlimited 
number of accidents. After each 
accident, Contractor will pay 
additional premium necessary to 
increase the limit make insurance 
valid for unlimited number of 
accidents always 

Rs 10 Lacs per person per 
accident for unlimited number 
of accidents 

(iv) Against liabilities for death or injury 
to any person or loss of or damage 
to any third-party property  

In accordance with statutory 
requirements, applicable in 
India. 

(v) Any other insurance cover` In accordance with statutory 
requirements, applicable in 
India. 

 

13 
GCC 
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Note: 

• For the above purpose “Roads” include: 
Main road with service roads, subways, culverts, toe wall, dividing 
median, crash barriers, electrical poles, separator, public toilets etc. 
and other infrastructure related to insured trade including sign boards 
and other property of the project along with electrical fittings, side 
separator, crash barrier, dividing median various culverts, Cat Eyes, 
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led 
Sign Boards, Double legged Sign Boards, Cantilever Sign Boards, 
Bollards, Road Marking, and other properties of insured.  

• During Defect Liability Period, all the damages are to be repaired by 
the contractor and damages to completed works due to insurable 
perils will be paid to the extent of reimbursement from insurance 
company. 

 

10 Contract Completion Date for: 

(a)  The Works: - 6 months from the Start Date of the Works.  

(b) Defect Liability Period: - 60 months after the Works Completion Date. 

14  
GCC 

11 The Site Possession shall be given from date of Signing of Agreement  20 GCC 

12 The period between Program Updates shall be 30 days 25 GCC 

13 The amount to be with-held for late submission of an updated Program shall 
be Rs 5,000/- each time  

25 GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 
Meetings: Rs 500/- per incidence 

28 GCC 

15 Security deposit @ 5% to be deducted from each bill: To be released 
after expiry of DLP of 60 months from date of completion. 

32.2 GCC 

16 Penalty and Liquidated Damages: 

S. 
No. 

Particulars 
Penalty / Liquidated 

Damages 
Limit 

1 Delay of 
work 

Penalty shall be 
applicable @ Rs. 
1000/day of delay for 
non- completion of the 
work within stipulated 
completion time   

Maximum cumulative 
(total) penalty 5% of the 
Contract Price. 

 

 
 
 
 
 

45  
GCC 

17 Deleted 46 GCC 

18 Deleted 
 

47 GCC 

19 The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price for the Works:     
(i). Performance Security of 5% of Contract Price valid for a period of 60 

months beyond successful completion of the work; 
(ii). Plus additional security as 40% of the amount beyond 10% lower than 

the estimated amount for unbalanced bids valid upto end of DLP 
period of 60 months. This will be submitted alongwith the performance 
security as mentioned in (i) above prior to signing the contract 
agreement. 

The standard form of Performance Security acceptable to the Employer shall 
be an unconditional Bank Guarantee of the type as presented in Section 6 of 
the Bid Document. 

48 
GCC 

20 The Defects Liability Period is 60 months after the Works Completion Date. 
 

32 GCC 
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SECTION : 5 

SPECIFICATIONS  
 
1.  Preamble 
 
1.1 The Specifications contained herein shall be read in conjunction with the other Bid 

Document as specified in Section 1. 

1.2 Wherever reference is made in the Contract to specific standards/codes to be met 
by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
standards and codes shall apply, unless otherwise expressly stated in the 
Contract. Where such standards and codes are national, or relate to a particular 
country of region, other internationally recognized standards and codes specified 
will be accepted subject to the Employer’s prior review and written approval. 

 
 
2. General Requirement 
 
 The Specifications in accordance with which the entire work shall be constructed 

and maintained by the Contractor are as described hereunder: 
 
2.1 Part  I – General Technical Specifications 
  
 The General Specifications for the Works shall be the “Specifications for Road & 

Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of Road 
Transport & Highways (MORTH), henceforth called MORTH Specification.  

 

  The following Clause A-1 has been added to the “MORTH SPECIFICATIONS  

Clause A-1-Traffic Safety and Control 
 
 
2.2 Part II – Supplementary Technical Specifications 

2.2.1   In the absence of any definite provisions on any particular issue in the MORTH 
Specifications, reference may be made to the latest codes and specifications of 
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the 
construction and completion of the works shall conform to sound Engineering 
practice as approved by the Employer and in case of any dispute arising out of the 
interpretation of the above, the decision of the Employer shall be final and binding 
on the Contractor. 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
 

Clause – A-1 
 

TRAFFIC SAFETY AND CONTROL 

(IRC-SP-55, 2014 to be adopted) 
 
 
1.  Description 

These specifications describe the traffic management and safety measures to be 

taken by the Contractor throughout the construction period for ensuring the safe 

and convenient passage of public traffic through the project road on one hand and 

safety of the project workers on the other. It shall be understood that the Contractor 

is solely responsible for all the traffic management and safety measures which 

should be got approved by the Employer prior to taking up any construction work on 

the project. All relevant lates IRC specifications shall be followed by the contractor 

and he will be solely responsible for any lapses/accidents etc. due to non-

compliance of safety measures etc. throughout the construction period. 

Any construction work on or near a public traveled way will pose a set of new 

situations, which may include diversion of road users on to unfamiliar paths, 

exposure of road users to moving construction equipment and workers, stacking of 

construction materials to cause reduction in the space available for public traffic, 

inadequate space for maneuvering, etc. which may pose several surprises. These 

may cause to develop hazardous situations in case adequate advance precautions 

in the form of notification, traffic etc. is not taken. Within the construction area itself, 

the workers may be handling materials like hot bitumen and moving road 

construction equipment which may prove to be a cause of serious accident if 

adequate precaution and safety measures are not taken. Thus, the guiding 

principles on which the Contractor shall base the traffic management and safety 

measures will include: 

i) advance warning of road users about the road situation including diversion 

ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety 

cones, pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear 

of these and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 

vi) taking all other necessary measures so that safety is ensured during all hours 
of day and night. 
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2.  Deleted 

  
3.  Traffic Management and Safety 

Any construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the construction 
period. In this regard, the construction zone in which conflict from safety angle may 
arise between the road users on one hand and the construction activities on the 
other shall be divided into 4 sub zones, and safety measures to be adopted 
therefore shall be as described hereunder: 

a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary manoeuvres as he meets with the 
changed situation. For the operating speeds on the project road, length of this 
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. 
Information in this sub-zone will be conveyed through a series of traffic signs, 
which will include “Men at Work” and the speed reduction signs at the start 
and middle of this sub-zone. 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and 
out of the diverted path around the work sub-zone. This is the most crucial 
sub-zone from safety angle as vehicles have to be guided on to the diverted 
path, and most of the movements will be of turning type. The elements for 
designing this sub-zone are speed of the vehicles, extent of lateral shift and 
elevation difference between the normal and the diverted paths. The essential 
safety measures shall include delineation of the travel path and prevention of 
wayward movements of vehicles by means of barricades, channelizers, red 
cones, and red lamps during hours of darkness etc., as appropriate. 

In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of 
animal driven vehicles, drainage and dust-proofing. Where necessary traffic 
control shall be effected through manual flagging and by battery operated 
traffic lights during hours of darkness. Where vehicles have to wait, the waiting 
area shall be demarcated by stop lines. 

Length of the sub-zone will generally be between 50 and 100 m. 

c) Work Sub-Zone 

This is to the area where construction activity takes place, and the main 
concern relates to safety of workers are also prevention of public traffic from 
entering the work area. In this sub-zone, path of traffic shall be clearly 
delineated to avoid intrusion of public traffic moving on to the work area or 
construction equipment moving on to the public traffic. It shall be ensured that 
adequate distance is available between 2 consecutive work zones (2 Km. on 
urban section and 5-10 km. in rural sections) so that vehicles get sufficient 
breather space for overtaking slow vehicles, lane adjustment etc. Traffic 
across this sub-zone shall be guided through with the help of various traffic 
control devices, such as signs, delineation of travel path by cones/drums, 
barricades, luminous tapes etc. as appropriate. 
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d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the 
construction zone. This shall be effected through suitable informatory sign 
boards. 

The standard on “Safety During Construction” may be referred for compliance. 
 
 
4.  Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations 
posing surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be 
such that they are easily understood without any confusion, are clearly visible 
during day and night, conform to the prevailing speed in immediate vicinity, stable 
against sudden adverse weather conditions and are easy in installation, renewal 
and maintenance. Broad details of the different devices are hereunder: 

a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left 
hand side of the travel path. 

The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 

The warning signs to alert the drivers of the possible danger ahead in the 
construction zones are “Lane Closed”, “Diversion to other carriageway”, 
“Divided carriageway Starts”, “Divided carriageway End”, “Two way Traffic” 
etc. It will be advisable to explain the signs with the help of a rectangular 
definition plate of size of appropriate to the size of warning triangle and placed 
0.15 m below, from the bottom of the triangle. 

Guide signs in construction zones shall different background colour than the 
normal informatory signs of IRC : 67-1977, These signs shall have black 
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background. 
The guide signs to e commonly used are “Diversion “Road Ahead Closed”, 
“Sharp Deviation of Rout” etc. 

The commonly used temporary signs during construction are depicted in the 
drawings. These should preferably be of reflectorised type to be visible during 
hours of darkness. 

b) Delineators  

Delineators are channelising devices such as cones, traffic cylinders, tapes, 
drums etc. which are placed in or adjacent to the roadway to guide the driver 
along a safe path and to control the flow of traffic. These shall normally be 
retro-refelectorised for night visibility. IRC: 79-1981 (Recommended Practice 
for Road Delineators) gives details of some of the delineators. The types of 
delineators commonly used are traffic cones, drums and barricades. 
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c) Traffic Cones  

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m 
diameter or in square shape at the base. These shall be made of plastic or 
rubber with retro reflectorised red and white band and have suitable anchoring 
so that they are not easily blown over or displaced. The cones shall be placed 
close enough together (spacing 3-9m) to give an impression of the continuity. 
Larger sized cones shall be used for high speeds or where more conspicuous 
guidance is required. 

d) Empty Bitumen Drums  

Empty bitumen drums can be used as channelising device since they are 
highly visible, give the appearance of being formidable objects, thereby 
commanding the respect of the drivers. These drums can also be of plastic 
which are lighter, easy to transport and store. As delineators, these drums 
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in 
black and white colours. 

e) Barricades  

When ever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred 
for public and protection to workers is provided, or there is need for separation 
the two way traffic, barricades shall be used. The barricades may be of 
portable or fixed type and can be made of wooden planks, metal or other 
suitable material. The horizontal component facing the traffic shall be made of 
0.30 m wide wooden planks joined together and painted in alternate yellow 
and white strips of 0.15 m width and sloping down at an angle of 45° in the 
direction of traffic. Suitable support or ballasting shall be provided so that they 
do not over turn or are not blown away in strong winds. In case of fixed type 
barricades, a gate or moveable section shall be separately provided to allow 
the movement of the construction/supervision vehicles. 

f) Flagmen  

In large construction sites, flagmen with flags and sign paddles shall be 
effectively used to guide the safe movements. The flags for signaling shall be 
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of 
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle. 

For one-way operation at a time hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
5.  Safety and Management Practices  

 
Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become 
necessary to pass the traffic on temporary diversion constructed parallel to 
highway. 

A temporary diversion road shall basically satisfy the following requirements  

❖ It shall have smooth horizontal and vertical profile for easy negotiation by 
vehicles. 

❖ It shall not get overtopped by flood or drainage discharge under any 
circumstances.  
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❖ It shall have adequate capacity to cater for the diverted traffic  

❖ It shall be dust free and shall ensure clear visibility at all times of the day 
and night. Pavement and riding surface for the diversion will depend on 
the duration over which the diversion will be used, and shall be as 
directed by the Employer. The commonly used specifications are mix 
seal surfacing over 150-200 mm thick WMM constructed on completed 
sub-grade. 

❖ It shall be provided with the required safety standards and  

The warning for the construction ahead shall be provided by the sign “Men at 
Work” about 1 Km. in advance of the work zone. In addition a supplementary 
plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall 
be placed. It shall be followed by “Compulsory Turn right/left sign”. The 
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the 
diversion. Hazard markers shall be placed where the railings for the cross 
drainage structures on the diversion start.  

b) Switch over of traffic from widened section and vice-versa 

In the course of construction widening of the carriageway will have to be taken 
up in course of construction widening of the carriageway will have to be taken 
up in stretches with intervening space between two such stretches. This will 
bring about the situations in which the traffic passing through the widened road 
would have to pass on and merge with the unwidened section and vice-versa. 
For such cases, apart from “Men At Work” signs with distance plate in the 
advance warning zone, the signs indicating “Road Narrowing” or “Road 
widening” as appropriate shall be installed. 

   
6.  Precautions for Safety  
  
 The following general precautions shall apply to all the work sites. 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly 
painted conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) Bitumen handling labour shall be given gum boots, spectacles etc. 

iii) First –aids kits shall be provided  

iv) Workers required on site during night hours shall be provided with 
fluorescent jackets with reflective tapes. 

c) For Safety of Road User 

i) As far as possible, the material, equipment and machinery shall be 
installed/parked in places sufficient away fro the berms in the available 
road land. Only in avoidable cases the same is allowed near the edge of 
berms. 



Bid Document/ Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-
Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan    

69 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction 
operations shall be collected at site near the public traveled way. 

 
7.  Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during 
the constructions operations. The main aspects to be covered shall include: 

a) Manpower and their safety 

b) Machinery  

c) Temporary works  

d) Equipment & Vehicles  

e) Material storage and handling  

f) Construction procedures  

g) Environment  

h) Site safety guidelines  

i) Miscellaneous services  

The contractor shall constitute special teams from his staff for the above audit, 
and shall take appropriate corrective measures to the directions of the Employer. 
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SECTION 6: 

SECURITIES AND OTHER FORMS 
 

 

 Form – 6A  :  Bid Security (Bank Guarantee) 

 Form – 6B  :  Letter of Acceptance 

 Form – 6C  :  Performance Securities Bank Guarantee 

 Form – 6D  :  Form of Agreement 

  

 

 
Forms of Securities 

 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance and Advance Payment Security forms at this time. Only the successful 

Bidder will be required to provide Performance and Advance Payment Securities in 

accordance with one of the forms, or in a similar form acceptable to the Employer. 
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Form – 6A   

(Please refer Clause 16 of ITB) 
  

BID SECURITY (BANK GUARANTEE) 

 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated _______________________ [date] for the works “Repair & Rehabilitation 

Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-

Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan” (hereinafter called "the 

Works"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of 

bank] having our registered office at ___________________________________ (hereinafter called 

"the Bank") are bound unto Road Infrastructures Development Company of Rajasthan Ltd (hereinafter 

called "the Employer") in the sum of Rs __________ /- for which payment well and truly to be made 

to the said Employer the Bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2025. 

 

THE CONDITIONS of this obligation are: 

 

 (1) If after Bid opening the Bidder withdraws his Bid during the period of Bid validity 

specified in the Form of Bid; or 

 

 (2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of Bid validity: 

 

  (a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

  (b) fails or refuses to furnish the Performance Security, in accordance with 

the Instruction to Bidders; or 

 

  (c) does not accept the correction of the Bid Price pursuant to Clause 27 of 

ITB; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions. 

 

This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid validity 

period (120 days) as stated in the Instructions to Bidders or as it may be extended by the Employer, 

notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

       

WITNESS ____________ SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 
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Form – 6B 

(Please refer Clause 31 of ITB) 
(Letterhead paper of the Employer) 

  

Letter of Acceptance 

 

To: [name and address of the Contractor]      [date] 

 

 

 

 

Sub.:  Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-

Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) 

in Rajasthan  

Dear Sirs, 

 

1. It is hereby confirmed that your Bid received on _________ submitted to the Director, Road 

Infrastructures Development Company of Rajasthan Ltd. (RIDCOR), Jaipur for the work 

mentioned in the subject above has been accepted for and on behalf of the RIDCOR for an 

amount mentioned below on rates quoted by you and the terms and conditions as contained in the 

Bid Document and subsequently addendum/corrigendum issued. 

2. The accepted amount of the bid for the above mentioned work in consideration, execution, 

completion etc. of works by you as prescribed in the Bid Document is Rs. ………. (Rupees In 

words). 

3. The date of start will be as defined in S. No. 5 of Contract Data. 

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as Contract 

Completion Date. 

5. You are requested to please furnish the Performance Security in the form of Bank Guarantee for 

an amount equal to 5% of the Contract price within 14 days of receipt of this letter, in accordance 

with Clause 48 of GCC as defined in the Contract Data S. No. 19. The Bank Guarantee will be 

provided in the proforma given in the Bid Document. 

6. You are also requested to sign and execute the Contract Agreement within 28 days, failing which 

action as stated in Para 32.3 of ITB will be taken.  

7. You are requested to submit a detailed Construction Program including Traffic Management 

Plans as per Clause 25 of General Conditions of Contract, Section 3, Part-I within 21 days of 

receipt of this letter. 

 

Yours faithfully, 

 

 

Authorized Signatory 

Name and Title of Signatory 

Name of Agency  
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Form – 6C  

(Please refer Clause 32 of ITB) 
 

PERFORMANCE SECURITIES BANK GUARANTEE 

 

 

To  

 

Road Infrastructures Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park,  

Gopalbari, Ajmer Road,  

Jaipur – 302 001  

(the Employer) 

 

 

  Bank Guarantee No.----------------dated --------- for Rs.----------------- 

 

WHEREAS vide the “Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-

1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-

2) in Rajasthan ” Contract dated --------- (hereinafter referred to as “the Contract”), 

_________________ [name of Contractor] a company incorporated under the Companies Act, 1956 

and having its registered office at ________________________  (hereinafter referred to as the 

‘Contractor’ which expression shall unless repugnant to or inconsistent with the context mean and 

include its successors and assigns) has been awarded by Road Infrastructures Development Company 

of Rajasthan Ltd, a company incorporated under the Companies Act, 1956 and having its registered 

office at 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001 

Rajasthan, India, (hereinafter referred to as the ‘Employer’  which expression shall unless repugnant 

to or inconsistent with the context mean and include its successors and assigns),   the contract for the 

works “Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-

Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in 

Rajasthan ”. 

 

AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract that the 

Contractor shall furnish you a Performance Guarantee on or before the date of signing of the 

Contract, by a specified nationalized/scheduled bank for the sum specified therein as security for 

compliance with the Contractor’s obligations in accordance with the Contract and against any breach 

or non-performance of the terms and conditions contained in the Contract;  

 

AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 

[relevant Act] and having its head office at _______________ and branch office at ______________ 

have agreed to furnish a  Performance Guarantee for a sum of Rs_____________ (Rupees ________ 

Only) (hereinafter referred as the guaranteed amount) as security for compliance of  the Contractor’s 

obligations under  the Contract;  

 

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf of 

the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your first 

written demand and without demur or argument, any sum or sums within the limits of the guaranteed 

amount as aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified herein. The guaranteed amount shall be payable merely on demand by the 

Employer. Any certification or letter stating that the amount claimed in the demand notice is due and 

payable, signed by a duly authorised official of the Employer to this effect, shall be final, binding and 

conclusive upon us.  

 

WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank 

Account of the Employer, the details of which are to be informed to us by you during the validity of 

the guarantee.   
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We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be 

enforceable against us notwithstanding any security or securities comprised in any instrument 

executed or to be executed by the Contractor in favour of the Employer.  

 

We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by any 

payments made to or settled with the Employer by the Contractor and shall be valid and binding on us 

and operative until the expiry of this Guarantee.  

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be 

applicable. This guarantee shall be valid for a period of 60 months beyond successful completion of 

the work __________ (Expiry Date). We hereby agree to renew and extend the validity of this 

Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid time i.e. 

before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable there 

under.  

 

WE hereby represent that there is no litigation or arbitration or other proceedings pending against us 

which could reasonably be expected to have a material adverse effect or change in our ability to 

perform our obligation under this Guarantee.   

 

Notwithstanding anything contained herein:  

a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs __________ 

(Rupees _____ Only) 

b) this guarantee shall be valid up to ___________ (Expiry Date) and 

c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive 

a written claim or demand duly signed by a duly authorised official of the Employer before the 

________ as mentioned above or any other extended date.  

 

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 

 

Signed and delivered by the above named _________  through 

its Authorised Signatory as authorised by its Board Resolution 

passed on __________/Power of  Attorney dated [       ]. 

 

In the presence of  
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Form – 6D 

(Please refer Clause 31 of ITB) 
FORM OF AGREEMENT  

Agreement 

 

GENTLEMEN 

 

This agreement, made the ___________________ day of ______________2025 between Road 

Infrastructures Development Company of Rajasthan Ltd. (RIDCOR), at 701-706, 7th Floor, ARG 

Corporate Park, Gopalbari, Ajmer Road, Jaipur – 302 001 Rajasthan, India (hereinafter called “the 

Employer” which expression shall unless the context otherwise requires, include its successors and 

assigns) of the one part and _______________________________________ [name and address of 

contractor] (hereinafter called “the Contractor” which expression shall unless the context otherwise 

requires, include its successors and assigns) of the other part. 

Whereas the Employer is desirous that the Contractor to execute the works “Repair & 

Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and 

Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan ” (hereinafter 

called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a contract price as given in 

this Contract. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

 

 i) Letter of Acceptance; 

 ii) Contractor’s Bid  

 iii) Contract Data; 

 iv) Conditions of Contract (including Special Conditions of Contract); 

 v) Specifications; 

 ix) Any other document forming part of the Contract. 
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In witness whereof, the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

Signed, Sealed and Delivered by the said Employer through his authorized representative and the said 

Contractor through his Power of Attorney Holder: 

 

FOR AND ON BEHALF OF Witness: 

Road Infrastructures Development 1)  Signature  ________________ 

Company of Rajasthan Limited       

By    Name ________________ 

 

 

 

    Address ________________ 

 

AUTHORIZED REPRESENTATIVE   ________________ 

 

     ________________ 

 

   2) Signature  ________________ 

 

    Name  ________________ 

 

    Address ________________ 

 

     ________________ 

 

     ________________ 

 

  

 

FOR AND BEHALF OF  1) Signature  ________________ 

M/s _________________ 

By    Name ________________ 

 

    Address ________________ 

 

AUTHORIZED REPRESENTATIVE   ________________ 

 

     ________________ 

 

   2) Signature  ________________ 

 

    Name ________________ 

 

    Address ________________ 

 

     ________________ 

 

     ________________ 
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SECTION 7: 

 

Bill of Quantities (BOQ)  

for  

Repair & Rehabilitation Works on various structures on Lalsot-Kota 

(LJ-1), Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega 

Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan 
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BOQ SUMMARY 

 
Bid Document - Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), 

Alwar-Bhiwadi (AB) and Mathura-Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in 

Rajasthan: 

 

Sr. 

No. 
Lot  Project Location Type of Structure Cost (In Rs.) Cost (In Crs.) 

1 

Lot-02 

LJ1 

94+500 MJB 9,02,004         0.09  

2 18+450 MJB 40,10,519         0.40 

3 42+300 MJB 36,91,109         0.37 

4 
AB 

209+730 MNB 4,08,822         0.04  

5 210+760 MNB 1,95,329         0.02  

6 MB 9+900 MNB 2,08,855         0.02  

   Total  94,16,638         0.94 
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Bill of Quantities (BOQ) 
(LJ1 - Ch. 94+500) 

 

S.No Item Description Unit Qty. Rate Amount (Rs.) 

1 Clearing and grubbing road land including uprooting rank 
vegetation, grass, bushes, shrubs,  saplings  and  trees  girth  
up  to  300  mm,  removal  of stumps  of  trees  cut earlier and 
disposal of unserviceable materials and stacking of 
serviceable material up  to  a  lead  of  1000m  including  
removal  and  disposal  of  top  organic  soil  not exceeding in 
150 mm thickness as per MoRTH specification clause 201 

Ha 
   

 1.1 Throughout Structure  
 

0.07 
  

  Subtotal 
 

0.07 33426 2340 

2 Providing and inserting nipples with approved fixing 
compound after drilling holes for grouting  as  per  technical  
specification  including  subsequent  cutting/  removal  and 
sealing of the holes as necessary of nipples after completion 
of grouting with:  Cement grout [MoRTH Specification : 
Clause: 2806] 

Each 
   

 2.1 Span-1 
 

8 
  

2.2 Span-2 
 

10 
  

2.3 Span-3 
 

15 
  

2.4 Span-4 
 

15 
  

2.5 Span-5 
 

15 
  

2.6 Span-6 
 

20 
  

2.7 Span-7 
 

20 
  

2.8 Span-8 
 

20 
  

  Subtotal 
 

123 140 17220 

3 Sealing  of  cracks  by  injection  process  through  nipples  
complete  with  material  and labour as per drawing and 
technical specification [MoRTH Specification: Clause:2803] 
Cement grout 

Kg 
   

3.1 Span-1 
 

5 
  

3.2 Span-2 
 

5 
  

3.3 Span-3 
 

10 
  

3.4 Span-4 
 

10 
  

3.5 Span-5 
 

10 
  

3.6 Span-6 
 

20 
  

3.7 Span-7 
 

15 
  

3.8 Span-8 
 

15 
  

  Subtotal 
 

90 177 15930 

4 Providing , mixing and applying over reinforcement bars zinc 
anti rust agent as per specification and direction of Engineer-
in-charge (Dosage/coverage as per the recommendation of 
manufacturer). Surface area of bars shall be measured for 
payment 

Sqm 
   

4.1 Span-1 
 

5.0 
  

4.2 Span-2 
 

8.0 
  

4.3 Span-3 
 

8.0 
  

4.4 Span-4 
 

3.0 
  

4.5 Span-5 
 

3.0 
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S.No Item Description Unit Qty. Rate Amount (Rs.) 

4.6 Span-6 
 

8.0 
  

4.7 Span-7 
 

6.0 
  

4.8 Span-8 
 

8.0 
  

  Miscellaneous, 5.0% 
 

3.0 
  

  Subtotal 
 

52.0 181 9412 

5 Applying  Epoxy  bonding  of  new  concrete  to  old  concrete  
including  removal  of  old damaged  concrete  and  all  
arrangement  for  applying  it  complete  as  per  MoRTH 
specifications. 

Sqm 
   

5.1 Span-1 
 

5.0 
  

5.2 Span-2 
 

8.0 
  

5.3 Span-3 
 

8.0 
  

5.4 Span-4 
 

3.0 
  

5.5 Span-5 
 

3.0 
  

5.6 Span-6 
 

8.0 
  

5.7 Span-7 
 

6.0 
  

5.8 Span-8 
 

8.0 
  

  Miscellaneous, 5.0% 
 

3.0 
  

  Subtotal 
 

52.0 754 39208 

6 Applying  epoxy  mortar  over  leached,  honey  combed  and  
spalled  concrete  surface and exposed steel reinforcement 
complete as per Technical Specification 

Sqm 
   

6.1 Span-1 
 

3.0 
  

6.2 Span-2 
 

5.0 
  

6.3 Span-3 
 

4.0 
  

6.4 Span-4 
 

6.0 
  

6.5 Span-5 
 

2.0 
  

6.6 Span-6 
 

5.0 
  

6.7 Span-7 
 

4.0 
  

6.8 Span-8 
 

5.0 
  

  Subtotal 
 

34.0 563 19142 

7 Brick   Masonry   work   in   cement   mortar   1:3   for   
substructure   complete,   with scaffolding,   excluding   
pointing   and   plastering,   as   per   drawing   and   technical 
specification. [MoRTH Specification: Section 1300]. Up to 5 
meter height 

Cum 
   

7.1 Pier 
 

10.0 
  

  Parapet Wall (New Construction) 
 

90.0 
  

  Subtotal 
 

100.0 5336 533600 

8 Plaster  on  new  surface  with  cement  mortar  (1:3)  
including  racking  of  joint  etc. complete fine finished 20mm  
thick. 

Sqm 
   

8.1 Pier 
 

20.0 
  

  Parapet Wall (New Construction) 
 

300.0 
  

  Subtotal 
 

320.0 125 40000 
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S.No Item Description Unit Qty. Rate Amount (Rs.) 

9 Removal   of   defective   concrete,   cleaning   the   surface   
thoroughly,   applying   the shotcrete mixture mechanically 
with compressed air under pressure, comprising of cement,   
sand,   coarse   aggregates,   water   and   quick   setting   
compound   in   the proportion as per clause 2807.1., sand and 
coarse aggregates conforming to IS: 383 and table 1 of IS: 
9012 respectively, water cement ratio ranging from 0.35 to 
0.50, density  of  gunite  not  less  than  2000  kg/cum,  
strength  not  less  than  25  Mpa  and workmanship 
conforming to clause 2807.6. 

Sqm 
   

9.1 Span-1 
 

5.0 
  

9.2 Span-2 
 

2.0 
  

9.3 Span-3 
 

- 
  

9.4 Span-4 
 

- 
  

9.5 Span-5 
 

- 
  

9.6 Span-6 
 

10.0 
  

9.7 Span-7 
 

10.0 
  

9.8 Span-8 
 

5.0 
  

  Pier 
 

40.0 
  

  Subtotal 
 

72.0 246 17712 

10 Providing and fixing steel gate grating and grills made of 
angles, tees, square bars or other flats black pipe with hold 
fast and fittings complete as per design and drawing including 
cutting welding and fabrication with priming coat of red 
oxide. 

Kg 
   

  Replacement Damage Sttel Pipe 
 

100.0 
  

  Subtotal 
 

100.0 73 7300 

11 Providing  and  applying  2  coats  of  water-based  cement  
paint  to  unplaster  concrete surface after cleaning the 
surface of dirt, dust, oil, grease, efflorescence and applying 
paint @ of 1 liter for 2 Sqm. 

Sqm 
   

11.1 All Spans Bottom 
 

616.0 
  

  Subtotal 
 

616.0 59 36344 

12 Painting with superior grade enamel paint of approved 
quality to give an even shade including writing littering 
figuring etc. complete as per IRC standards of:- Parapets, 
Kerbs, railings, guide stones, guard stones, tree guards & 
posts etc. 

Each 
   

12.1 Existing Protection Boulders 
 

60.0 
  

  Subtotal 
 

60.0 72 4320 

13 Painting two coats after filling the surface with synthetic 
enamel paint in all shades on new plastered concrete surfaces 

Sqm 
   

13.1 Parapet Wall (New Construction) 
 

300.0 
  

  Subtotal 
 

300.0 88 26400 

14 Providing protection coatings on the well caps and piers 
coating of surface with Into Cote  ET-550  (Epoxy  Tar  based  
high  performance  resin  coating  or  equivalent)  and having 
specific gravity mixed (1.40) approximately) and volume 
solids mixed 66% and recommended  thickness  of  350  
microns  (DFT)  applied  in  two  coats  (approx.  175 microns 
per coat) after cleaning the surface thoroughly. 

Sqm 
   

14.1 Pier Wall Cap 
 

115.5 
  

  Subtotal 
 

115.5 1092 126126 

15 Carriage of Building Rubbish Stone Metal, Grit and Ballast etc. 
including loading and unloading complete with a lead of 5 Km 

Cum 50.0 139 6950 

Total ( Rs.) 
   

902004 
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Bill of Quantities (BOQ) 
(LJ1 - Ch. 18+450) 

 
S.No Item Description Unit Qty. Rate Amount (Rs.) 

1 Repair / Replacement of damaged concrete 
railing including dismantling old railing &  
disposal  of  dismantled  material  using   M-
30  CC  mix  to  bring  it  to  the  original 
shape complete in all respect 

Mtr       

1.1 Viaduct Section   90.00     

  Sub Total   90.00 217 19530 

2 Dismantling the existing strip seal expansion 
joint i/e structural steel edge beam anchor 
plate etc. of the existing damaged expansion 
joint by cutting with gas cutter and breaking 
of concrete by mechanical means i/c disposal 
of rubbish & malba etc. complete as per the 
direction of the engineer-in-Charge 

Rm       

2.1 Existing Expansion Joint   93.50     

  Sub Total   93.50 4427 413925 

3 Providing  and  laying  strip  seal  expansion  
joint  catering  to  maximum  horizontal 
movement  up  to  70mm  complete as  per 
approved  drawing and  IRC specifications 
including  acceptance  testing  as  specified  
to  be  installed  under  supervision  of  a 
specialist manufacturer (MoRTH Sp." 2600) 
including arrangement of traffic during 
replacement of joint. 

Mtr       

3.1 Repairing Expansion Joint   93.50     

  Sub Total   93.50 15144 1415964 

4 Applying Epoxy bonding of new concrete to 
old concrete including removal of ld 
damaged concrete and all arrangement for 
applying it complete as per MoRTH 
specifications. 

Sqm       

4.1 Span 7, Other minor damages throughout the 
structure 

  300.00     

  Subtotal   300.00 754 226200 

5 Applying pre-packed cement based polymer 
mortar of strength 45 Mpa at 28 days for 
replacement of spalled concrete including 
removal of old damaged concrete and all 
arrangement for applying it complete as per 
MoRTH specifications. 

Sqm       

5.1 Span 7, Other minor damages throughout the 
structure 

  300     

  Subtotal   300.00 858 257400 
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S.No Item Description Unit Qty. Rate Amount (Rs.) 

6 Providing,  fixing,  maintaining,  shifting  &  
refixing,  barricading  of  minimum  2.0  mtr 
height at stipulated active site of the same 
project site, made with angle iron frame of  
50x50x5mm  and  GI  sheet  of  0.63mm  thick  
including  primer  painted  initially, painting, 
lettering & border with reflective paint at the 
time of every shifting, traffic diversion  
arrangement,  safety  guard,  suitable  
lightning  arrangement  during  night, 
complete in  all respect till completion  of the 
project as per  technical specification and 
direction of Engineer-In-charge and same 
shall be possessed by the contractor after 
completion of the Project. Payment under 
this item will be released 
(1) 50% At the time of Providing new 
barricading at the time of start of project at 
location and plan as approved by the 
Engineer & certification 
(2)  50%  After  completion  of  project  
including  shifting  re-erecting  and  
maintaining the   barricading   in   position,   
during   entire   construction   tenure   with   
requisite manpower /flagman etc. complete 
for guiding traffic and safety etc and 
dismantling after completion of project. 

Mtr 500.00 3355.00 1677500 

Total (Rs.)     4010519 
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Bill of Quantities (BOQ) 
(LJ1 - Ch. 42+300) 

 

S.No Item Description Unit Qty. Rate Amount 

1 Repair / Replacement of damaged concrete railing 
including dismantling old railing &  disposal  of  
dismantled  material  using   M-30  CC  mix  to  bring  it  to  
the  original shape complete in all respect 

Mtr       

1.1 Viaduct Section   100.0     

  Sub Total   100.0 217 21700 

2 Dismantling the existing strip seal expansion joint i/e 
structural steel edge beam anchor plate etc. of the 
existing damaged expansion joint by cutting with gas 
cutter and breaking of concrete by mechanical means i/c 
disposal of rubbish & malba etc. complete as per the 
direction of the engineer-in-Charge 

Rm       

2.1 Existing Expansion Joint   93.5     

  Sub Total   93.5 4427 413925 

3 Providing  and  laying  strip  seal  expansion  joint  
catering  to  maximum  horizontal movement  up  to  
70mm  complete as  per approved  drawing and  IRC 
specifications including  acceptance  testing  as  specified  
to  be  installed  under  supervision  of  a specialist 
manufacturer (MoRTH Sp." 2600) including arrangement 
of traffic during replacement of joint. 

Mtr       

3.1 Repairing Expansion Joint   93.5     

  Sub Total   93.5 15144 1415964 

4 Applying Epoxy bonding of new concrete to old concrete 
including removal of ld damaged concrete and all 
arrangement for applying it complete as per MoRTH 
specifications. 

Sqm       

4.1 Span 13, Other minor damages throughout the structure   240.0     

  Subtotal   240.0 754 180960 

5 Applying pre-packed cement based polymer mortar of 
strength 45 Mpa at 28 days for replacement of spalled 
concrete including removal of old damaged concrete and 
all arrangement for applying it complete as per MoRTH 
specifications. 

Sqm       

5.1 Span 7, Other minor damages throughout the structure   240.0     

  Subtotal   240.0 858 205920 

6 Providing and applying 2 coats of water based cement 
paint to unplaster concrete surface  after  cleaning  the  
surface  of  dirt,  dust,  oil,  grease,  efflorescence  and 
applying paint @ of 1 liter for 2 Sqm. 

Sqm       

6.1 RCC Railing and other protection work   400.0     

  Subtotal   400.0 59 23600 

7 Painting  with  superior  grade  enamel  paint  of  
approved  quality  to  give  an  even shade including 
writing littering figuring etc. complete as per IRC 
standards of:- Parapets, Kerbs, railings, guide stones, 
guard stones, tree guards & posts etc. 

Sqm       

7.1 RCC Railing and other protection work   400.0     

  Subtotal   400.0 72 28800 
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S.No Item Description Unit Qty. Rate Amount 

8 Brick  Masonry  work  in  cement  mortar  1:3  for  
substructure  complete,  with scaffolding,  excluding  
pointing  and  plastering,  as  per  drawing  and  technical 
specification. [MoRTH Specification: Section 1300]. 
Up to 5 meter height 

Cum       

8.1 Protection work   10.0     

  Subtotal   10.0 5336 53360 

9 Plaster  on  new  surface  with  cement  mortar  (1:3)  
including  racking  of  joint  etc. complete fine finished 
20mm  thick. 

Sqm       

9.1 Protection work   40.0     

  Subtotal   40.0 122 4880 

10 Providing,  fixing,  maintaining,  shifting  &  refixing,  
barricading  of  minimum  2.0  mtr height at stipulated 
active site of the same project site, made with angle iron 
frame of  50x50x5mm  and  GI  sheet  of  0.63mm  thick  
including  primer  painted  initially, painting, lettering & 
border with reflective paint at the time of every shifting, 
traffic diversion  arrangement,  safety  guard,  suitable  
lightning  arrangement  during  night, complete in  all 
respect till completion  of the project as per  technical 
specification and direction of Engineer-In-charge and 
same shall be possessed by the contractor after 
completion of the Project. Payment under this item will 
be released 
(1) 50% At the time of Providing new barricading at the 
time of start of project at location and plan as approved 
by the Engineer & certification 
(2)  50%  After  completion  of  project  including  shifting  
re-erecting  and  maintaining the   barricading   in   
position,   during   entire   construction   tenure   with   
requisite manpower /flagman etc. complete for guiding 
traffic and safety etc and dismantling 
after completion of project. 

Mtr 400.0 3355.00 1342000 

Total (Rs.)       3691109 
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Bill of Quantities (BOQ) 
(AB - Ch. 209+730) 

 

S.No Item Description Unit Qty. Rate Amount 

1 Grunting (Minimum density 2T/Cum) on concrete/ 
masonry surface with wire mesh and cement mortar 
1:3, applied with compressor after cleaning surface 
and applying with epoxy complete as  per technical 
specification. [MoRTH Specification : Clause: 2807]. 

Sqm       

1.1 Pier And Abutment   60     

1.2 Pier And Abutment   60     

  Subtotal   120 1847 221640 

2 Cleaning reinforcement of total rust using alkaline 
chemical rust remover with paint brush and 
removing loose particles after 24 hours of its 
application with wire brush and thoroughly washing 
with water and allowing it to dry complete including 
passivative coating over the reinforcement. 

Sqm       

2.1 Span -1, Middle Section, Over Exposed Reinforcement   50.00     

2.2 Span -2, Middle Section, Over Exposed Reinforcement   50.00     

  Subtotal   100 156 15600 

3 Providing , mixing and applying over reinforcement bars 
zinc anti rust agent as per specification and direction of 
Engineer-in-charge (Dosage/coverage as per the 
recommendation of manufacturer). Surface area of bars 
shall be measured for payment 

Sqm       

3.1 Span -1, Middle Section, Over Exposed Reinforcement   50.00     

3.2 Span -2, Middle Section, Over Exposed Reinforcement   50.00     

  Subtotal   100 181 18100 

4 Applying  Epoxy  bonding  of  new  concrete  to  old  
concrete  including  removal  of  old damaged  
concrete  and  all  arrangement  for  applying  it  
complete  as  per  MoRTH specifications. 

Sqm       

4.1 Span -1, Middle Section, Over Exposed Reinforcement   50.00     

4.2 Span -2, Middle Section, Over Exposed Reinforcement   50.00     

  Subtotal   100 754 75400 

5 Applying pre-packed cement based polymer mortar 
of strength 45 Mpa at 28 days for replacement of 
spalled concrete including removal of old damaged 
concrete and all arrangement for applying it complete 
as per MoRTH specifications. 

Sqm       

5.1 Span -1, Middle Section, Over Exposed Reinforcement   35.00     

5.2 Span -2, Middle Section, Over Exposed Reinforcement   50.00     

  Subtotal   85 858 72930 
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S.No Item Description Unit Qty. Rate Amount 

6 Clearing slab/box type culvert and pipe culvert 
including clearing, cleaning and reshaping of 
upstream and downstream phases of these culvert 
with in right of way. The job includes disposal of 
excess material recovered from site including 
vegetation outside ROW with all leads and lifts 
complete in all respects as per direction in charge 
(frequency of cleaning will be one time in a year i.e. 
before start of mansoon). 

Each       

6.1 Span -1, Throughout Span   1.00     

6.2 Span -2, Throughout Span   1.00     

  Subtotal   2 1742 3484 

7 Carriage of Building Rubbish Stone Metal, Grit and 
Ballast etc. including loading and unloading complete 
with a lead of 5 Km. 

Cum       

7.1 Span -1, Throughout Span   1.00     

7.2 Span -2, Throughout Span   1.00     

7.3 Miscellaneous ( Dismentaling etc.)   10.00     

  Subtotal   12 139 1668 

Total (Rs.)       408822 

 

 

 

 



Bid Document/ Repair & Rehabilitation Works on various structures on Lalsot-Kota (LJ-1), Alwar-Bhiwadi (AB) and Mathura-
Bharatpur (MB) Mega Highway of RIDCOR/ RIPL (Lot-2) in Rajasthan 

89 

 

 

Bill of Quantities (BOQ) 
(AB - Ch. 210+760) 

 

S.No Item Description Unit Qty. Rate Amount 

1 Grunting (Minimum density 2T/Cum) on concrete/ 
masonry surface with wire mesh and cement mortar 
1:3, applied with compressor after cleaning surface 
and applying with epoxy complete as  per technical 
specification. [MoRTH Specification : Clause: 2807]. 

Sqm       

1.1 Span -1, Pier & Abutment Masonary Wall   48     

1.2 Span -2, Pier & Abutment Masonary Wall   48     

  Subtotal   96 1847 177312 

2 Providing  and  inserting  nipples  with  approved 
fixing  compound after  drilling holes for  grouting  as  
per  technical  specification  including  subsequent  
cutting/  removal and sealing of the holes as 
necessary of nipples after completion of grouting 
with: Cement grout [MoRTH Specification : Clause: 
2806] 

Each       

2.1 Span -1   15     

2.2 Span -2   20     

  Subtotal   35 140 4900 

3 Sealing  of  cracks  by  injection  process  through  
nipples  complete  with  material  and labour    as    
per    drawing    and    technical    specification    
[MoRTH    Specification: Clause:2803] Cement grout 

Kg       

3.1 Span -1   20.00     

3.2 Span -2   25.00     

  Subtotal   45 177 7965 

4 Clearing slab/box type culvert and pipe culvert 
including clearing, cleaning and reshaping of 
upstream and downstream phases of these culvert 
with in right of way. The job includes disposal of 
excess material recovered from site including 
vegetation outside ROW with all leads and lifts 
complete in all respects as per direction in charge 
(frequency of cleaning will be one time in a year i.e. 
before start of mansoon). 

Each       

4.1 Span -1, Throughout Span   1.00     

4.2 Span -2, Throughout Span   1.00     

  Subtotal   2 1742 3484 

5 Carriage of Building Rubbish Stone Metal, Grit and 
Ballast etc. including loading and unloading complete 
with a lead of 5 Km. 

Cum       

5.1 Span -1, Throughout Span   1.00     

5.2 Span -2, Throughout Span   1.00     

5.3 Miscellaneous ( Dismentaling etc.)   10.00     

  Subtotal   12 139 1668 

Total (Rs.)       195329 
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Bill of Quantities (BOQ) 
(MB - Ch. 9+900) 

 

S.No Item Description Unit Qty. Rate Amount 

1 Providing and inserting nipples with approved fixing 
compound after drilling holes for grouting  as  per  
technical  specification  including  subsequent  cutting/  
removal  and sealing of the holes as necessary of 
nipples after completion of grouting with:  Cement 
grout [MoRTH Specification : Clause: 2806] 

Each       

1.1 Span -1   11     

1.2 Span -2   15     

  Subtotal   26 140 3640 

2 Sealing  of  cracks  by  injection  process  through  
nipples  complete  with  material  and labour as per 
drawing and technical specification [MoRTH 
Specification: Clause:2803] Cement grout 

Kg       

2.1 Span -1   25     

2.2 Span -2   20     

  Subtotal   45 177 7965 

3 Repairs of Hair-line (Non structural) cracks by 
chiseling the surface making a groove of 25mm x25mm 
or 12mm x 12mm as per requirement and priming the 
surface with Nitroprimer-25 (Epoxy primer) or 
equivalent followed by sealing the cracks with Nitro 
mortars  (High  strength  reinstatement  pre  packed  
Epoxy  mortar)  or  equivalent  and finishing off epoxy 
product having following properties. 
(i) Compressive strength 60 N/Sq mm (28 days) 
(ii) Flexural strength 20 N/Sqmm (28 days) 
(iii) Tensile strength 10 N/Sqmm (28 days) 

Kg       

3.1 Span -1   70.00     

3.2 Span -2   30.00     

  Subtotal   100 735 73500 

4 Cleaning reinforcement of total rust using alkaline 
chemical rust remover with paint brush and removing 
loose particles after 24 hours of its application with 
wire brush and thoroughly washing with water and 
allowing it to dry complete including passivative 
coating over the reinforcement. 

Sqm       

4.1 Span -1   30.00     

4.2 Span -2   30.00     

  Subtotal   60 156 9360 

5 Providing , mixing and applying over reinforcement bars zinc 
anti rust agent as per specification and direction of Engineer-
in-charge (Dosage/coverage as per the recommendation of 
manufacturer). Surface area of bars shall be measured for 
payment 

Sqm       

5.1 Span -1   30.00     

5.2 Span -2   30.00     

  Subtotal   60 181 10860 

6 Applying pre-packed cement based polymer mortar of 
strength 45 Mpa at 28 days for replacement of spalled 
concrete including removal of old damaged concrete 
and all arrangement for applying it complete as per 
MoRTH specifications. 

Sqm       
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S.No Item Description Unit Qty. Rate Amount 

6.1 Span -1   37.50     

6.2 Span -2   25.00     

  Subtotal   62.50 858 53625 

7 Applying  Epoxy  bonding  of  new  concrete  to  old  
concrete  including  removal  of  old damaged  concrete  
and  all  arrangement  for  applying  it  complete  as  
per  MoRTH specifications. 

Sqm       

7.1 Span -1   37.50     

7.2 Span -2   25.00     

  Subtotal   62.50 754 47125 

8 Carriage of Building Rubbish Stone Metal, Grit and 
Ballast etc. including loading and unloading complete 
with a lead of 5 Km 

Cum       

8.1 Span -1   10.00     

8.2 Span -2   10.00     

  Subtotal   20 139 2780 

9 Providing and fixing double scaffolding system (cup 
lock type) on the exterior side, upto seven story  height 
made with 40mm dia. M.S. tube 1.5 m centre to centre 
horizontal & vertical tubes joining with cup & lock 
system with M.S. tubes, M.S. tube challies, M.S. clamps 
and M.S. staircase system in the scaffolding for working 
platform etc. and maintaining it in a serviceable 
condition for the required duration as approved and 
removing it there after .The scaffolding system shall be 
stiffened with bracings, runners, connection with the 
building etc wherever required for inspection of work 
at required locations with essential safety features for 
the workmen etc. complete as per directions and 
approval of Engineer-in-charge .The elevational area of 
the scaffolding shall be measured for payment purpose 
.The payment will be made once irrespective of 
duration of scaffolding. (To be used for maintenance 
work judicially . necessary deduction for scaffolding in 
the existing item to be done.)  

Sqm.       

9.1 Span -1/2         

            

  Subtotal   0 150 0 

Total (Rs.)       208855 

 
* All taxes including GST are inclusive in the rates. 


