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ONLINE BID INVITATION 
 

 
 

RIDCOR invites online post qualification competitive bid for “Routine Maintenance 

Works on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1)” from eligible bidders. 

Bid shall only be submitted through online bidding system of 

www.eproc.rajasthan.gov.in. The interested bidders shall have to be enrolled/ 

registered with portal of www.eproc.rajasthan.gov.in for participating in the bidding 

process.  

 

The schedule of dates is as follows: - 

 

S. No. Schedule Date Time 

1. Document Download Start Date 25.03.2026 05:00 P.M. 

2. Bid Submission Start Date 25.03.2026 05:00 P.M. 

3. Bid Submission End Date 08.04.2026 06:00 P.M. 

4. Technical Bid Opening Date 09.04.2026 11:30 A.M 

5. Financial Bid Opening Date To be conveyed later 

 

 

 

Detail of Bid: 

 

Sr. 

No. 

Name of work Estimated 
Cost 

(Rs. in Cr.) 

Bid Security  
(Rs. in Lacs) 

Bid Fee 

1. Routine Maintenance Works 
on Phalodi-Pachpadra (PR-1) 
road in Rajasthan (Lot-1) 

1.76 3.52 Rs. 11,800/- (incl. GST) 
as bid fee (non-refundable) 
and Rs. 2,000/- as 
processing fee 

 

 

 

http://www.eproc.rajasthan.gov.in/
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Terms & conditions of Bid 
 

 

Bidders should read these terms and conditions and the complete bid document for 

Technical part and financial part carefully and comply strictly while submitting their 

bids. 

1. Bid shall be submitted online only through www.eproc.rajasthan.gov.in. Bid 

through any other mode shall not be entertained.  

2. No physical/offline bid shall be accepted. 

3. The Bid Security, Bid Fee and Processing Fee of RajCOMP Info Services Ltd. 

(RISL) shall be accepted through Electronic mode of payment like 

RTGS/NEFT/Inter Bank Transfer. Bid Security may be accepted in Bank 

Guarantee mode. The details of bank account of RIDCOR for payment of Bid 

Security, Bid Fee and Processing Fee through Electronic mode of payment are 

as under : 

a) Beneficiary Name : RIDCOR Ltd. 

b) Account No. : 2164002100008369 

c) Beneficiary Bank : Punjab National Bank 

d) Beneficiary Branch : Large Corporate Branch, Tolstoy House, New 

Delhi-110001 

e) Branch IFSC Code : PUNB0216400 

 

The bid security in the form of Bank Guarantee shall be submitted by the bidder 

one day before the date of opening of the technical bid of bids at RIDCOR Head 

Office, Jaipur.  

4. Bidder should specifically mention UTR No. (Unit Transaction Reference) in his 

bid. 

5. The time period for completion of the routine maintenance work is 12 months 

(upto March 31, 2027). RIDCOR (Employer) reserves the right to reduce the 

scope of work and the period of Contract Agreement by giving 30 days prior 

notice without any compensation or loss of profit etc. and the contractor shall 

not be eligible to submit any claim for early termination of the contract. 

6. Director/Manager, RIDCOR reserves right to accept, reject or cancel the Bid 

without assigning any reason whatsoever, to the Bidder or anyone else. 

7. Conditional Bid and casual letters sent by the contractors about the bid will not 

be accepted. 

8. Any representation on the procedure of tendering after opening of bids shall 

not be considered or dealt with. Such parties may be disqualified and debarred 

http://www.eproc.rajasthan.gov.in/
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from bidding in future for a period of 1 year.  

9. Bidders are requested to read the instructions in the Bid Document and visit the 

project site before submitting the Bid online. 

10. RIDCOR reserves the right to finalize the bid in a fair and transparent manner 

in the best interest of the Company (RIDCOR) and such decision shall be final 

and binding on the bidders. 

11. Director/Manager (RIDCOR) reserves the right to accept any bid not 

necessarily the lowest tender and reject any or all bid/bids without assigning 

any reason thereof. 

12. The bidder shall not assign or sublet his bid or any part thereof to any other 

agency without prior written approval of Director/Manager or authorized 

representative of RIDCOR. 

13. GST registered agencies/individuals shall only be allowed to participate in this 

bidding and GST registration certificate shall be submitted along with the 

technical proposal. If, the bidder is not GST registered or its GST registration is 

in inactive status as on date of submission of bid, his bid shall be rejected. 

14. The bidder shall indicate Permanent Account Number issued by the Income 

Tax Authority. The successful bidder has to submit KYC in the prescribed 

format appended herewith and shall submit required KYC documents before 

signing of the contract agreement. 

15. The Bill of Quantities (BOQ) along with the rates as per RIDCOR indicating 

total amount are annexed at Section-7. The bidder has to quote the %above or 

below the total amount in Financial Proposal of the online bidding for this work. 

16. All the enclosed documents, Performa’s, annexures, appendices, 

certificates etc. should be digitally signed by the bidder & must be 

submitted online at www.eproc.rajasthan.gov.in 

17. Release of Bid security: 

(i) Bid security of the bidder except L1 & L2 shall be released immediately 
upon opening of the financial bids. 

(ii) Bid security of the L2 bidder shall be released after execution of contract 
agreement by the L1 bidder or 30 days of issuance of Letter of 
Acceptance (LOA) to L1 bidder or bid validity period, whichever is earlier.  

Bid security of the L1 bidder shall be released after submission of Performance 

Security and execution of contract agreement by the L1 bidder. The bid 

security of L1 bidder available in cash may be adjusted against performance 

security on request of L1 bidder. 

18. Forfeiture of Bid Security: The Bid Security will be forfeited in the following 

http://www.eproc.rajasthan.gov.in/
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cases: 

(i) When bidder withdraws or modifies the offer after opening of technical bid 

of bid. 

(ii) When bidder does not submit the undertaking with respect to Clause 2.3 of 

ITB within the specified time.  

19. Successful bidder will have to execute the contract agreement on requisite  

non-judicial stamp papers as per norms of GoR. 

20. Performance security: 

(i) The successful bidder shall submit performance security amounting to 5% 

of total cost of work as per LOA in the form of FDR/TDR/DD/Bank 

Guarantee issued from a Nationalized/Scheduled bank within 14 days of 

issuance of Letter of Acceptance (LOA). If, performance security is not 

submitted within the prescribed time then penalty of Rs. 5,000 per day 

shall be levied on the successful bidder upto 30 days (penalty period) 

beyond specified time of 14 days. If the performance security is not 

submitted within 60 days beyond specified time, Director/Manager, 

RIDCOR reserves the right to accept the performance security in case of 

further delay with penalty of Rs 10,000 per day beyond 30 days thereafter.  

 The performance security may also be accepted through Electronic mode 

of payment like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR 

Ltd.  

(ii) The bid security deposited at the time of bid in the form of 

RTGS/NEFT/IMPS will be adjusted towards performance security amount 

on written request of successful bidder. The bid security in the form of 

Bank Guarantee shall not be adjusted in the performance security, but 

shall be returned on depositing the performance security for the contract. 

(iii) No Interest will be paid by RIDCOR on the Bid Security or Performance 

security. 

(iv) The performance security shall be released upon completion of defect 

liability period of 12 months for items covered therein after completion of 

work. If, the bidder fails to deposit the required performance security or to 

execute the contract agreement within the specified period such a failure 

will be treated as a breach of the terms and conditions of the bid and will 

result in forfeiture of the Bid Security. The successful bidder shall pay the 

expenses of completing and stamp duty on the agreement. The forfeiture 

of the Bid Security or failure to execute the agreement and to submit 

performance security within the specified period shall also result in 

cancellation of LOA. Such bidders may be disqualified and debarred from 

bidding in RIDCOR for 1 year. 

21. The bidders are advised to visit the Project Roads before quoting their rates for 
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the work and fully satisfy themselves regarding the Condition of Site, 

availability of material, labour, distance to quarries and availability of Water, 

Electricity and other resources required for the execution of work. No additional 

payment shall be paid to the contractor beyond work order rates. Any claim 

beyond accepted approved rates shall not be permissible. 

22. Bids shall be valid for a period of 120 days from the date of opening of 

technical bid. 

23. RIDCOR has invited online bids for routine maintenance works on following 

road stretches of Mega Highways Project roads: 

S. No. Name of Package Road Lot 

  Phase-I  

1 Phalodi-Pachpadra (PR-1) Lot-1 

2 Pachpadra-Ramji Ki Gol (PR-2) Lot-2 

3 Hanumangarh-Ratangarh (HK-1)- 207 Km to 307 Km Lot-3 

4 Hanumangarh-Ratangarh (HK-1)- 307 Km to 407 Km Lot-4 

5 Ratangarh-Kishangarh (HK-2)- 0 Km to 103 Km Lot-5 

6 Ratangarh-Kishangarh (HK-2)- 103 Km to 207 Km Lot-6 

7 Alwar-Sikandra (AS) Lot-7 

8 Lalsot-Kota (LJ-1) -0 Km to 103 Km Lot-8 

9 Lalsot-Kota (LJ-1) -103 Km to 188 Km Lot-9 

10 Baran-Jhalawar(LJ-2) Lot-10 

  Phase-II  

1 Alwar-Tijara (4-lane)-(0 Km to 40 Km) 

Lot-11 2 Tijara-Bhiwadi (4 lane)- (40 Km to 85 Km) 

3 Khuskhera – Kasola Chowk (KK) 

4 Arjunsar-Pallu  (AP) 
Lot-12 

5 Hanumangarh-Sangaria (HS) 

6 Jhalawar-Jhalawar Road (JJ) Lot-13 

7 Jhalawar-Ujjain (JU) 

 Phase-III  

1 Mathura-Bharatpur Lot-14 

2 Gangapur -Bhadoti Lot-15 

3 Rawatsar -Nohar-Bhadra Lot-16 
 

RIDCOR will not award the work for more than 2 lots to one agency. In case, 

any bidder is lowest in more than 2 lots then the work on other than 2 lots will 

be awarded to next lower bidder (L2) after his consent to execute the works on 

rates of lowest bidder (L1). In case L2 bidder does not agree at L1 rates then 

the offer will be given to L3 to agree at L1 rates and the work will be awarded 

to L3 after his consent. Similarly, the offer may be taken from L4, L5 bidders 

etc. If no bidder agrees then the work may be awarded by Director/Manager, 

RIDCOR at its sole discretion, to any agency on L1 rates after evaluating the 

eligibility for work and deposition of necessary performance security. If, no 

bidder agrees on the L1 rates then fresh bids will be invited to get new rates. In 

case, the bidder is successful for more than 2 lots, then the allotment of 2 lots 

shall be decided by RIDCOR based on most financially favourable lowest 

quotes for the authority, and the bidder shall abide and agree to it. O&M 

committee is fully empowered to relax the condition and may award the RM 

works more than 2 lots to one agency in the interest of company at its sole 

discretion. 
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24. In the event of disagreement between RIDCOR and the approved Contractor 

the matter will be referred to the Director/Manager-RIDCOR, whose decision 

shall be final. 

25. In case of any discrepancy whatsoever, the decision of the Director/Manager, 

RIDCOR shall be final. All the matters/disputes shall be resolved through 

conciliation. In case the issue is not resolved then arbitration shall be the next 

step. The contractor shall not file any case in any court before the final 

arbitration award/conciliation order is passed. 

26. Any grievance related to bid may be resolved as per procedure adopted in 

Annexure-4. In case the dispute is not resolved as per procedure stipulated in 

Annexure 4, then in that case, for any and all disputes arising out of this bid the 

courts in Jaipur shall have exclusive jurisdiction to try and entertain the dispute. 

27. All taxes including GST are inclusive in the rates.  

28. Project Manager will be administrator of this contract agreement. Work shall be 

executed under the supervision of RIDCOR representatives/Engineer and 

payment shall be released based on the certification by the Project 

Manager/Engineer. 

29. Director/Manager, RIDCOR is empowered to approve all the time extensions, 

variations in the contract, waiving off penalty and approval of change of scope 

as per site requirement on the merits of the case. They are also empowered 

/authorized to award the work on any other stretch also in RIDCOR/RIDCOR 

Infra Projects Ltd. (RIPL) on the same terms & conditions to any Agency. 

30. All RIDCOR and RIPL roads are State Highways and works are to be executed 

strictly as per specifications. The inspection by Independent Engineer will be 

done regularly and necessary compliances are to be done by the contractor. 

31. Contractors debarred or black listed by any department of Govt. of India/ 

Rajasthan or any other States/Union Territories are not eligible to bid. 

32. Contractors, who have left incomplete any work awarded to them by RIDCOR/ 

RIPL, are also not eligible to bid.  

 
Director 

RIDCOR, Jaipur 
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CERTIFICATE 

 
I/We have carefully read, understood and accepted all the above terms & conditions. 

No additional conditions will be imposed by us. No conditions of the bid have been 

altered/changed. 

 
 

 

 

Date: 
 

Signature of the Bidder (S)  
along with the stamp of the firm/company.  

Also address of the Local office with phone/Fax numbers 
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BID FORM 
 
 

Subject: Routine Maintenance Works on Phalodi-Pachpadra (PR-1) road in 

Rajasthan (Lot-1) 

 

1. Name and full postal address of the firm submitting the bid:  

........................................................................................................................................... 

…..……………………………….......................................................................................  

Contactor’s Name: ..............................                   Designation of the person signing the 

contract. ….......................................  

Tel. No. ................................... Fax ............................... E-Mail …..………...................... 

Mobile No. ………………………….. 

PAN No. of firm..................................... GST Reg. No. .................................. 

 

2. Reference of the Bid Notice: - ………………………. 

3. Address to: - Director, RIDCOR 

4. Last Date for submitting bid online through www.eproc.rajasthan.gov.in:  

08.04.2026 (6:00 P.M.) 

5. We agree to abide by all the terms and conditions mentioned in the above referred bid 

notice, issued by RIDCOR, and also the terms and conditions of the said Bid document 

(for Technical and Financial Part) given in the attached sheets, all pages of which are 

signed by us in token of acceptance of the Terms and Conditions mentioned therein. 

6. All the information required for Technical part as per the bid document with regard to 

eligibility, are also attached herewith. We are neither debarred from any department 

nor convicted by any regulatory agency in any criminal case. 

7. The financial bids of only those bidders will be opened who are found responsive and 

technically eligible in evaluation of technical bids. 

The Financial part of the bid is to be submitted online in the BOQ specified on 

www.eproc.rajasthan.gov.in, which shall be opened after evaluation of technical bid 

that shall be opened on 09.04.2026. Date of opening of financial bid shall be notified at 

www.eproc.rajasthan.gov.in 

Date: 
Signature of the Bidder(s)  

along with the stamp of the firm/company 
 
 
 

http://www.eproc.rajasthan.gov.in/
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A : GENERAL 
 
1. Scope of Works 
 
1.1   The RIDCOR, (hereinafter be referred to as the “Employer”) proposes to execute the 

Routine Maintenance Works on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1) 
hereinafter referred to as the “Works”. 

  The Work detailed herein is a percentage Rate Contract where the rates and quantities 
of various items have been mentioned in BOQ (Section-7). The bidder has to quote 
%above/below the total amount of the BOQ.  

 
Road maintenance – this includes emergency; routine, periodic (if required) and 
disaster maintenance. Broadly routine maintenance will include maintenance of 
shoulders and slopes, side drains, CD works, carriageway and crust, road signages, 
road marking etc. 

           The indicative scope of work to be carried out by the successful Bidder, inter alia, 
includes the following but is not limited to: 

(a) The Works: 

(i) Repairing Local Potholes; 

(ii) Roadway excavation; 

(iii) Construction of embankment, sub-grade and earthen shoulders; 

(iv) Providing and applying low viscocity bitumen emulsion, prime coat, tack coat, 
seal coat; 

(v) Providing and laying of brick work, stone masonry, plaster etc.; 

(vi) Bituminous Work using DBM/BC Material; 

(vii) Strengthening of existing crust with GSB, WMM, DBM etc.;  

(viii) Road Marking with Hot Applied Thermoplastic Compound with Reflectorizing 
Glass Beads on Bituminous Surface; 

(ix) Providing and laying of NP-4 size 300 to 1200 mm dia Pipe; 

(x) Providing and laying of cement concrete (M-15 to M-40); 

(xi) Whitewashing/painting of trees; Km Stones, toll buildings, crash barriers etc.; 
and 

(xii) Clearing of Litter and Debris from road and structures 

(xiii) Periodic Maintenance of Flexible Pavement, as decided by Engineer 

(xiv) Any activity as per BOQ mentioned hereinbelow and other incidental to the 
above activities. 

 

(b) Defect Liability: 

Subsequent to completion of the Works, Contractor shall be responsible for any 
defect arising in the items covered  therein for a period of 12 Months from the 
Works Completion Date as specified in the Contract Data. 

The successful Bidder shall have full regard and be responsible for the safety of the 
Works/road users and all Project Site operations and for all methods of design for 
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temporary structures, construction and maintenance of the Project Road and the 
Facility, irrespective of any approval or consent by the Employer and cost for the same 
is deemed to be included in the Bid Price, as incidental to work. The Agency will be 
legally liable for safety of road users in this stretch & will take all precautionary 
measures proactively. 

The successful Bidder shall take full responsibility for the cost of, Barricading, traffic 
management, markings and signs, look-out persons, construction of temporary road 
diversion works, and other similar works needed during routine maintenance works and 
these are deemed to be included by the Bidder in the Bid Price, as incidental to work. 

1.2 The Employer is now inviting bids for Routine Maintenance Works on Phalodi-
Pachpadra (PR-1) road in Rajasthan (Lot-1) as defined in the Contract Data and 
referred to as “Works”.  

1.3 The successful Bidder will be expected to complete the Works within the time period as 
specified in the Contract Data. 

 
2. Eligible Bidders 

2.1 All the Contractors who will produce the certificate that they have successfully 
completed construction of any road work/maintenance of road works for an amount 
equal to or more than 100% of the Estimated Cost in any one of the Financial Year 
during last 3 years (2022-23, 2023-24, 2024-25) are eligible to bid. 

2.2     The bidders having turnover equal to or more than 100% of the Estimated Cost for 
participation in Bid in any one of the Financial Year during last 3 years (2022-23, 2023-
24, 2024-25) OR minimum net worth of 100% of Estimated Cost at the close the 
preceding Financial Year i.e. 31 March, 2025. For the purpose of calculation of 
financial capacity of the bidder, the turnover/net worth of the sister concern, if any, shall 
not be considered. Turnover/net worth of entity which is participating in bid shall only 
be considered on standalone basis. “Sister concern means any business concern with 
close affiliations to the bidder such as subsidiary company, Holding company, Joint 
Venture company, associate company, partnership firms, proprietorship firms etc.” 

 In case of Partnership firm/LLP firm, the turnover/net worth of the firm and not of the 
individual partners shall be considered. 

2.3 Bidders should not have abandoned any of their contracts for, and should not be under 
a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices 
or works of poor quality / delayed implementation of any work or any other reason by 
the Government of India (GoI), Government of Rajasthan (GoR), other State 
Governments and Union Territories, RIDCOR and/or Statutory Authorities like National 
Highways Authority of India in last 1 year.   

2.4 Bidder should not have been convicted of any criminal /anti national activities by the 
laws of India. 

 
3.  Qualification of the Bidder: 

3.1 Bidders should submit, with their Bids, qualification information regarding the 
Road/Highway Works completed by them as defined in clause 2.1 & 2.2 and other 
information correct as on 28 days prior to last date of submission of Bids as per Form 
2A, Qualification Information and Other Forms of Section 2. 
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3.2 All Bidders shall also include the following information and documents with their Bids in 
the formats prescribed, wherever applicable, in this Bidding Document: 

(a) the certificate that they have successfully completed the works as defined in 
clause 2.1 in any one of the Financial Year during last 3 years (2022-23, 2023-24, 
2024-25) (Refer Form 2A, Point 1.6 (A) of Section-2); 

(b) the bidder shall be required to submit turnover/net worth certificates as per 
Clause 2.2 above duly certified from a reputed chartered accountant firm along 
with the UDIN number. The bid will be rejected, if the certificate does not have 
UDIN Number;  

(c) written Power of Attorney authorizing the signatory of the Bid; 

(d) major items of construction equipment required to carry out the Contract 
Agreement {as per Clause 3.4 (a)}; 

(e) names of persons with sufficient qualifications and experience for site 
management and construction work should be proposed for the Project  
{as per Clause 3.4 (b)}; 

(f) an undertaking confirming the validity of above information; 

(g) an undertaking with respect to Clause 2.3 and 2.4 hereinabove; 

(h) the Bidders shall submit the information regarding debarring / expelling of Bidder 
or abandonment of work by Bidder (as per S. Nos. 1.5 of Form 2A of Section 2); 

 
3.3  Joint Venture (JV) is not allowed.  
 
3.4 Each Bidder shall demonstrate: 

(a) Availability of key construction equipment as minimum required is indicated in 
the Schedule at Annexure–1A. The equipment can be either owned or leased or 
rented. However, it is entirely the responsibility of the Contractor to deploy 
required and sufficient Plant and Equipment to ensure satisfactory compliance 
with his obligations under the Contract, during Maintenance Works at the Site.  

 All Equipment provided by the Contractor at the site of Works shall be of the 
quality and capacity as approved by the Employer and shall be deemed to be 
exclusively intended for the Maintenance Works, and all these shall be 
operated, used and maintained in a manner acceptable to the Employer. 

(b) Availability of key personnel as stated at Annexure–1B. However, it is entirely 
the responsibility of the Contractor to deploy sufficient key personnel at his head 
office and at the site, to ensure satisfactory compliance with his obligations 
under the Contract.  

3.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 

(a) made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

(b) record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

(c) have been debarred/black listed by any Statutory Agency/Authority during the 
intervening period between qualification and award of Works; and/or 
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(d) participated in bidding for any work and has quoted unreasonably high/low bid 
prices and could not furnish rational justification to the Employer. 

 
4. One Bid per Bidder   

4.1 Each Bidder shall submit only one Bid for one Lot. Each bidder may participate in all 
the Lots but the works shall be awarded to successful bidder only for 2 Lots. However, 
RIDCOR at its sole discretion may award the work for more than 2 lots to one agency 
after taking approval from Competent Authority in the interest of Company. 

 
5. Cost of Bidding  

5.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

 
6. Site visit   

6.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract agreement for the Works. The costs 
of visiting the site shall be at the Bidder's own expense and no claim shall be 
entertained in this regard. Any information about the site can be obtained from our 
Project Manager/Head Office, Jaipur. 
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B :  BID DOCUMENT 
 
7. Content of Bid Document  

7.1 The set of Bid Document consist of documents listed in the Table below and 
amendment/addenda issued in accordance with Clause 9 of this Section-1.  

                           Invitation for Bid 

Section 1 Instructions to Bidders 

Section 2 Qualification Information and Other Forms 

Section 3 Part–I  : General Conditions of Contract Agreement 
Part–II : Special Conditions of Contract Agreement 

Section 4 Contract Data 

Section 5 Specifications 
Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Securities and Other Forms 

Section 7 Bill of Quantities (BOQ) 

7.2 The Bid Document can be downloaded from the GoR web portal 
‘www.eproc.rajasthan.gov.in’. Documents to be furnished by the Bidder should be in 
the formats prescribed in the Bid Document and addendum issued pursuant to  
Clause 9 of Section-1. 

  
8. Clarification on Bid Document 

8.1 A Bidder requiring any clarification of the Bid Document may request the Employer at 
least 7 days before the last date for receipt of Bids in writing through post, fax or e-mail 
at the Employer's address indicated as below: 

 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001 
 Tel. No.: +91-141-2747001, Fax: +91-141-2747010, Email: office@ridcor.in 

 The Employer will respond to request for clarification to the respective e-mail address 
of the bidder.  

8.2 Any modification of the Bid Document listed in Clause 7.1 which may become 
necessary as a result of the clarification given to Bidders shall be made known by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 9. 

 
9. Amendment of Bid Document  

9.1 Before the deadline for submission of bids, the Employer may modify the Bid 
Document by issuing addenda on GoR web portal ‘www.eproc.rajasthan.gov.in’. 

9.2 Any addendum if issued by the Director/Manager/Authorized Representative shall be 
part of the Bid Document. All such addenda shall become an integral part of the 
Bidding Document and it shall be incorporated in Bid prices and duly signed, stamped 
and submitted along with the Bid documents on GoR web portal 
‘www.eproc.rajasthan.gov.in’. Bid shall be deemed to be incomplete if the addendum 
(addenda) is (are) not enclosed duly signed by the Bidder along with the Bid 
documents. 
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C :  PREPARATION OF BIDS 
 
 
10. Language of the Bid 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Documents to be submitted along with Bid 

11.1  The Bidders should furnish the bid document duly signed by the authorized signatory. The 

certificate from a reputed Chartered Accountant firm along with UDIN number certifying 
the turnover/net worth of the Bidder shall be provided by the Bidder. 

11.2 The Bidder shall attach copies of the certified/audited annual balance sheet / financial 
statement for financial year on the basis of which it is meeting eligibility criteria. The 
financial statement shall reflect the financial condition of the Bidder, which should be duly 
audited/ certified by Chartered Accountant. Following documents should be furnished along 
with the BID: 

• Copy of PAN Card and GST Registration Certificate of the firm. 

• Power of attorney favouring authorized representative/ signatory  

• In case of a company, copy of the certification of incorporation and certificate of 
commencement of business (if applicable) 

• Affidavit from the Bidder that the Bidder is not involved in any litigation with the 
RIDCOR.  

• An undertaking shall be produced that No dispute is pending between any 
Authority/NHAI/ Government (state/union)/Govt. undertaking and the eligible Bidder. In 
case, there is any pending dispute with these departments, details of the same shall 
be provided. 

• Transaction Receipt of BID security.  

• Transaction Receipt of BID processing fee and cost of bid document 

11.3 The Bidder shall submit the Bid online through GoR e-portal ‘www.eproc.rajasthan.gov.in’ 
which shall comprise scanned copies of following documents by the stipulated date and 
time: 
 
Cover-1 

Envelope/Folder ‘A’ – ‘Technical Proposal’ shall contain: 

a) Bidder information along with required supporting documents; 

b) Receipt of transaction details of Bid Security / Bank Guarantee;  

c) Irrevocable Power of Attorney for signing the Bid; 

d) Copies of Bidder’s duly audited/ certified balance sheet/ financial statements for the 
year for which it is seeking eligibility;  

e) Bid Document Fee and E-Tendering Processing Fee through NEFT/RTGS/IMPS in 
the designated account of RIDCOR. 

f) The Bidder shall deposit a Bid Security through RTGS/NEFT/IMPS in the designated 
account of RIDCOR in accordance with the provisions of this Bid Document. The 
bidder may submit bid security in the form of Bank Guarantee also on or before the 
date of submission of bids at RIDCOR HO Office, Jaipur or its site office in 
Rajasthan.  
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g) Compliances as per Annexures 2, 3 & 4 of Section-2 

Before submission of online financial Bid, Bidders must ensure that scanned copies of 
all the necessary documents have been uploaded with the Bid. 

Bid document along with related documents can be downloaded from the website 
https://eproc.rajasthan.gov.in. The document downloaded from the website shall not 
be tempered. If any tempering is detected before signing of the agreement, the Bid 
security of the Bidder shall be forfeited and the Bidder shall be debarred for a period 
of one year for Bidding in the RIDCOR, RIPL. 

 
Cover-2 

Envelope/Folder ‘B’ – ‘Financial Proposal’  
 

The bidder shall quote its financial proposal in Cover-2 (Envelope-B) on the E-Procurement 
portal. 

 
12. Bid Prices 

12.1 The Contract Agreement shall be for the Works as described in Contract Data, based 
on the quote submitted by the Bidder in Financial Proposal through online mode.  

12.2 The Bidder shall fill in percentage rate above or below the total amount of the Works 
described in the Bill of Quantities at Section-7. Any incidental item shall be deemed to 
be covered by the other rates and prices in the Bill of Quantities.   

12.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. The adjustment in price for the quantity of bitumen used in the works shall 
be as indicated in Clause 44 of the General Conditions of Bid Document of Section-3. 

 
13. Currencies of Bid and Payment 

13.1 The unit rates and the prices of the BOQ are entirely in Indian Rupees, and payment 
shall be made in Indian Rupees.  

 
14. Bid Validity 

14.1 Bids shall remain valid for a period not less than one hundred and twenty (120) days 
after the deadline date for Bid submission. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidders to extend the period of validity of their bid for a specified additional 
period. The request and the Bidders' responses shall be made in writing or by email. A 
Bidder may refuse the request without forfeiting his Bid security.  A Bidder agreeing to 
the request will not be required or permitted to modify his Bid but will be required to 
extend the validity of his Bid security also for a period of the extension, and in 
compliance with Clause 15 in all respects.  

 
15. Bid Security 

15.1 The Bidder shall deposit a Bid Security for an amount of Rs. 3.52 lacs through 
RTGS/NEFT/IMPS in the designated account of RIDCOR OR Bank Guarantee as per 
attached format (Form 6A) from any Scheduled Bank in India having Net Worth of more 
than Rs. 500 Crore (Rupees Five Hundred Crores) payable at Jaipur. The bid security 

https://eproc.rajasthan.gov.in./
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in the form of Bank Guarantee shall be submitted by the bidder on or before the date of 
submission of bids at RIDCOR HO Office, Jaipur or its site office in Rajasthan. 

15.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond the 
validity of the Bid. 

15.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub Clauses 15.1 and 15.2 shall be rejected by the Employer as non-responsive.  

15.4 Bid security of the bidders except L1 & L2 shall be released immediately upon receipt 
of request by the bidder in original or through email. Bid security of the L2 bidder shall 
be released after execution of contract agreement by the L1 bidder or 30 days of 
issuance of Letter of Acceptance (LOA) to L1 bidder or bid validity period whichever is 
earlier.  

 Bid security of the L1 bidder shall be released after submission of Performance 
Security and execution of contract agreement by the L1 bidder. The bid security of L1 
bidder available in cash may be adjusted against performance security on request of 
L1 bidder. 

15.5 The Bid Security of the successful Bidder will be discharged when the Bidder has 
furnished the required Performance Security and signed the Agreement. 

15.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to  
Clause 21 of ITB;  

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to 

  (i) furnish the required Performance Security, and/or 

  (ii) sign the Contract Agreement. 
 
16. Alternative Proposals by Bidders 

16.1 Conditional offers or alternative proposals will not be considered. 
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D:  BID OPENING AND EVALUATION 
 
 
17. Opening and Evaluation of Bids: 

17.1 Opening and evaluation of Bids will be done for the bids only through online process. 
The Employer shall open online bids received as per schedule mentioned hereinabove 
on the Bid Due Date. The Employer will examine and evaluate the online Bids in 
accordance with the provisions set out in this Bid Document. 

17.2 To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek 
clarifications in writing from any Bidder regarding its Bid. The bid evaluation committee 
may ask for the pending documents for technical qualification in order to have more 
competitive bids in a prescribed time frame and such documents have to be submitted 
by the bidder through online mode. 

17.3 Correction of Errors; Bids determined to be substantially responsive will be checked 
and considered by the Employer for any discrepancy as follows: 

 
 “Where there is any discrepancy between the amounts in figures and in words, 

the amount in figures entered in the BOQ (online) shall prevail.”  
 
18. Process to be Confidential 

18.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the award 
to the successful Bidder has been announced.  

 
19. Clarification of Bids 

19.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the 
bid rates. The request for clarification and the response shall be in writing or by email 
or by e-proc portal, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance with Clause 21. 
In case any Bidder refuses to furnish any clarification sought by the Employer, which 
may affect his Bid Price, then his bid shall be liable to be treated as non-responsive. 

19.2 Subject to Sub Clause 19.1, no Bidder shall contact the Employer/its representatives 
on any matter relating to the Bid from the time of the bid opening to the time the 
contract is awarded.  

19.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidder’s Bid.  

 
20. Examination of Bids and Determination of Responsiveness 

20.1 During the detailed evaluation of Bids, the Employer will determine whether each Bid  

 (a) meets the eligibility criteria defined in Clauses 2 and 3 of ITB; 

 (b) has been properly signed;  

 (c) is accompanied by the required securities; and  

 (d) is substantially responsive to the requirements of the Bid Document. 
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20.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bid Document, without material deviation or reservation. A material 
deviation or reservation is one  

 (a)  which affects in any substantial way the scope, quality, or performance of the 
Works;  

 (b)  which limits in any substantial way, inconsistent with the Bid Document, the 
Employer's rights or the Bidder's obligations under the Contract; or  

 (c)  whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

20.3 If a Bid is not substantially responsive, it will be rejected by the Employer and shall not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 
21. Correction of Errors 

21.1 Bids determined to be substantially responsive will be checked by the 
Employer/Authorized Representative for any arithmetic errors. Errors will be corrected 
by the Employer/Authorized Representative as follows: 

 (a) where there is a discrepancy between the rates in figures and in words, the rate 
in figures will govern; and 

 (b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern. 

 (c) in case different rates are furnished in different sections of the Bill of Quantities 
for the same item, then the lowest rate for the item shall prevail for all the places 
where the item is appearing. 

21.2 The amount stated in the Bid will be corrected by the Employer/Authorized 
Representative in accordance with the above procedure for the Correction of Errors 
and, with the concurrence of the Bidder. Such adjusted Bid Price shall be considered 
as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid 
will be rejected and the Bid Security may be forfeited in accordance with Sub Clause 
15.6 (b) of ITB. 

 
22. Evaluation and Comparison of Bids 

22.1 The Employer/Authorized Representative will evaluate and compare only the Bids 
determined to be substantially responsive in accordance with Clause 20 of ITB. For 
avoidance of doubt, the Employer shall compare the Bid and the lowest bidder shall be 
considered for evaluation. However, preference shall be given to the lowest cost to the 
Employer.  

22.2 In evaluating the Bids, the Employer/Authorized Representative will determine for each 
Bid the evaluated Bid Price by adjusting the Bid Price as follows: 

 (a) making any correction for errors pursuant to Clause 21 of ITB; or 

 (b) making an appropriate adjustment for any other acceptable variations, 
deviations; and 

 (c) making appropriate adjustments to reflect discounts or other price modifications 
offered by the Bidder. 
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22.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the Bid Document or otherwise result in unsolicited 
benefits for the Employer shall not be taken into account in Bid evaluation. 
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E  :  AWARD OF CONTRACT 
 
 
 
23. Award Criteria 

23.1  Subject to Clause 24 of ITB, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the Bid Document and who 
has offered the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 2 of ITB, and 
(b) qualified in accordance with the provisions of Clause 3 of ITB. 

23.2 RIDCOR has invited online bids for routine maintenance works on following road 
stretches of Mega Highways Project roads: 

S. No. Name of Package Road Lot 

  Phase-I  

1 Phalodi-Pachpadra (PR-1) Lot-1 

2 Pachpadra-Ramji Ki Gol (PR-2) Lot-2 

3 Hanumangarh-Ratangarh (HK-1)- 207 Km to 307 Km Lot-3 

4 Hanumangarh-Ratangarh (HK-1)- 307 Km to 407 Km Lot-4 

5 Ratangarh-Kishangarh (HK-2)- 0 Km to 103 Km Lot-5 

6 Ratangarh-Kishangarh (HK-2)- 103 Km to 207 Km Lot-6 

7 Alwar-Sikandra (AS) Lot-7 

8 Lalsot-Kota (LJ-1) -0 Km to 103 Km Lot-8 

9 Lalsot-Kota (LJ-1) -103 Km to 188 Km Lot-9 

10 Baran-Jhalawar(LJ-2) Lot-10 

  Phase-II  

1 Alwar-Tijara (4-lane)-(0 Km to 40 Km) 

Lot-11 2 Tijara-Bhiwadi (4 lane)- (40 Km to 85 Km) 

3 Khuskhera – Kasola Chowk (KK) 

4 Arjunsar-Pallu  (AP) 
Lot-12 

5 Hanumangarh-Sangaria (HS) 

6 Jhalawar-Jhalawar Road (JJ) Lot-13 

7 Jhalawar-Ujjain (JU) 

 Phase-III  

1 Mathura-Bharatpur Lot-14 

2 Gangapur -Bhadoti Lot-15 

3 Rawatsar -Nohar-Bhadra Lot-16 

 RIDCOR will not award the work for more than 2 lots to one agency. In case, any 
bidder is lowest in more than 2 lots then the work on other than 2 lots will be awarded 
to next lower bidder (L2) after his consent to execute the works on rates of lowest 
bidder (L1). In case L2 bidder does not agree at L1 rates then the offer will be given to 
L3 to agree at L1 rates and the work will be awarded to L3 after his consent. Similarly, 
the offer may be taken from L4, L5 bidders etc. If no bidder agrees then the work may 
be awarded by Director/Manager, RIDCOR at its sole discretion, to any agency on  
L1 rates after evaluating the eligibility for work and deposition of necessary 
performance security. If, no bidder agrees on the L1 rates then fresh bids will be invited 
to get new rates. In case, the bidder is successful for more than 2 lots, then the 
allotment of 2 lots shall be decided by RIDCOR based on most financially favorable 
lowest quotes for the authority, and the bidder shall abide and agree to it. O&M 
committee is fully empowered to relax the condition and may award the RM works 
more than 2 lots to one agency in the interest of company at its sole discretion. 

23.3 Negotiations, if required after opening of financial bids, will be resorted to only with 
the lowest (L1) bidder to obtain reasonable bid price. 
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24. Employer's Right to accept any Bid and to reject any or all Bids 

24.1 Notwithstanding Clause 23, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 

 
25. Notification of Award and Signing of Contract Agreement 

25.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by email or facsimile or confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract Agreement 
called the "Letter of Acceptance") (Form 6B of Section 6) will state the contract amount 
that the Employer will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed in the Contract Agreement 
(hereinafter and in the Contract Agreement called the "Contract Price").  

25.2 The notification of award through the Letter of Acceptance will signify the intention of 
the Employer to enter into a contract, subject to the furnishing of a Performance 
Security by the Bidder in accordance with the provisions of Clause 26. 

25.3 The Agreement (Form 6E of Section 6) will incorporate all clarifications sought and 
submitted, and all agreements between the Employer and the successful Bidder. It will 
be signed by the Employer and kept ready in his office for signatures of the successful 
Bidder within 28 days following the issue of the Letter of Acceptance.  

25.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful and refund 
their bid security. 

 
26. Performance Security 

26.1 Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in the form of an unconditional Bank 
Guarantee/RTGS/NEFT/IMPS/FDR for an amount equivalent to 5% of the Contract 
Price for the Works, in accordance with Clause 47 of GCC of Section 3. The Bank 
Guarantee, in the prescribed format (Form 6C of Section 6), is acceptable from any 
Scheduled Bank in India having Net Worth of more than Rs. 500 Crore (Rupees Five 
Hundred Crores) payable at Jaipur.  

 If, performance security is not submitted within the prescribed time then penalty of  
Rs. 5,000 per day shall be levied on the successful bidder upto 30 days (penalty 
period) beyond specified time of 14 days. If the performance security is not submitted 
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to 
accept the performance security in case of further delay with penalty of Rs 10,000 per 
day beyond 30 days thereafter.  

26.2 Failure of the successful Bidder to comply with the requirements of Sub Clause 26.1 
shall constitute sufficient grounds for cancellation, cause for annulment of the award, 
forfeiture of the Bid Security and any such other remedy the Employer may take under 
the Contract, and the Employer may resort to awarding the Contract to any other 
evaluated Bidder. 

 
27. Deleted 
 
28. Corrupt or Fraudulent Practices 
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28.1 The Employer requires that the Bidders/Contractors, observe the highest standard of 
ethics during the procurement/bidding and execution of the Contract Agreement. In 
pursuance of this policy, the Employer: 

 (a) defines, for the purposes of this provision, the terms set forth below: 

  (i) “corrupt practice” means the offering, giving, receiving or soliciting, directly 
or indirectly of anything of value to influence the action of Employer/its 
representatives in connection with the procurement/bidding process or in 
contract agreement execution;  

  (ii) “fraudulent practice” means a misrepresentation or omission or suppression 
of facts or disclosure of incomplete facts in order to influence a 
procurement/bidding process or the execution of a contract agreement to the 
detriment of the Employer, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish Bid Prices at artificial 
non-competitive levels and to deprive the Employer of the benefits of free 
and open competition; 

  (iii) “coercive practice” means impairing or harming or threatening to harm, 
directly or indirectly, any persons or their property to influence any person’s  
participation or action in the procurement/bidding process or affect the 
execution of the Contract. 

 (b) will reject a proposal for award if the Employer determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent or coercive 
practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, if the 
Employer at any time determines that the firm has engaged in corrupt, 
fraudulent or coercive practices in competing for, or in executing, contracts. 
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Annexure – 1A 
(Please refer Sub Clause 3.4 (a) of ITB) 

 
 

Schedule of Minimum Key Construction Plant and Equipment required  

to be mobilized by Contractor for each Lot 

 
 

(i) Tractor with trolley  –  1 No. 

(ii) JCB  –  1 No. 

(iii) Soil Compactor  –  1 No. 

(iv) Tandem Roller –  1 No. 

(v) Compressor  –  1 No. 

(vi) Tar Boiler  –  1 No. 

(vii) Mechanical Broomer – 1 No. 

(viii) Tractor Dozer – 1 No. 

 

Note: The bidder must produce the documentary evidence in support of his owning/leased/ 

rented of the above equipment. In case the bidder proposes to hire or take the above 

equipment on lease, he should, along with the lease/rent agreement, attach the proof of 

ownership of these equipment with the company/ entity from whom the equipment are 

proposed to be hired on lease/ rent. 
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Annexure –1B 
(Please refer Sub Clause 3.4 (b) of ITB) 

Details of Minimum Key Personnel required to be mobilized by  
Contractor for each Lot 

 

S No Position Minimum Qualification & Experience 

Nos. 

1 Maintenance Engineer 
B.E. (Civil) with 5 years or Diploma civil with  
7 years’ experience 

1 

2 Quantity Surveyor Diploma (Civil) 3 years’ experience  1 
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SECTION 2: 

 
QUALIFICATION INFORMATION  

AND OTHER FORMS 
 
 

Table of 
Forms 

Description Page No 

Form  2A Qualification   Information 30 

Form  2B 
Letter from bidder to bankers authorizing them to provide 
information to RIDCOR Limited/ Representatives 

33 

Form  2C Annual Turnover of the bidder 34 

Annexure-2 
Compliance with the Code of Integrity and No Conflict of 
Interest 

35 

Annexure-3 Declaration by the Bidder regarding Qualifications 37 

Annexure-4 
Grievance Redressal during Procurement/Bidding 
Process 

38 
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Form 2A 
(Please refer Clause 3 of ITB) 

 
QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for 
purposes of the Qualification Information as mentioned in Clause 3 of the Instructions to 
Bidders. (Separate pages with required details shall be attached) 

 
1. Details of Bidder 
 
 Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation 
 
1.1 Constitution or legal status of Bidder  
 [Attach copy] 
 
 Place of registration: ________________________________ 
 
 Principal place of business: ___________________________ 
 
Power of attorney in favor of signatory of Bid  (Attach copy)1.2   

Availability of Contractor's Equipment should be listed below for carrying out the Works. 
Contractor is to fill the following items regarding the availability of Equipment. The 
minimum requirement is available at Clause 3.4 (a) of ITB.      

Item of 
equipment 
(not more 

than 3 years 
old)  

Minimum 
Requirement 

Availability proposals 

Remarks / 
Make  

No Capacity Nos Capacity Condition 

Owned/ 
Leased/Ren

ted/ to be 
procured 

        

        

 
 
1.3 Qualifications and experience of key personnel proposed for management and 

execution of the work. Attach CV. Refer also to Sub Clauses 3.4 (b) of Instructions 
to Bidders and Sub Clause 9.1 of the General Conditions of Contract. 

S 
No 

Position Name Qualification 
Years of 

experience 
(general) 

Years of experience 

In similar 
capacity 

In similar 
nature of 

works (Roads) 
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1.4 Deleted 

 
1.5  Information regarding current litigation, debarring / expelling of bidder or 

abandonment of work by bidder in RIDCOR; {(Refer ITB Clause 3.2 (i)} 

1 (a) Has the Bidder or its constituent partners, a history of 
litigation/arbitration  

Yes/No 

(b) If yes, give details  

2 (a) Has the Bidder or any of its constituent partners been 
debarred/expelled by any Agency in India, during the last 5 
years as on the date of application 

Yes/No 

(b) If yes, give details  

3 (a) Has the Bidder or any of its constituent partners abandoned 
any contract work in India / Rajasthan during the last 5 years 

Yes/No  

(b) If yes, give details  

4 (a) Has the Bidder or any of its constituent partners been declared 
bankrupt during the last 5 years 

Yes/No 

 (b) If yes, give details, including present status  

Note:  If any information in this schedule is found to be incorrect or concealed, at 
any time including after the award of works, the Bidder’s bid will be treated 
as non-responsive, and rejected. 

 
1.6   (A) Work performed as a prime contractor/sub-contractor, in the past 3 years as a 

nominated/approved sub-contractor wherein the value of completed work exceeds 
100% of the estimated cost of subject work (Lot) (Refer Qualification Criteria ITB 
clause 3.2 (a)} provided further that all other qualification criteria are satisfied (in 
the same name) of a similar nature during the last 5 years. 

 

 
 
 
 

Project 

Name 

Name of the 

Employer* 

Description of 

work 

Financial 

Year of 

Execution 

Contract 

No. 

Value of 

Contract  

(Rs. Crore) 

Date of issue 

of work order 
Stipulated period of 

completion 

Actual 

date of 

completion 

* 
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1.6 (B) Current Commitments and Works in Progress 

Sl 
No 

Description 
of Work 

Place 
& 

State 

Name of 
the 

Employer  

Contract 
No. and 

Date 

Value of 
Contract 

(Rs 
Crores)

@ 

Stipulated 
Period of 

Completion  

Value of 
works 

completed 
(Rs 

Crores) 
@ 

Value of 
Works 

Remaining 
to be 

Completed 

(Rs Crores) 

@ 

Anticipated 
Completion 

Date 

Role of 
Applicant* 

and 
Remarks 

           

           

           

 TOTAL          
 
 

Note :  
 
@ :  In case of currencies other than Indian Rupees, please indicate the value of works 

in the original currency as well as Indian Rupees on the date of submission of bid 
and also the exchange rate assumed. 

*  : Specify whether works were executed as Main Contractor, EPC Contractor, and 
Sub-Contractor or as JV Partner, along with their share. 

 
1.6.1.  Suitable certification from Employers (not below the rank of Executive 

Engineer) to be necessarily attached as part of this Appendix. 
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Form 2B 

 
 

 
SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 

PROVIDE INFORMATION TO RIDCOR Limited / ITS REPRESENTATIVES 
 
 
 
 
To 
Name of Bank/Address/City 
 
 
 
Dear Sirs : 
 
 
We have recently submitted a Bid to RIDCOR Ltd. for “Routine Maintenance Works 

on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1).” We hereby authorize you to 

provide all information/data readily about us and our credit status, as may be required 

by RIDCOR Limited and you need not seek any clearance/opinion from us for 

providing the information/data to RIDCOR Limited and/or its authorized 

representatives.  

 
 
 
Sincerely, 
 
 
Authorised Signatory 
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     Form 2 C 
        Please Refer Clause 2.2 of ITB 

 
Annual Turnover of the Bidder 

(to be certified by the Chartered Accountant with UDIN) 

 
 
 

 
 
 
 
 
NOTE: Whether a Company, partnership firm, Proprietary firm, Individual 
 
: In case of partnership firm/ Propriety firm, the Turnover of the firm and not of the 
individual partners shall be considered. 
 
 
 
 
Date: 
Place: (Signature, name and designation of the Authorised signatory ) 
 Name and Seal of Bidder 
 
 

Particulars Turnover in last 3 FYs 

2022-23 2023-24 2024-25 
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Annexure-2 

 

Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement/bidding process shall: 

(a) not offer any bribe, reward of gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement/bidding  process 

or to otherwise influence the procurement/bidding  process. 

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair 

the transparency, fairness and process of the procurement/bidding  process. 

(d) not misuse any information shared between the procuring Entity and the 

Bidders with an intent to gain unfair advantage in the procurement/bidding  

process. 

(e) not indulge in any coercion including impairing or harming or threatening to do 

the same , directly or indirectly, to any party or its property to influence the 

procurement/bidding  process. 

(f) not obstruct any investigation or audit of a procurement/bidding  process. 

(g) disclose conflict of interest, if any ; and 

(h) disclose any pervious transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. A 

Conflict of interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 
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A Bidder may be considered to be in Conflict of Interest with one or more 

parties in a bidding process if, including but not limited: 

• have controlling partners/shareholders in common; or 

• receive or have received any direct or indirect subsidy from any of them; 

• have the same legal representative for purposes of the Bid; or 

• have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 

the Bid of another Bidder, or influence the decisions of the procuring Entity 

regarding the bidding process; or 

• the Bidder participates in more than one bid in a bidding process. Participation 

by a Bidder in more than one bid will result in the disqualification of all Bids in 

which the Bidder is involved. However, this does not limit the inclusion of the 

same subcontractor, not otherwise participating as Bidder, in more than one 

Bid; or 

• the Bidder or any of its affiliates participated as consultant in the preparation of 

the design or technical specifications of the Goods, Works or Services that are 

the subject of the Bid; or 

• Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as engineer-in-charge/consultant for the contract. 

 

Signature of Bidder 
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Annexure-3  
 

Declaration by the Bidder regarding Qualifications 
 

Declaration by the Bidder 
 
 

In relation to my/our Bid submitted to the Company for Routine Maintenance 

Works on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1) in response to 

their Notice Inviting Bids No.………………. Dated …………… I/we hereby declare, 

that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resource and competence required by the Bidding Document issued by the 

Procuring Entity; 

2. I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding document; 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any 

of the foregoing reasons; 

4. I/we are not debarred from any department or any regulatory agency.  

5. I/we do not have, and our Directors and Officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the marking of 

false statements or misrepresentations as to my/our qualifications to enter into 

a procurement/bidding contract within a period of three years preceding the 

commencement of this procurement/bidding process, or not have been 

otherwise disqualified pursuant to debarment proceedings; 

6. I/we do not have a conflict to interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 
 
 
 
Date: Signature of Bidder 
Place: Name: 
 Designation: Address: 
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Annexure-4  
 

Grievance Redressal during Procurement/Bidding Process 
 
The designation and address of the First Appellate Authority is Manager, RIDCOR Ltd., 
Rajasthan, Jaipur 

 
The designation and address of the Second Appellate Authority is Director, RIDCOR 
Ltd., Rajasthan, Jaipur 

 
Filing an appeal: 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful the appeal may be filed 
only by a Bidder who has participated in procurement/bidding proceedings: 

Provided further that in case a procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 

(1) The officer to whom an appeal is filed under para (1) shall deal with the appeal 
as expeditiously as possible and shall Endeavour to dispose it of within thirty 
days from the date of the appeal. 

(2) If the officer designated under para (1) fails to dispose of the appeal filed within 
the period specified in para (2), or if the Bidder or prospective bidder or the 
Procuring Entity is aggrieved by the order passed by the First Appellate 
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case 
may be, may file a second appeal to Second Appellate Authority specified in the 
Bidding Document in this behalf within fifteen days from the expiry of the period 
specified in para (2) or of the date of receipt of the order passed by the First 
Appellate Authority, as the case may be. 

(3) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely: 

(a) Determination of need of procurement/bidding; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement/bidding process; 

(e) Applicability of the provisions of confidentiality. 
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(4) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed From 
along with as many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, 
affidavit verifying the facts stated in the appeal and proof of payment of 
fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 
Appellate Authority, as the case may be, in person or through registered 
post or by authorized representative. 

  
(5) Fee for filing appeal 

 
(a) Fee for first appeal shall be rupees two thousand five hundred and for 

second appeal shall be rupees ten thousand, which shall be non- 
refundable. 

(b) The fee shall be paid in the form of Bank demand draft or Banker’s 
Cheque of a Scheduled Bank in India payable in the name of Appellate 
Authority concerned. 

 
(6) Procedure for disposal of appeal 

 
(a) The First Appellate Authority or Second Appellate Authority, as the case 

may be upon filing of appeal, shall issue notice accompanied by copy of 
appeal, affidavit and documents, if any, to the respondents and fix date 
of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second 
Appellate Authority, as the case may be shall,- (i) hear all the parties to 
appeal present before him; and (ii) peruse or inspect documents, 
relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and 
relevant records or copies there of relating to the matter, the Appellate 
Authority concerned shall pass an order in writing and provide the copy 
of order to the parties to appeal free of cost. 

 
 

 
Signature of Bidder 
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SECTION 3:  
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41 
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Special Conditions of Contract agreement 
(SCC) 

66 
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SECTION : 3 
 
 

PART – I : GENERAL CONDITIONS OF CONTRACT AGREEMENT (GCC) 
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 PART – I  
 
 GENERAL CONDITIONS OF CONTRACT AGREEMENT (GCC) 
 
 A :  GENERAL 
 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of 

Contract Agreement but keep their defined meanings. Capital initials are used to 
identify defined terms. 

 Authorised representative is the person (or any other competent person appointed 
and notified to the Contractor to act in replacement of the Employer) who is responsible 
for supervising the execution of the Works and administering the Contract. Project 
Manager is the Authorized representative of the Employer for this contract. 

 Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 Work Completion Date is the date of completion of Contractor’s obligations under this 
Contract for the Construction works as indicated in the Contract Data. 

 Contract Agreement is the contract agreement signed between the Employer and the 
Contractor to execute, complete and maintain the Works. It consists of the documents 
listed in Sub Clause 2.2. 

 Contract Data defines the documents and other information which comprise the 
Contract, as specified in Section 4 of the Document. 

 Contractor is a person or firm, whose Bid to carry out the Works has been accepted 
by the Employer.  

 Contractor's Bid is the completed Bidding document submitted by the Contractor to 
the Employer. 

 Contract Price is the price stated in Indian Rupees in the Letter of Acceptance for the 
Works. 

 Days are calendar days; months are calendar months. 

 Defect is any part of the Works not completed in accordance with the specifications 
and designs of the Contract. 

 Defects Liability Period is the period specified in the Contract Data and calculated 
from the actual Completion Date of Works.  For this particular contract, Defect liability 
period of 12 months for items covered therein (Detail in contract data) after completion 
of work 

 Drawings include designs and calculations and other information provided. 

 Employer is the party who will employs the Contractor to carry out the contracted 
Works or its authorized representative (Director/Manager/Project Manager/Authorized 
Representative, RIDCOR) 
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 Engineer is the person (or any other competent person appointed and notified to the 
Contractor to act in replacement of the Engineer) who is responsible for supervising the 
execution of the Works and administering the Contract. Project Manager, 
RIDCOR/Engineer (if engaged by the Employer) will act as the Engineer. 

 Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 
otherwise, to the Site to construct the Works. 

 Intervention Standards is the level of the damage at which road assets need to be 
intervened and repaired. 

 Letter of Acceptance means the formal acceptance by the Employer or its authorized 
representative of the Bid. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Milestone is a specified date or duration by which specified works are to be completed. 

 Permanent Works means the permanent works to be executed in accordance with the 
Contract. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 Rectification Standards is the period of time given to repair the damage to the road 
asset. 

 Service Quality specifies the condition of the road asset which gives a desirable level 
of service and comfort. 

 Site is the area defined as such in the Contract Data. 

 Specification means the latest MORTH Specifications of the Works included in the 
Contract Agreement and any modification or addition made or approved by the 
Employer, in writing.  

 Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 Subcontractor is a person or firm or corporate body who has a contract agreement 
with the Contractor to carry out a part of the work in the awarded Contract. 

 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation or maintenance of the 
Works. 

 Variation is an instruction given by the Employer in writing which varies the Works. 

 Works means the Routine Maintenance or other Works as stated in the Contract Data. 

 Works Completion Date is the actual date of completion of the Routine Maintenance 
Works as certified by the Employer in accordance with Sub Clause 49.3. 

 Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted by the 
Contractor and approved by the Employer, for execution of the Works. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract Agreement 
unless specifically defined. The Employer will provide instructions clarifying queries 
about the Contract. 

2.2 The documents forming the Contract Agreement shall be interpreted in the following 
order of priority: 

(1) Contract Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) General and Special Conditions of Contract Agreement 

(6) Specifications  

(7) Priced Bill of Quantities; and  

(8) Any other document forming part of the Contract Agreement. 
 
3. Language and Law 

3.1 The language of the Contract Agreement and the law governing the Contract 
Agreement are stated in the Contract Data. 

 
4. Deleted 
 
5. Deleted 
 
6. Communication 

6.1 Communication between parties of the Contract Agreement shall be effective only 
when it is in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act) physically or through electronic mail. 

 
7. Procurement of Bitumen 

7.1 Bitumen shall be procured by the successful bidder from any agency as approved by 
the Engineer. 

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities and the Employer and his representatives. The Contractor shall provide 
facilities and services for them related to the Work. The Employer may modify the 
Schedule of Other Contractors and shall notify the Contractor of any such modification. 

 
9. Personnel 

9.1 The Contractor shall employ the key personnel for the Works, named in the Details of 
Key Personnel as referred to in the Contract Data to carry out the functions of the 
positions stated in Annexures–1B of the Instructions to Bidders, Section 1 or other 
personnel approved by the Employer. The Employer will approve any proposed 
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replacement of key personnel only if their qualifications, abilities, and experience are 
relevant to the nature of duties and better than the person replaced. 

9.2 If the Employer requires the Contractor to remove an undesirable person who is a 
member of the Contractor’s staff or his work force stating the reasons, the Contractor 
shall ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract Agreement states are Employer’s 
risks, and the Contractor carries the risks which this Contract Agreement states are 
Contractor’s risks. 

 
11.  Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive.  

 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death to 
contractor’s and Project Manager’s staff, equipment, material and executed work which 
arise during and in consequence of the performance of the Contract Agreement other 
than the excepted risks as at Sub Clause 11.1 will be sole responsibility of the 
Contractor and Employer shall not be held responsible for the same. 

 
13. Insurance 

13.1 The Contractor shall provide insurance cover from any of the acceptable Insurance 
Companies in India, valid from the Start Date to Completion Date of the Defect Liability 
Period, including extended period, in the amounts and deductibles stated in the 
Contract Data.  

13.2 Policies and certificates for insurance, from the acceptable Insurance Companies in 
India, shall be delivered by the Contractor to the Employer for the Employer’s approval 
before the Start Date. All such insurance shall provide for compensation to be payable 
in Indian Rupees, along with the types and proportions required to compensate the 
loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due 
and if warranted, recovered by invoking Performance Security, or other payments due 
to the contractor. 

13.4 Alterations to the terms of insurance shall not be made without the prior approval of the 
Employer, in writing. 

13.5 The parties shall ensure that insurance is as per the applicable laws, and comply with 
all conditions of the insurance policies. 
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13.6 It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the 
insurance cover at all times during the period of validity of the Contract Agreement or 
the extended period, if any. 

 
14. Contractor to Construct the Works and Works to be completed by Work 

Completion Date 

14.1 The Contractor shall undertake the Works in accordance with the Contract Agreement 
as per instructions of the Employer. 

14.2 The Contractor shall commence the Works on the Start Date. 
 

15 Safety, Security and Protection of the Environment 

15.1 The Contractor shall, throughout the execution and completion of the Works, the 
remedying of any defects therein and during Defect Liability period: 

(a) have full regard for the safety of all persons entitled to be upon the Site, the 
road user traffic, and keep the Site so far as the same is under his control and 
the Works so far as the same are not completed or occupied by the Employer in 
an orderly state appropriate to the avoidance of danger to such persons;  

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when and where necessary or required by the Employer or by 
any duly constituted Employer, for the protection of the public or others; and 

(c) take all reasonable steps to protect the environment, on and off the Site, and to 
avoid damage or nuisance to persons, road user or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence 
of his methods of operation. 

 The Contractor and his Subcontractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and 
any other law, bye-law, regulations that may be passed or notification that may be 
issued in this respect in future by the State or Central Government or the local 
Employer. 

 
16.  Working Drawings 

16.1 The Contractor shall submit Designs, Specifications and Drawings to the Employer who 
will approve these, if they complied with the specifications & Drawings. 

 
17. Approval by the Employer / Engineer 

17.1 The Employer/Engineer shall approve the Designs, Specifications and Drawings 
submitted by the Contractor. 

17.2 The Contractor shall obtain approval of other relevant authorities/agencies (if any like 
Railways, RPCB etc.) for carrying out Works, where ever required. RIDCOR shall 
initiate applications to these authorities  

17.3 The Employer’s/Engineer’s approval shall not relieve the Contractor of his obligations. 
 
18. Safety of Traffic 
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18.1 The Contractor shall be responsible for the safety of all traffic related activities on the 
Site (IRC-SP-55, 2014) 

 
19.  Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be property of the Employer. The Contractor shall notify the Employer 
of such discoveries and carry out the Employer’s instructions for dealing with them. 

 
20.  Possession of the Site 

20.1 The Employer/Engineer shall give possession of the Site to the Contractor in 
accordance with the Contract Data. Being existing road in operation, complete length 
of the site is available to the Contractor on the commencement date. 

 
21.  Access to the Site 

21.1 The Contractor shall allow the Employer or its any authorized person or Independent 
Engineer to access to the Site, to any place where work in connection with the Contract 
Agreement is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured / fabricated / assembled /stored for the 
Works. 

21.2 Commencement of the Project 

 The Contractor shall commence the Works on Site within the period stated in the 
Contract Data after signing of the Agreement. Thereafter, the Contractor shall proceed 
with the Works with due diligence, expedition and without delay. 

 The requirement to commence the Works at Site shall be fulfilled if: 

(a)  A joint survey with the Engineer and Project Manager/his Authorized 
Representative has been undertaken in accordance with Clause 25 of 
Conditions of Contract; 

(b)  The Contractor’s authorized representative, vide Clause 9, with full supporting 
staff are in position at the Site; 

(c) Equipment, Plant, materials and labour mobilized for the work programmed for 
execution in the first month have been mobilized at the Site; 

(d) Submission of insurance policies in accordance with Clause 13 & S. No. 9 of 
Contract Data; and 

(e) Submission of statutory clearances as per Clause 2 of SCC. 
 
22.  Instructions 

22.1 The Contractor shall carry out all instructions of the Employer/Engineer pertaining to 
the Works, which comply with the applicable laws where the Site is located. He shall 
also comply to the legal and statutory requirements about the execution of works. 

 
23.  Disputes 

23.1 If either party believes that a decision taken by the Employer/Engineer /Contractor was 
either outside the Contract Agreement or that the decision was wrongly taken, the 
objecting party may send notice of dispute to the other party stating that it is giving the 
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notice pursuant to this Clause while stating clearly the basis for the dispute within 21 
days of the notification of the decision. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 days 
of the receipt of the notice. If no reply is received or the reply is not acceptable to the 
other party, the affected party may refer the dispute for conciliation. Independent 
Engineer of RIDCOR will be the Dispute Review Expert (DRE) for conciliation. The 
decision for conciliation is to be given in 60 days by DRE. In case, conciliation is not 
successful then the dispute may be referred to Arbitration.  

 
24. Procedure for Disputes – Arbitration 

24.1 The arbitration shall be conducted at RIDCOR office at Jaipur in accordance with the 
arbitration procedure stated in Clause 5 of the Special Conditions of Contract. 
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B :   MONITORING OF ROUTINE MAINTENANCE WORKS:  
 
 

 
25.  Monitoring methodology for identification, quantification and completion 

schedule for routine maintenance items 

25.1 The Engineer with representative of the concerned Project Manager of RIDCOR shall 
make a detailed monthly joint inspection before fifth day of every month and identify the 
quantum of routine maintenance items to be executed during the month with stipulated 
timelines. The Contractor/his authorized representative shall invariably accompany 
during the monthly inspection and sign the tentative schedule for executing identified 
items during the month.  

25.2 The Engineer will notify the contractor, the details of identified items with estimated 
quantity of execution during the month upto seventh day of every month and it will be 
obligation of the contractor to complete all such identified RM works during the month. 

25.3 The Engineer, representative of contractor and representative of concerned Project 
Manager of RIDCOR shall undertake a joint inspection in the last week of every month 
to assess the status of completion of identified items of routine maintenance. In case, 
the contractor fails to complete the identified items of RM works during the month, it 
shall attract penalty for delay in execution on daily basis as stipulated in Clause 31. 

25.4 In case, contractor does not complete the identified quantum and items of RM works 
during the month and delays it beyond 30 days, the Project manager/Engineer will be 
authorized to carryout all such works at the risk & cost of the contractor by any other 
agency with prior approval from the Employer and the expenses so incurred will be 
recoverable from the contractor through his performance security/outstanding eligible 
payments. 

 
26.  Extension of the Contract Period for Routine Maintenance Works  

26.1 Employer is fully empowered to grant extension of the contract period for already 
identified routine maintenance works in the 12th Month without any prejudice to the 
rights of the Employer under other provisions of the Bid Document. Employer in 
consultation with the contractor can grant need based time extension in the contract 
period.   

 
27.  Emergent works ordered by the Employer/Engineer 

27.1 The Employer/Engineer may instruct the Contractor to carryout emergent works and 
works related to road safety immediately in a reasonable period through mutual 
consent. Non-compliance of instructions is likely to attract penalty as per clause 31 
apart from execution at the risk & cost of the contractor and/or termination by the 
Employer. 

28.     Maintenance Intervention Level:  

28.1   The Engineer shall adopt the criteria as mentioned in Annexure-A while indenting the 
works on monthly basis/ for emergent works  
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28.2   Progress of RM items such as cleaning of drains, Vegetation cleaning of shoulders/ 
Median, painting of medians /protection walls etc. will be regularly monitored by the 
engineer through linear strip charts which will be submitted with the monthly bills. 

   
29. TIME CONTROL (Contractor’s Obligations) 
 
29.1  Daily followed by weekly and monthly Inspections  

Items to be inspected daily on regular basis followed by weekly and monthly 
inspections shall include:  

 

• Potholes  

• Cracking & Patches  

• Rutting  

• Defective bridge decks area and bump at approach  

• User information – road marking and road signs  

• Blocked drains  

 
29.2  Repairs: Repairs arising out of the inspections shall be carried out by the Contractor as 

per performance standards after a joint assessment with the Engineer and approval of 
Employer (RIDCOR) 

 

29.3 Performance Standards  
 
29.3.1 Performance Standards for Routine Maintenance:  

The performance standards define the level at which the routine maintenance is to 
carried out by the contractor. 

 
 Road Maintenance: (As per MORTH Specifications) 

Sl. 
No. 

Service ability Indicator Permissible Time 
Limit for Defect 

Rectification 

Frequency of Inspections by The 
Contractor to Ensure 

Required Level of Service 

1 Potholes 
  

Two days  Daily on regular basis Followed by 
weekly & monthly inspections  

2 Cracking & Patch  Seven days  - do -  

3 Rutting (20mm), max.  
Permissible limit  

Seven days  - do -  

4 User information  Seven days  - do -  

 

29.3.2  Performance standard for “Removal of rank vegetation / weeds etc.  

Indent for this work shall be generally issued twice in year by the Engineer. After 
execution of this indented quantity, it is the sole responsibility of contractor to keep 
that particular area without any vegetation / weeds / grass for the remaining period 
of contract (one year). For this purpose, he shall make use of men / machinery 
deployment. 
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29.3.3   Monitoring  
 
29.3.3.1  The Contractor shall submit the daily report (by email) indicating the day’s activities 

and the work executed at site before 11.00 AM every day for the preceding 24hours.  
 
29.3.3.2 The daily report should be submitted to Project Manager/ Engineer on daily basis      

as per proforma approved by Engineer in consultation with PM, RIDCOR.  
 
29.3.3.3 The detail summary of these daily inspections and work carried out shall form part of 
    monthly bill in the form of email extracts which shall be basis of regulating monthly  
    payments. 
 
30 Deleted  
 
31. Penalty for delay in execution of identified routine maintenance items under 

Clause 25 

31.1   Penalty for delays attributable to the contractor shall be applicable @ Rs. 2,000/day of 
delay for non-completion of the identified item(s) within the stipulated time as directed 
by the Engineer/Project Manager. Maximum cumulative (total) penalty shall be 
applicable @5% of the Contract Price. 
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Annexure-A 
 

Maintenance Intervention Levels 
 
Following Criteria shall be adopted by the Engineer while indicating the works: 
 

Sl. 
No. 

Defects 
Criteria/Extent 

(% of sub-section 
length) 

Treatment/ 
Action 

Type of 
maintenance 

Intervention 
level 

1  Shoulder & Slopes   

1.1  Vegetation growth on 
shoulders & side slopes  

Any kind  Vegetation 
growth  
be removed  

Routine  Will be carried 
out  2 (twice) 
times a year i.e. 
after rainy 
season in Oct-
Nov & In Mar-
Apr 

1.2  Trees  a. All kind  Trim and 
remove  
dead / 
diseased  
branches  

Routine  As and when 
required 

b. Fallen treeson 
carriageway  

Remove 
immediately  

Urgent  As and when 
required 

1.3  Deformation or scour  a. Upto 50mm  Fill & 
Compact  

Routine  As and when 
required 

b. More than 50 
mm  

Reconstruct
ion  

Urgent  As and when 
required 

1.4  
  

Disturbed stone 
pitching  

a. Upto 30 sqm.  Repair  Routine  Will be carried 
out  2 (twice) 
times a year i.e. 
after rainy 
season in Oct & 
In May 

b. More than 30  
sqm 

Reconstruct
ion  

Urgent  -do- 

2  Side drains   

2.1  Standing water on 
shoulders / drains  

Any  Realign to 
correct 
gradient 
and make 
shallow 
lateral  
drains.  

Routine  As and when 
required 

2.2 Silting in pucca side 
drains  

Any extent  Clean out  Routine  Generally once 
in a Year 
before Rainy 
Season 
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2.3  Damages or scouring of 
pucca drains  

Any extent  Repair and 
reconstruct 
to adequate 
size and 
shape.  

Routine  As and when 
required 

 

Sl. 
No.  

Defects  Criteria/Extent 
(% of sub-
section  
length)  

Treatment/Acti
on  

Type of 
maintenan
ce  

Intervention 
level 

3  CD Works   

3.1  Silted or blocked 
openings  

Any extent  De-silting / 
cleaning  

Routine  Once in a year 
before rainy 
season 

3.3  Damaged crash barriers  Any  Reconstruct  Recurring/ 
Urgent  

As and when 
required 

3.4  Vegetation growth at inlet 
/ outlet & near parapets  

Any  Remove & 
Clear  

Routine  Will be carried 
out  2 (twice) 
times a year 
Before and 
after rainy 
season 

3.6  Damaged masonry in 
parapets / substructure/ 
superstructure  

Any extent  Repair to match 
with existing & 
report to the 
Engineer  

Recurrent  As and when 
required 

3.7  Painting exposed 
surfaces of bridge 
railings, kerb stones, 
parapets  

Any  Repaint / White 
wash  

Periodic  Generally, once 
in a year after 
rainy season 

 
 
  

Sl. 
No.  

Defects  Criteria/Extent 
(% of sub-
section  
length)  

Treatment/Acti
on  

Type of 
maintenan
ce  

Intervention 
level 

4  Toll Plazas   

4.1  Civil Repairs  - Repair as per 
technical 
requirements  

Routine  As and when 
required 

4.2  Painting of Toll Plaza 
Building  

-  At regular 
Intervals 

Routine Once in 2 
years 

4.3  Painting of Toll Booths, 
Median Islands etc.  

- Regularly   Routine  Will be carried 
out 2 (twice) 
times a year  
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4.4 Plantation in Toll Plaza 
premises and its 
maintenance 

- Regularly   Routine  New 
Plantation in 
Rainy season  

 

Sl. 
No.  

Defects  Criteria/Extent (% 
of sub-section  
length)  

Treatment/Action  Type of 
maintenance  

Interventi
on level 

5 Carriageway & Crust   

5.1  Stripping  a. <25 sqm.  Local sealing  Routine  As and 
when 
required 

b. >25 sqm.  3rd coat surface 
dressing  

Periodic  As and 
when 
required 

5.2  Rutting  a. depth of ruts < 
50 mm  

  As and 
when 
required 

  i. Crack < 10mm  Seal the crack with 
slurry  

Routine  As and 
when 
required 

  ii. crack > 10 mm  Crack Sealing & fill 
ruts with bituminous 
mix  

Recurrent  As and 
when 
required 

  b. depth of ruts > 
50 mm 

  As and 
when 
required 

 

  i. Crack < 10mm  Seal the cracks with 
slurry and fill ruts with  
bituminous mix  

Routine  As and 
when 
required 

  ii. crack > 10mm Surface coat surface 
dressing over cracked 
area to be followed by  
overlay  

Periodic / 
Special 
attention  

As and 
when 
required 

5.3  Pot holes  a. <20 mm  Patch repair to  
pot holes  

Recurrent  As and 
when 
required 

 b. >20 mm  Patch repair to pot 
holes & check 
dressing of crust for 
strengthening if  
required  

Recurrent  
/ Special Attention  

 As and 
when 
required 

5.4  Bleeding  a. < 25 sqm  Spread and roll over 6 
mm size heated  
aggregates  

Routine  As and 
when 
required 

  b. > 25 sqm Apply surface  
dressing  

Periodic  As and 
when 
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required 

5.5  Cracks  a. < 25 sqm  Local sealing of  
cracks  

Routine  As and 
when 
required 

  b.>25 sqm Local Sealing followed 
by renewal 

Periodic As and 
when 
required 

 

Sl. 
No.  

Defects  Criteria/Extent 
(% of sub-
section  
length)  

Treatment/Action  Type of 
maintenance  

Intervention 
Level 

5.6  Hungry surface  Any  Apply, slurry seal or fog 
seal  

Recurrent  As and when 
required 

5.7  Corrugations  ------  Cutting of high spots and 
filling of low spots with 
existing surfacing 
material and  
seal the surface.  

Recurrent  As and when 
required 

5.8  Shoving  ------  Remove the material up 
to firm base and  
relay stable mix  

Recurrent  As and when 
required 

5.9  Shallow 
depressions  

------  Repair the depression 
with pre-mixed  
material  

Recurrent  As and when 
required 

5.10  Settlements & 
upheaval  

a. <20 sqm  Remove the weak/ 
defective fill up to base &  
redo.  

Recurrent  As and when 
required 

 b. >20 sqm i. Remove the weak 
/defective fill up to base 
& redo  
ii. Strengthen the crust by 
providing  
 
additional layers  

Periodic  As and when 
required 

5.11  Edge breaking 
&edge  
steps  

a. <25 mm  Cut affected area and 
patch  
repair to road edge; with 
repair to unpaved  
shoulders also  

Recurrent  As and when 
required 

  b.>25mm Reconstruct shoulders 
and repair to carriageway 
edge also 

Periodic As and 
when 
required 
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                                          C  :  QUALITY CONTROL 

32. Identifying Defects 

32.1 The Employer/Engineer shall check the Contractor’s work through the Project 
Manager, Independent Engineer and notify the Contractor of any Defects that are 
found. The Employer may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Employer considers may have a Defect. Such 
checking/instructions shall not absolve the Contractor of his responsibilities. 

32.2 The Contractor shall permit the Site visits of the Employer’s Technical 
Auditor/Independent Engineer /Lenders’ Engineer to check the Contractor’s work and 
notify the Employer and the Contractor of any Defects that are found.  Such a check 
shall not absolve the Contractor’s or the Employer’s responsibility as defined in the 
Contract. 

33.  Tests 

33.1  The Contractor shall be responsible for carrying out the tests prescribed for the Works. 

33.2 The Contractor shall, at his cost, establish fully equipped testing facility with adequate 
and suitable equipment and survey equipment in the vicinity of the work Site premises, 
as prescribed in the Specifications, to the satisfaction of the Employer.  

33.3 If the Employer/Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, 
the Contractor shall pay for the test and sample. If it shows that the work is not 
defective, then the Employer shall pay for the test and samples. 

 

34.  Correction of Defects 

34.1 The Contractor shall undertake measures to rectify the defects in the Work identified by 
the Project Manager / Independent Engineer or any of the Employer’s authorized 
representative at the earliest, but not later than the time period specified by the 
Employer. 

34.2 The Defect Liability Period shall be as given in the Contract Data. The Employer shall 
give notice to the Contractor of any defects before the end of the Defect Liability 
Period. The Defect Liability Period shall be extended for as long as defects remain to 
be corrected. 

35.  Uncorrected Defects 

35.1 If the Contractor has not corrected a defect to the satisfaction of the 
Employer/Engineer/Project Manager/ Independent Engineer, within the time specified 
in the Employer/Engineer’s notice, the Employer/Engineer will assess the cost of 
having the defect corrected, and the Contractor will pay this amount. In case of failure 
to pay, the same shall be deducted from any payment due to the Contractor/recovered 
from his Bank Guarantees under intimation to the Contractor. 



Bid Document/Routine Maintenance_PR-1 (Lot-1)_One Year (2026-27)  58 

D  :  COST CONTROL 
 

36.  Bill of Quantities  

36.1 The Bill of Quantities shall contain items for the Works for construction, repairs, works 
to be executed by the Contractor. 

36.2 The Bill of Quantities shall be the basis to calculate the payment for the Works. The 
Contractor is paid for the quantity of the work done as per specifications at the rate in 
the Bill of Quantities for each item and quoted percentage above/below the total 
amount. 

 
37.  Changes in the Quantities 

37.1 The change in quantities/amounts due to increase/decrease in the scope of work, that 
is, Variation in Bill, shall be considered for additional payment as per rates defined in 
Bill of Quantities and the percentage rate quoted. 

37.2 Director/Manager, RIDCOR is fully empowered to approve any variation of quantity in 
any/ all items as per actual technical requirements in accordance to SoP of RIDCOR 
and Contractor is bound to execute the work as per the approved rates. 

37.3    Approval of Extra Items, if required as per the site requirements, will be governed as 
per the SoP of RIDCOR and the Contractor will execute the extra items accordingly. 

 
38.  Variations  

38.1 Item rates approved for each BOQ item shall remain fixed irrespective of any Quantity 
Variation.  

 
39.  Payments for Variations  

39.1 In the event of variation, the payment for the works done, shall be made as per the 
provisions stated in Sub Clause 37.1.  

39.2 If the event of variation is in terms of additional / extra item(s) or substitution of any 
item(s) in the BOQ with new item(s), then the rates for the items shall be derived as 
follows: 

  (a)  The Contractor shall submit a quotation along with detailed rate analysis for 
deriving the unit rate for the item(s) with all supporting documents as follows: 

(i) Such analysis shall be prepared based on the Standard MORT&H Data 
Book adopting the current PWD schedule of rates applicable to the 
relevant District of Rajasthan; 

(ii) In case the data for the item is not available in the Standard MORT&H 
Data Book, Standard PWD Data Book with current PWD schedule of 
rates applicable to the relevant District of Rajasthan shall be adopted; 

(iii) In case the data for the item is not available in the Standard MORT&H 
Data Book as well as in the PWD Data Book, observed data with current 
PWD schedule of rates applicable to the relevant District of Rajasthan 
shall be adopted; 
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(iv) In case rate for any item is not available in the current schedule of rates, 
current local market rate for the same shall be adopted for which 
required supporting documents shall be produced; 

(v) On the new rates, derived through observed data, only 10% would be 
allowed towards Contractor’s administrative and other overheads and 
profits, taken together. 

  (b)  If the Contractor’s quotation is unreasonable or if the Contractor fails to provide 
the Engineer with a quotation within a reasonable time specified by the 
Engineer in accordance with (a), the Engineer may order the Variation and 
make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the Variation on the Contractor’s costs; which shall be 
binding upon the contractor. 

39.3 If the Engineer decides that the variation work is urgent, then in order to avoid delay in 
execution of the variation work due to non-availability of quotation, the Engineer shall 
instruct the Contractor in writing, to commence the additional works before the approval 
of the rate. 

39.4 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

 
40. Deleted 
 
41.  Payment Certificates & Payment 

41.1    The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously supported with detailed 
measurement of the items of work executed.   

41.2   The Engineer shall check the Contractor’s monthly statement within 7 days and certify 
the amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question.  

41.3  The value of work executed shall be determined, based on measurements by the 
Engineer.   

41.4   The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.   

41.5 The value of work executed shall also include the valuation of Variations and 
Compensation Events.   

41.6   The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information to rectify the mistakes with detail justification acceptable to Employer.   

41.7   The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of 
the total amount payable for work accordingly shall be final and payment made 
accordingly within a period of sixty days. 

41.8   Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts Engineer had certified within 
15 days of the date of each certificate. 

 
42.  Tax 
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42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all 
other applicable taxes including duties/royalties/levies as may be levied by 
Central/State Governments and local bodies that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law on the date of payment of the 
Contractor’s bill. 

 
43.  Currencies  

43.1 All payments shall be made in Indian Rupees only. 
 
44.  Changes in Cost and Legislation 

44.1 Price Adjustment  

44.1.1 Contract Price shall be adjusted for increase/decrease in price of bitumen only.  

44.1.2 Compensation to the Contractor for any rise or fall in the Contract Price is not covered 
by the provisions of this or other clauses in the Contract except for the bitumen 
consumed in the Improvement Works. The unit rates and prices included in the 
Contract shall be deemed to cover the contingency of such rise or fall in costs. 

44.1.3 It is reiterated that the price adjustment for bitumen shall not be applicable on the 
bitumen consumed during defect liability period. 

44.1.4 The price adjustment for bitumen shall apply for the work done from the start date 
given in the contract data upto end of the initial intended completion date or extensions 
granted by the Employer/Engineer. 

44.1.5 The price adjustment shall be determined during each month in accordance to the 
formula given in Clause 44.1.6. 

44.1.6 Price Adjustment for Bitumen  

 The price adjustment for increase or decrease in the cost of bitumen consumed in the 
Improvement Works shall be paid in accordance with the following formula: 

Vb = Q (Cp – Bp) 

  Where 

  Vb =  increase or decrease in the cost of bitumen consumed in the Routine 
Maintenance Works due to change in the rate of the bitumen; 

  Q =  quantity of bitumen in tonnes consumed in the Routine Maintenance Works 
during the period under consideration; 

  Cp =  current price of bitumen per tonne prevailing on 16th day of every month, which 
shall be the ex-factory price of the nearest refinery of bitumen plus GST, as 
applicable;  

  Bp =  basic price of bitumen Rs. 63,593 per tonne & 60,289 per tonne for VG-40 
(Bulk) & VG-30 (Bulk)inclusive of GST and Rs. 58,755 per tonne for VG-10 
(Bulk) inclusive of GST.  

  Note:  For Emulsion and Mastic Asphalt basic rates of VG-10 grade bitumen of nearest 
refinery will be considered. To avoid any doubt, the % of Bitumen content in 
emulsion @ 60% will be considered for calculation of price adjustment will be 
considered for calculation of price adjustment.  
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44.2  Changes in Legislation 

  If, after the last date for submission of tenders for the Contract, there occur changes to 
any National or State Statute, Ordinance, Decree or other Law or any regulation or 
bye-law of any local or other duly constituted Employer, or the introduction of any such 
State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional 
or reduced cost to the Contractor, other than under the preceding Sub-Clauses of this 
Clause, in the execution of the Contract, such additional or reduced cost shall, after 
due consultation with the Employer shall be added to or deducted from the Contract 
Price and the Employer shall notify the Contractor accordingly. 

 
45.  Deleted 
 
46. Deleted 
 
47. Securities  

 The Performance Security and Additional Security (for unbalanced bids) in the form of 
Bank Guarantee/RTGS/NEFT/IMPS/FDR shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued in an amount 
and form indicated in Contract Data as acceptable to the Employer, and denominated 
in Indian Rupees. The Bank Guarantee, in the prescribed format (Form 6C and 6D of 
Section 6), is acceptable from any Scheduled Bank in India having Net Worth of more 
than Rs. 500 Crore (Rupees Five Hundred Crores) payable at Jaipur.  

 If, the above securities are not submitted within the prescribed time then penalty of  
Rs. 5,000 per day shall be levied on the successful bidder upto 30 days (penalty 
period) beyond specified time of 14 days. If the additional security is not submitted 
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to 
accept the additional security in case of further delay with penalty of Rs 10,000 per day 
beyond 30 days thereafter. 

 The Performance Security and Additional Security shall be valid for a period of  
1 year beyond the Works Completion Date i.e. upto end of defect liability period. In 
case, the Works Completion Date is extended, then the Contractor shall substitute 
fresh Performance Security and additional security (if applicable) for the same value 
valid until a date 1 year beyond the extended Works Completion Date. These securities 
shall be released upon completion of defect liability period of 12 months for items 
covered therein after completion of work. 

 
48. Deleted 
 
49. Deleted 
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E  :   FINISHING THE CONTRACT 
 
 
 
50. Completion 

50.1 The Contractor shall request the Employer/Engineer to issue a certificate of completion 
of the Works and the Employer/Engineer shall do so upon deciding that the assigned 
Work is completed. 

50.2 Deleted 

50.3  On satisfactory completion of Defect Liability Period, the Contractor shall request the 
Employer to issue a Certificate of Completion of the Contract. The Employer shall, 
issue such certificate subject to the Contractor satisfying all provisions under the 
Contract. 

 
51.  Final Account 

51.1 The Contractor shall supply to the Employer a detailed account of the total amount that 
the Contractor considers payable under the Contract Agreement within 60 days after 
the issue of certificate of completion of the Works by the Employer. The Employer shall 
certify any final payment that is due to the Contractor within 60 days of receiving the 
Contractor’s account. If the Employer is not satisfied with the detailed account, then the 
Employer shall issue within 30 days thereto a schedule that states the scope of the 
corrections or additions that are necessary. If the Contractor fails to comply with the 
Employer’s instructions within 15 days, Employer will certify as per the schedule of 
Corrections or addition sent to contractor and make payment to the Contractor within 
45 days.   

 
52.  Termination 

52.1 The Employer or the Contractor may terminate the Contract Agreement if the other 
party causes a fundamental breach of the Contract. 

52.2 Fundamental breach of the Contract Agreement includes, but shall not be limited to the 
following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Employer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other 
than for purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor within 
90 days of the date of the Engineer’s certificate;  

(d) the Employer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract Agreement and the Contractor fails to 
correct it within a reasonable period of time determined by the Engineer; 

(e) the Contractor does not maintain Performance Security which is required; 

(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 

(g) the Contractor has contravened Sub-Clause 9.2;  
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(h) the Contractor fails to carry out instructions of the Employer within a reasonable 
time determined by the Engineer in accordance with the Sub Clauses 15.1, and 
22.1; 

(i) the Contractor has delayed the completion of the Works beyond the period for 
which the maximum amount of liquidated damages has become payable as 
defined in the Contract Data;  

(j) if the Contractor, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 28.1 (a) of ITB in 
competing for or in executing the Contract;  

52.3 When either party to the Contract Agreement gives notice of a breach of contract 
agreement to the Employer for a cause other than those listed under Sub Clause 52.2, 
the Employer shall decide whether the breach is fundamental or not. 

52.4 Notwithstanding the above, the Employer may terminate the Contract Agreement by 
giving 30 days prior notice without assigning any reason. 

52.5 If the Contract Agreement is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure and leave the Site as soon as reasonably possible. 

 
53.  Payment upon Termination 

53.1 If the Contract Agreement is terminated because of a fundamental breach of the 
Contract Agreement by the Contractor, the Employer shall issue a certificate for the 
value of the work done less advance payments made up to the date of the issue of the 
certificate, less other recoveries due in terms of the Contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work 
not completed as indicated in the Contract Data. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a debt 
payable to the Employer. For this purpose, the performance security furnished by the 
Contractor shall not be taken into account. The Performance Security furnished by the 
Contractor shall stand forfeited in favor of the Employer without any restrictions or 
preconditions. 

53.2 If the Contract Agreement is terminated at the Employer’s convenience or because of a 
fundamental breach of the Contract Agreement by the Employer, the Employer shall 
issue a certificate for the value of the work done, and less advance payments received 
up to the date of the certificate, less other recoveries due in terms of the Contract 
Agreement and less taxes due to be deducted at source as per applicable law and the 
Employer shall pay this amount. This includes all type of compensations and no other 
claim will be payable. 

 
54.  Property 

54.1 If the Contract Agreement is terminated because of Contractor’s default, all materials 
on the Site, Plant, Equipment, Temporary works and the Works are deemed to be the 
property of the Employer, till completion of the work. The Employer shall make use of 
the available materials and equipment for completion of the Work and pay for these at 
agreed rates.  
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55.  Release from Performance 

55.1 If the Contract Agreement is frustrated by the outbreak of war, pandemic or by any 
other event entirely outside the control of either the Employer or the Contractor, the 
Employer shall certify that the Contract Agreement has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all Works carried out before receiving the certificate and 
for any work carried out afterwards to which commitment was made. 

 
56. Details to be Confidential 

56.1  The Contractor shall treat the details of the Contract Agreement as private and 
confidential and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper or elsewhere without the prior written consent of the Employer. 
If any dispute arises causing the necessity of any publication or disclosure for the 
purpose of the Contract, the same shall be referred to the Employer whose 
determination shall be final. 

 
57.  Life-saving Appliances and First-aid Equipment 

57.1  The Contractor shall provide and maintain upon the Works and the Site, sufficient, 
proper and efficient life-saving appliances and first-aid equipment, to the satisfaction of 
the Employer. A local doctor shall be on call. The appliances and equipment shall be 
available for use at all times during the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT Agreement 
(SCC) 

 

A  :  GENERAL 
 
 

1 Labour  

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or otherwise, and 
for their payment, housing, feeding and transport and medical assistance. 

1.2 The Contractor shall, if required by the Employer, deliver to the Employer a return 
in detail, in such form and at such intervals as the Employer may prescribe, 
showing the staff and the numbers of the different classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Employer may require. 

1.3 During continuance of the Contract, the Contractor and his Sub-Contractors will 
be solely responsible for the terms and conditions of service of their employees 
and shall abide at all times by all existing labour enactments and rules made 
thereunder, regulations, notifications and bye laws of the State or Central 
Government or local Employer and any other labour law (including rules) that may 
be passed or notification that may be issued under any labour law in future either 
by the State or the Central Government or any competent Employer.   

1.4 There will be no privity of contract agreement between the Authority and any 
employee of the Contractor. The Contractor shall keep the Employer indemnify 
and keep indemnified, the Employer in case any action is taken against the 
Employer by the competent Authority on account of contravention of any of the 
provisions of any Act or rules made thereunder, regulations or notifications 
including amendments to labour laws, ESI, PF etc.. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ 
Rules/regulations including amendments, if any, on the part of the Contractor, the 
Employer shall have the right to deduct any money due to the Contractor including 
his amount of performance security. The Employer shall also have the right to 
recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

1.5 The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 
 

2 Statutory Clearances  

2.1 List of clearances to be obtained by the Employer and the Contractor are given 
below prior to the start after work. It may be noted that the list below is indicative 
and may not be exhaustive and in case any additional clearances are required, 
the same shall be procured by the Contractor, unless otherwise specified in the 
Law / guidelines of statutory agencies. 

(a) Employer’s Responsibility: 

   NIL 
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(b) Contractor’s Responsibility: 

(i) Pollution Control Board and other Statutory Clearances for hot mix 
plant, stone crushers and any other purpose / activity as may be 
required; 

(ii) Excavation, cutting, transporting and dumping of earth and other 
construction materials including that for quarry; 

(iii) All police and traffic management related clearances at the work sites; 

(iv) Employing labour and other labour related clearances (ESI / Contract 
Labour / Health / PF etc.); 

(v) Electrical connections and Water Supply; 

(vi) Employment of migrant labour; 

(vii) Establishing and operating labour camps; 

(viii) Location of fuel storage tanks / containers etc.; 

(ix) Clearances for using / storing explosives; 

(x) All clearances required from the Fire Department; and 

(xi) Any other clearances that are not specifically included in Employer’s 
list and may be required according to prudent utility practices or 
instructed by Employer. 

 
3 Deleted 

 
4  Measuring / Monitoring Equipment 

4.1 The Contractor shall ensure properly calibrated and functional measuring/ 
monitoring equipment, to the satisfaction of the Employer, at all times during the 
Contract. 

 
5 Arbitration (Refer GCC Sub Clause 24.1) 

5.1 The procedure for arbitration shall be as follows: 

(a)     In case of Dispute or difference arising between the Employer and the 
Contractor relating to any matter arising out of or connected with this 
agreement referred for arbitration, shall first be settled mutually, otherwise  
in accordance with the Arbitration and Conciliation Act, 1996 and 
amendment thereof.  

(b)     The Arbitral Tribunal shall consist of three Arbitrators, one each to be 
appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by consensus by the two Arbitrators so appointed by the Parties 
and shall act as the Presiding Arbitrator. In case of failure of the two 
Arbitrators appointed by the parties to reach upon a consensus within a 
period of 30 days from the appointment of the Arbitrators, then the 
Presiding Arbitrator shall be appointed by the Indian Roads Congress on 
the request of the Employer. 
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(c)     If one of the parties fails to appoint its Arbitrator in pursuance of Sub 
Clauses (a) and (b) within 30 days after receipt of the notice of the 
appointment of its Arbitrator by the other party, then the Indian Roads 
Congress shall appoint the Arbitrator on the request of the Employer. In 
case the Employer fails to do so within 30 days, the Contractor will 
approach the Indian Roads Congress for appointment of Arbitrator. A 
certified copy of the order of the Indian Roads Congress, making such an 
appointment shall be furnished to each of the parties. 

(d)     Arbitration proceedings shall be held at Jaipur at RIDCOR office and the 
language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English. 

(e)     The decision of the majority of Arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid 
as determined by the Arbitral Tribunal and shared equally by both the 
parties.  

(f)     Performance under the Contract Agreement shall continue during the 
arbitration proceedings and payments due to the Contractor by the 
Employer shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

 

 



 

Bid Document/Routine Maintenance_PR-1 (Lot-1)_One Year (2026-27) 
 

69 

SECTION 4 
 

CONTRACT DATA 
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CONTRACT DATA  
 
 

S. 
No. 

Item Clause 
Reference of 

CC 

1 The Employer is : Director/Manager/Head Operation  

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-
302001, Rajasthan 

Tel.: +91 0141-2747001,  

Facsimile: +91 0141-2747010,  

E-mail: office@ridcor.in 

Authorized representative is Project Manager, RIDCOR 

1.1 

GCC 

2 The Engineer is Project Manager, RIDCOR or the Engineer authorized by 
RIDCOR 

1.1 

GCC 

3 The work is Routine Maintenance Works on Phalodi-Pachpadra (PR-1) 
road in Rajasthan (Lot-1) 

1.1 GCC 

4 The Works consists of routine maintenance works & other items as per Bill of 
Quantities 

1.1 

ITB 

5 The Start Date shall be the date of signing of contract agreement for the 
works (Form 6B, Section 6) or as notified in LOA 

1.1 GCC 

6 The language of the Contract Agreement documents is English 3 GCC 

7 The law which applies to the Contract Agreement is the laws of Union of 
India 

3 GCC 

8 The following documents are also part of the Contract Agreement in addition 
to documents mentioned in Sub Clause 2.2 of GCC: 

Details of Minimum Key Personnel required to be mobilized by Contractor for 
the Works (as per Annexure–1B of Section 1) 

Schedule of Minimum Key Plant and Equipment to be deployed by 
Contractor on the work as per Program of Construction (as per Annexure–1A 
of Section 1) 

 

 

9 GCC 

 

3 ITB 

 

9 Insurance requirements are as under: 

S. 
No. 

Description of Cause 
Minimum Cover of 

Insurance 

 During implementation of the 
Works 

 

(i) Workmen compensation – 
Personal injury or death insurance. 
Unlimited number of accidents. 
After each accident, Contractor will 
pay additional premium necessary 
to increase the limit make 
insurance valid for unlimited 
number of accidents always. This 
will be agreement specific for all 
the workmen associated with RM 
works for complete project 

Rs 5 Lacs per person per 
accident for unlimited number 
of accidents 

13 
GCC 
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duration. 

(ii) Against liabilities for death or injury 
to any person or loss of or damage 
to any third-party property  

In accordance with statutory 
requirements, applicable in 
India. 

(iii) Any other insurance cover In accordance with statutory 
requirements, applicable in 
India. 

Note: 

• For the above purpose “Roads” include: 

Main road with service roads, subways, culverts, toe wall, dividing 
median, crash barriers, electrical poles, separator, public toilets etc. 
and other infrastructure related to insured trade including sign boards 
and other property of the project along with electrical fittings, side 
separator, crash barrier, dividing median various culverts, Cat Eyes, 
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led 
Sign Boards, Double legged Sign Boards, Cantilever Sign Boards, 
Bollards, Road Marking, and other properties of insured.  

• During Defect Liability Period, all the damages are to be repaired by 
the contractor and damages to completed works due to insurable 
perils will be paid to the extent of reimbursement from insurance 
company. 

 

10 Work Completion Date for: 

(a) Routine maintenance works: - 12 months (March 31, 2027) from the 
Start Date of the Works. The Employer reserves the right to reduce the 
scope of the work and the period of Contract Agreement without any 
compensation and the contractor shall not be liable to submit any claim 
for early termination of the contract. 

(b) Defect Liability Period: The defect liability period is 12 months for     
items covered therein after completion of work. 

14  
GCC 

11 The Site Possession shall be the date of start of the work 

 

20 
GCC 

12 Penalty and Liquidated Damages: 

S. 
No. 

Particulars 
Penalty / Liquidated 

Damages 
Limit 

1 Delay of 
work 

Penalty for delays attributable 
to the contractor shall be 
applicable @ Rs. 2,000/day of 
delay for non-completion of 
the identified item(s) within 
the stipulated time as directed 
by the Engineer/Project 
Manager.  

Maximum 
cumulative (total) 
penalty 5% of the 
Contract Price. 

 
 

 
 

 

 
 

 
 

 

 

 
 
 
 
 
 

31 
GCC 

 

13 The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price for the Works:     

Performance Security of 5% of Contract Price plus additional security as 
40% of the amount beyond 10% lower than the estimated amount for 
unbalanced bids valid for 1 year beyond the Works Completion Date i.e. upto 
end of defect liability period.  

47 
GCC 
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The standard form of Performance Security acceptable to the Employer shall 
be an unconditional Bank Guarantee of the type as presented in Section 6 of 
the Bid Document 
 

18 The defect liability period is 12 months for items covered therein after 
completion of work. 

Item Covered in DLP are as follows: DBM, BC, repairs of Potholes, 
Brick/Stone Masonry, RCC, Thermoplastic Pavement marking, Paver Blocks, 
Mastic work, PQC, painting in Toll Plaza Building premises. 

 

34 
GCC 
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SECTION : 5 

SPECIFICATIONS  
 
1.  Preamble 

1.1 The Specifications contained herein shall be read in conjunction with the MORTH 
other Bid Document as specified in Section 1. 

1.2 Wherever reference is made in the Contract Agreement to specific 
standards/codes to be met by the materials, plant, and other supplies to be 
furnished, and work performed or tested, the provisions of the latest current edition 
or revision of the relevant MORTH, IRC standards and codes shall apply, unless 
otherwise expressly stated in the Contract. Where such standards and codes are 
national, or relate to a particular country of region, other internationally recognized 
standards and codes specified will be accepted subject to the Employer’s prior 
review and written approval. 

 
2. General Requirement 

 The Specifications in accordance with which the entire work shall be constructed 
and maintained by the Contractor are as described hereunder: 

 
2.1 Part  I – General Technical Specifications 

  The General Specifications for the Works shall be the “Specifications for Road & 
Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of Road 
Transport & Highways (MORTH), henceforth called MORTH Specification.  

 
2.2 Part II – Supplementary Technical Specifications 

2.2.1 The Additional Specifications shall comprise of specifications of particular item of 
work not covered in Part-I. These are given new Clause numbers. 

The following Clause A-1 have been added to the “MORTH SPECIFICATIONS  

 Clause A-1 Traffic Safety and Control 

2.2.2 In the absence of any definite provisions on any particular issue in the MORTH 
Specifications, reference may be made to the latest codes and specifications of 
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the 
construction and completion of the works shall conform to sound Engineering 
practice as approved by the Employer and in case of any dispute arising out of the 
interpretation of the above, the decision of the Employer shall be final and binding 
on the Contractor. 
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Clause – A-1 

 
 

TRAFFIC SAFETY AND CONTROL 

(IRC-SP-55, 2014 to be adopted) 
 
 
 
1.  Description 

These specifications describe the traffic management and safety measures to be 
taken by the Contractor throughout the construction period for ensuring the safe 
and convenient passage of public traffic through the project road on one hand and 
safety of the project workers on the other. It shall be understood that the Contractor 
is solely responsible for all the traffic management and safety measures which 
should be got approved by the Employer prior to taking up any construction work on 
the project. All relevant latest IRC specifications shall be followed by the contractor 
and he will be solely responsible for any lapses/accidents etc. due to non-
compliance of safety measures etc. throughout the construction period. 

Any construction work on or near a public traveled way will pose a set of new 
situations, which may include diversion of road users on to unfamiliar paths, 
exposure of road users to moving construction equipment and workers, stacking of 
construction materials to cause reduction in the space available for public traffic, 
inadequate space for maneuvering, etc. which may pose several surprises. These 
may cause to develop hazardous situations in case adequate advance precautions 
in the form of notification, traffic etc. is not taken. Within the construction area itself, 
the workers may be handling materials like hot bitumen and moving road 
construction equipment which may prove to be a cause of serious accident if 
adequate precaution and safety measures are not taken. Thus, the guiding 
principles on which the Contractor shall base the traffic management and safety 
measures will include: 

i) advance warning of road users about the road situation including diversion 
ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety 
cones, pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear of 
these and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, 
luminous yellow jackets, crash helmets etc. as appropriate. 

vi) taking all other necessary measures so that safety is ensured during all hours 
of day and night. 

  
2.  Traffic Management and Safety 

Any construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the construction 
period. In this regard, the construction zone in which conflict from safety angle may 
arise between the road users on one hand and the construction activities on the 
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other shall be divided into 4 sub zones, and safety measures to be adopted 
therefore shall be as described hereunder: 

a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary manoeuvres as he meets with the 
changed situation. For the operating speeds on the project road, length of this 
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. 
Information in this sub-zone will be conveyed through a series of traffic signs, 
which will include “Men at Work” and the speed reduction signs at the start 
and middle of this sub-zone. 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and 
out of the diverted path around the work sub-zone. This is the most crucial 
sub-zone from safety angle as vehicles have to be guided on to the diverted 
path, and most of the movements will be of turning type. The elements for 
designing this sub-zone are speed of the vehicles, extent of lateral shift and 
elevation difference between the normal and the diverted paths. The essential 
safety measures shall include delineation of the travel path and prevention of 
wayward movements of vehicles by means of barricades, channelizers, red 
cones, and red lamps during hours of darkness etc., as appropriate. 

In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of 
animal driven vehicles, drainage and dust-proofing. Where necessary traffic 
control shall be effected through manual flagging and by battery operated 
traffic lights during hours of darkness. Where vehicles have to wait, the waiting 
area shall be demarcated by stop lines. 

Length of the sub-zone will generally be between 50 and 100 m. 

c) Work Sub-Zone 

This is to the area where construction activity takes place, and the main 
concern relates to safety of workers are also prevention of public traffic from 
entering the work area. In this sub-zone, path of traffic shall be clearly 
delineated to avoid intrusion of public traffic moving on to the work area or 
construction equipment moving on to the public traffic. It shall be ensured that 
adequate distance is available between 2 consecutive work zones (2 Km. on 
urban section and 5-10 km. in rural sections) so that vehicles get sufficient 
breather space for overtaking slow vehicles, lane adjustment etc. Traffic 
across this sub-zone shall be guided through with the help of various traffic 
control devices, such as signs, delineation of travel path by cones/drums, 
barricades, luminous tapes etc. as appropriate. 

d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the 
construction zone. This shall be effected through suitable informatory sign 
boards. 

The standard on “Safety During Construction” may be referred for compliance. 
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3.  Traffic Control Devices 
 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations 
posing surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be 
such that they are easily understood without any confusion, are clearly visible 
during day and night, conform to the prevailing speed in immediate vicinity, stable 
against sudden adverse weather conditions and are easy in installation, renewal 
and maintenance. Broad details of the different devices are hereunder: 

a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left 
hand side of the travel path. 

The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 

The warning signs to alert the drivers of the possible danger ahead in the 
construction zones are “Lane Closed”, “Diversion to other carriageway”, 
“Divided carriageway Starts”, “Divided carriageway End”, “Two way Traffic” 
etc. It will be advisable to explain the signs with the help of a rectangular 
definition plate of size of appropriate to the size of warning triangle and placed 
0.15 m below, from the bottom of the triangle. 

Guide signs in construction zones shall different background colour than the 
normal informatory signs of IRC : 67-1977, These signs shall have black 
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background. 
The guide signs to e commonly used are “Diversion “Road Ahead Closed”, 
“Sharp Deviation of Rout” etc. 

The commonly used temporary signs during construction are depicted in the 
drawings. These should preferably be of reflectorised type to be visible during 
hours of darkness. 

b) Delineators  

Delineators are channelising devices such as cones, traffic cylinders, tapes, 
drums etc. which are placed in or adjacent to the roadway to guide the driver 
along a safe path and to control the flow of traffic. These shall normally be 
retro-refelectorised for night visibility. IRC: 79-1981 (Recommended Practice 
for Road Delineators) gives details of some of the delineators. The types of 
delineators commonly used are traffic cones, drums and barricades. 

c) Traffic Cones  

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m 
diameter or in square shape at the base. These shall be made of plastic or 
rubber with retro reflectorised red and white band and have suitable anchoring 
so that they are not easily blown over or displaced. The cones shall be placed 
close enough together (spacing 3-9m) to give an impression of the continuity. 
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Larger sized cones shall be used for high speeds or where more conspicuous 
guidance is required. 

d) Empty Bitumen Drums  

Empty bitumen drums can be used as channelising device since they are 
highly visible, give the appearance of being formidable objects, thereby 
commanding the respect of the drivers. These drums can also be of plastic 
which are lighter, easy to transport and store. As delineators, these drums 
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in 
black and white colours. 

e) Barricades  

Whenever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred 
for public and protection to workers is provided, or there is need for separation 
the two way traffic, barricades shall be used. The barricades may be of 
portable or fixed type and can be made of wooden planks, metal or other 
suitable material. The horizontal component facing the traffic shall be made of 
0.30 m wide wooden planks joined together and painted in alternate yellow 
and white strips of 0.15 m width and sloping down at an angle of 45° in the 
direction of traffic. Suitable support or ballasting shall be provided so that they 
do not over turn or are not blown away in strong winds. In case of fixed type 
barricades, a gate or moveable section shall be separately provided to allow 
the movement of the construction/supervision vehicles. 

f) Flagmen  

In large construction sites, flagmen with flags and sign paddles shall be 
effectively used to guide the safe movements. The flags for signaling shall be 
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of 
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle. 

For one-way operation at a time hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
4.  Safety and Management Practices  

 
Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become 
necessary to pass the traffic on temporary diversion constructed parallel to 
highway. 

A temporary diversion road shall basically satisfy the following requirements  

❖ It shall have smooth horizontal and vertical profile for easy negotiation by 
vehicles. 

❖ It shall not get overtopped by flood or drainage discharge under any 
circumstances.  

❖ It shall have adequate capacity to cater for the diverted traffic  

❖ It shall be dust free and shall ensure clear visibility at all times of the day 
and night. Pavement and riding surface for the diversion will depend on 
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the duration over which the diversion will be used, and shall be as 
directed by the Employer. The commonly used specifications are mix 
seal surfacing over 150-200 mm thick WMM constructed on completed 
sub-grade. 

❖ It shall be provided with the required safety standards and  

The warning for the construction ahead shall be provided by the sign “Men at 
Work” about 1 Km. in advance of the work zone. In addition a supplementary 
plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall 
be placed. It shall be followed by “Compulsory Turn right/left sign”. The 
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the 
diversion. Hazard markers shall be placed where the railings for the cross 
drainage structures on the diversion start.  

b) Switch over of traffic from widened section and vice-versa 

In the course of construction widening of the carriageway will have to be taken 
up in course of construction widening of the carriageway will have to be taken 
up in stretches with intervening space between two such stretches. This will 
bring about the situations in which the traffic passing through the widened road 
would have to pass on and merge with the unwidened section and vice-versa. 
For such cases, apart from “Men At Work” signs with distance plate in the 
advance warning zone, the signs indicating “Road Narrowing” or “Road 
widening” as appropriate shall be installed. 

   
5.  Precautions for Safety  

 The following general precautions shall apply to all the work sites. 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly 
painted conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) Bitumen handling labour shall be given gum boots, spectacles etc. 

iii) First –aids kits shall be provided  

iv) Workers required on site during night hours shall be provided with 
fluorescent jackets with reflective tapes. 

c) For Safety of Road User 

i) As far as possible, material, equipment and machinery shall be installed/ 
parked in places sufficient away from the berms in the available road land. 
Only in avoidable cases the same is allowed near the edge of berms. 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction operations 
shall be collected at site near the public traveled way. 
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6.  Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during 
the constructions operations. The main aspects to be covered shall include: 

a) Manpower and their safety 

b) Machinery  

c) Temporary works  

d) Equipment & Vehicles  

e) Material storage and handling  

f) Construction procedures  

g) Environment  

h) Site safety guidelines  

i) Miscellaneous services  

The contractor shall constitute special teams from his staff for the above audit, and 
shall take appropriate corrective measures to the directions of the Employer. 
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SECURITIES AND OTHER FORMS 
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SECTION 6: 

SECURITIES AND OTHER FORMS 
 
 

 Form – 6A  :  Bid Security (Bank Guarantee) 

 Form – 6B  :  Letter of Acceptance 

 Form – 6C  :  Performance Securities Bank Guarantee 

 Form – 6D  :  Performance Bank Guarantee (for Unbalanced Bids) 

 Form – 6E  :  Form of Agreement 

  

 
Forms of Securities 

 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance and Additional Security forms at this time. Only the successful 

Bidder will be required to provide Performance and Additional Securities in 

accordance with one of the forms, or in a similar form acceptable to the 

Employer. 
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Form – 6A   
(Please refer Clause 15 of ITB) 

  
BID SECURITY (BANK GUARANTEE) 

 
 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") 
has submitted his Bid dated _______________________ [date] for the works “Routine 
Maintenance Works on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1)” 
(hereinafter called "the Works"). 
 
KNOW ALL PEOPLE by these presents that We ______________________________ 
[name of bank] having our registered office at ___________________________________ 
(hereinafter called "the Bank") are bound unto Road Infrastructure Development Company of 
Rajasthan Ltd (hereinafter called "the Employer") in the sum of Rs __________ lacs for 
which payment well and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 2026. 
 
THE CONDITIONS of this obligation are: 
 
(1)  If after Bid opening the Bidder withdraws his Bid during the period of Bid validity 

specified in the Form of Bid; or 

(2)  If the Bidder having been notified of the acceptance of his Bid by the Employer during 
the period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 12 of ITB; 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions. 
 
This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid 
validity period (120 days) as stated in the Instructions to Bidders or as it may be extended by 
the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK 
_________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 



Bid Document/Routine Maintenance_PR-1 (Lot-1)_One Year (2026-27) 84 

 
 

Form – 6B 
(Please refer Sub-Clause 25.1 of ITB) 

(Letterhead paper of the Employer) 
  

Letter of Acceptance 
 
To: [name and address of the Contractor]      [date] 
 
 
 
 
Sub.:  Routine Maintenance Works on Phalodi-Pachpadra (PR-1) road in Rajasthan 

(Lot-1) 

Dear Sirs, 
 

1. It is hereby confirmed that your Bid received on _________ submitted to the Director, 
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), Jaipur for the 
work mentioned in the subject above has been accepted for and on behalf of the 
RIDCOR for an amount mentioned below on rates quoted by you and the terms and 
conditions as contained in the Bid Document and subsequently addendum/corrigendum 
issued. 

2. The accepted amount of the bid for the above mentioned work in consideration, 
execution, completion etc. of works by you as prescribed in the Bid Document is Rs. 
………. (Rupees In words). 

3. The date of start will be as defined in S. No. 5 of Contract Data. 

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as 
Work Completion Date. 

5. You are requested to please furnish the Performance Security in the form of Bank 
Guarantee/RTGS/NEFT/IMPS/FDR for an amount equal to 5% of the Contract price 
within 14 days of receipt of this letter, in accordance with Clause 26 of ITB and Clause 
45 of GCC as defined in the Contract Data S. No. 17. The Bank Guarantee will be 
provided in the proforma given in the Bid Document. 

6. You are also requested to sign and execute the Contract Agreement within 28 days, 
failing which action as stated in Para 25.3 of ITB will be taken.  

7. You are requested to submit a detailed Construction Program including Traffic 
Management Plans as per Clause 25 of General Conditions of Contract, Section 3, Part-I 
within 21 days of receipt of this letter. 

 
 
Yours faithfully, 
 
 
Authorized Signatory 
Name and Title of Signatory 
Name of Agency  
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Form – 6C  
(Please refer Clause 26 of ITB) 

 
PERFORMANCE SECURITIES BANK GUARANTEE 

 
 
To  
 
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park, Gopalbari,  

Ajmer Road, Jaipur-302001, Rajasthan, India  

(the Employer) 

 
 
  Bank Guarantee No.----------------dated --------- for Rs.----------------- 
 
WHEREAS vide the “Routine Maintenance Works on Phalodi-Pachpadra (PR-1) road in 
Rajasthan (Lot-1)” Contract Agreement dated --------- (hereinafter referred to as “the 
Contract”), _________________ [name of Contractor] having its office at 
________________________  (hereinafter referred to as the ‘Contractor’ which expression 
shall unless repugnant to or inconsistent with the context mean and include its successors 
and assigns) has been awarded by Road Infrastructure Development Company of Rajasthan 
Ltd, a company incorporated under the Companies Act, 1956 and having its registered office 
at 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001, 
Rajasthan, India, (hereinafter referred to as the ‘Employer’  which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and assigns), 
the contract agreement for the works “Routine Maintenance Works on Phalodi-
Pachpadra (PR-1) road in Rajasthan (Lot-1)”. 
 
AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract 
Agreement that the Contractor shall furnish you a Performance Guarantee on or before the 
date of signing of the Contract, by a specified nationalized bank for the sum specified 
therein as security for compliance with the Contractor’s obligations in accordance with the 
Contract Agreement and against any breach or non-performance of the terms and conditions 
contained in the Contract;  
 
AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 
[relevant Act] and having its head office at _______________ and branch office at 
______________ have agreed to furnish a  Performance Guarantee for a sum of 
Rs_____________ (Rupees ________ Only) (hereinafter referred as the guaranteed 
amount) as security for compliance of  the Contractor’s obligations under  the Contract;  
 
NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on 
behalf of the Contractor for the guaranteed amount and we irrevocably undertake to pay you, 
upon your first written demand and without demur or argument, any sum or sums within the 
limits of the guaranteed amount as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified herein. The guaranteed amount 
shall be payable merely on demand by the Employer. Any certification or letter stating that 
the amount claimed in the demand notice is due and payable, signed by a duly authorised 
official of the Employer to this effect, shall be final, binding and conclusive upon us.  
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WE hereby agree to pay on demand the guaranteed amount without demur or protest by 
crediting to the Bank Account of the Employer, the details of which are to be informed to us 
by you during the validity of the guarantee.   
 
We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and 
shall be enforceable against us notwithstanding any security or securities comprised in any 
instrument executed or to be executed by the Contractor in favour of the Employer.  
 
We hereby also agree that this guarantee shall not be wholly or partially satisfied or 
exhausted by any payments made to or settled with the Employer by the Contractor and 
shall be valid and binding on us and operative until the expiry of this Guarantee.  
 
We further agree that no change or addition to or other modification of the terms of the 
Contract Agreement or of the Works to be performed there under or of any of the Contract 
Agreement documents which may be made between you and the Contractor shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
 
The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India 
shall be applicable. This guarantee shall be valid up to __________ (Expiry Date) which will 
be 12 months beyond the completion period after defect liability period for items covered 
therein after completion of work. We hereby agree to renew and extend the validity of this 
Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid 
time i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall 
not be liable there under.  
 
WE hereby represent that there is no litigation or arbitration or other proceedings pending 
against us which could reasonably be expected to have a material adverse effect or change 
in our ability to perform our obligation under this Guarantee.   
 
Notwithstanding anything contained herein:  
a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs 

__________ (Rupees _____ Only) 
b) this guarantee shall be valid up to ___________ (Expiry Date) and 
c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if 

we receive a written claim or demand duly signed by a duly authorised official of the 
Employer before the ________ as mentioned above or any other extended date.  

 
IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 
 
Signed and delivered by the above named _________  
through its Authorised Signatory as authorised by its 
Board Resolution passed on __________/Power of  
Attorney dated [       ]. 
 
In the presence of  
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Form – 6D 
(Please refer Clause 47 of GCC) 

 
PERFORMANCE BANK GUARANTEE (FOR UNBALANCED BIDS) 

 
To  
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) 

701-706, 7th Floor, ARG Corporate Park, Gopalbari,  

Ajmer Road, Jaipur-302001, Rajasthan, India 

(the Employer) 

 
  Bank Guarantee No.----------------dated --------- for Rs.----------------- 
 
WHEREAS vide the “Routine Maintenance Works on Phalodi-Pachpadra (PR-1) road in 

Rajasthan (Lot-1)” Contract Agreement dated _________ (hereinafter referred to as “the 
Contract”), _________________[name of Contractor] having its office at 
________________________  (hereinafter referred to as the ‘Contractor’ which expression 
shall unless repugnant to or inconsistent with the context mean and include its successors 
and assigns) has been awarded by Road Infrastructure Development Company of Rajasthan 
Ltd, a company incorporated under the Companies Act, 1956 and having its registered office 
at 701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001, 
Rajasthan, India, (hereinafter referred to as the ‘Employer’  which expression shall unless 
repugnant to or inconsistent with the context mean and include its successors and assigns), 
the contract agreement for the works “Routine Maintenance Works on Phalodi-
Pachpadra (PR-1) road in Rajasthan (Lot-1)”.  
 
AND WHEREAS it has been stipulated by you in the said contract agreement that the 
Contractor shall furnish you a Performance Guarantee for unbalanced Bids on or before 
the date of signing of the Contract, by a specified / nationalised bank for the sum specified 
therein as additional security for compliance with the Contractor’s obligations in accordance 
with the relevant Contract condition and against any breach or non-performance of the terms 
and conditions contained in the Contract;  
 
AND WHEREAS WE, ______________ [name of Bank], a body corporate, constituted under 
[relevant Act] and having its head office at _______________ and branch office at 
______________ have agreed to furnish a  Performance Guarantee for a sum of 
Rs_____________ (Rupees ________ Only) (hereinafter referred as the guaranteed 
amount) as security for compliance of  the Contractor’s obligations under  the Contract;  
 
NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on 
behalf of the Contractor for the guaranteed amount and we irrevocably undertake to pay you, 
upon your first written demand and without demur or argument, any sum or sums within the 
limits of the guaranteed amount as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified herein. The guaranteed amount 
shall be payable merely on demand by the Employer. Any certification or letter stating that 
the amount claimed in the demand notice is due and payable, signed by a duly authorised 
official of the Employer to this effect, shall be final, binding and conclusive upon us.  
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WE hereby agree to pay on demand the guaranteed amount without demur or protest by 
crediting to the Bank Account of the Employer, the details of which are to be informed to us 
by you during the validity of the guarantee. 
 
We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and 
shall be enforceable against us notwithstanding any security or securities comprised in any 
instrument executed or to be executed by the Contractor in favour of the Employer.  
 
We hereby also agree that this guarantee shall not be wholly or partially satisfied or 
exhausted by any payments made to or settled with the Employer by the Contractor and 
shall be valid and binding on us and operative until the expiry of this Guarantee.  
 
We further agree that no change or addition to or other modification of the terms of the 
Contract Agreement or of the Works to be performed there under or of any of the Contract 
Agreement documents which may be made between you and the Contractor shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
 
The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India 
shall be applicable. This guarantee shall be valid up to __________ (Expiry Date) which will 
be 12 months beyond the completion period after defect liability period for items covered 
therein after completion of work. We hereby agree to renew and extend the validity of this 
Guarantee on request from you.  Unless a demand or claim is lodged within the aforesaid 
time i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall 
not be liable there under. 
 
WE hereby represent that there is no litigation or arbitration or other proceedings pending 
against us which could reasonably be expected to have a material adverse effect or change 
in our ability to perform our obligation under this Guarantee.   
 
Notwithstanding anything contained herein:  
d) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs 

__________ (Rupees _____ Only) 
e) this guarantee shall be valid up to  ___________ (Expiry Date) and 
f) we shall be liable to pay the guaranteed amount under this Guarantee only and only if 

we receive a written claim or demand duly signed by a duly authorised official of the 
Employer before the ________ as mentioned above or any other extended date.  

 
IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ____,___. 
 
 
 
Signature 
Date and place 
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Form – 6E 
(Please refer Clause 25.3 of ITB) 

 

FORM OF AGREEMENT  

 

GENTLEMEN 

This agreement, made the ___________________ day of ______________2026 between 
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), 701-706, 7th Floor, 
ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001, Rajasthan, India (hereinafter 
called “the Employer” which expression shall unless the context otherwise requires, include 
its successors and assigns) of the one part and _________________________________ 
[name and address of contractor] (hereinafter called “the Contractor” which expression shall 
unless the context otherwise requires, include its successors and assigns) of the other part. 

Whereas the Employer is desirous that the Contractor to execute the works “Routine 
Maintenance Works on Phalodi-Pachpadra (PR-1) road in Rajasthan (Lot-1)” 
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a 
contract price as given in this Contract. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract Agreement hereinafter 
referred to, and they shall be deemed to form and be read and construed as part of this 
Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price 
or such other sum as may become payable under the provisions of the Contract 
Agreement at the times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.: 
 
 i) Letter of Acceptance; 

 ii) Contractor’s Bid; 

 iii) Contract Data; 

 iv) Conditions of Contract Agreement (including Special Conditions of Contract); 

 v) Specifications; 

 ix) Any other document forming part of the Contract. 
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In witness whereof, the parties thereto have caused this Agreement to be executed the day 
and year first before written. 
 
Signed, Sealed and Delivered by the said Employer through his authorized representative 
and the said Contractor through his Power of Attorney Holder: 
 
FOR AND ON BEHALF OF Witness: 
Road Infrastructure Development 1)  Signature  ________________ 
Company of Rajasthan Limited       
By    Name ________________ 
 
 
 
    Address ________________ 
 
AUTHORIZED REPRESENTATIVE   ________________ 
 
     ________________ 
 
   2) Signature  ________________ 
 
    Name  ________________ 
 
    Address ________________ 
 
     ________________ 
 
     ________________ 
 
  
 
FOR AND BEHALF OF  1) Signature  ________________ 
M/s _________________ 
By    Name ________________ 
 
    Address ________________ 
 
AUTHORIZED REPRESENTATIVE   ________________ 
 
     ________________ 
 
   2) Signature  ________________ 
 
    Name ________________ 
 
    Address ________________ 
 
     ________________ 
 
     ________________ 
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SECTION 7: 

 

Bill of Quantities (BOQ)  

for  

Routine Maintenance Works on  

Phalodi-Pachpadra (PR-1) road in  

Rajasthan (Lot-1) 

 
 
 
 
 
 
 
 



 Qty  Amount 

1
Dismantling structures & pavement including disposal of
resulting material and/or salvaging useful materials complete as
per Technical Specifications Clause 202.

1.1 Flexible Pavement Cum 263 -                                                    -   
1.2 Cement concrete Pavement Cum 1308 -                                                    -   

1.3
Granular base including Granular Sub Base (GSB) and
drainage layer

Cum 224 -                                                    -   

1.4 Rubble stone masonry in cement Cum 354 50.00                                      17,700 
1.5 Dry rubble stone masonry Cum 238 -                                                    -   

2

Roadway excavation including removal of unsuitable soil at
embankment base necessary for construction of roadway &
structural in all types of soil including marshy soil as also
excavation of existing shoulders and median to designated
widths and depths in existing roadway embankment for purpose
of pavement construction including transportation and disposal
of surplus and unsuitable material complete with all lead & Lifts
as per Technical Specification Clause 301. (original ground
level shall be taken after clearing/grubbing operation) - All type
soil

Cum 89 100.00                                       8,900 

3

Construction of embankment/ Sub-grade and earthen shoulders
with approved materials, transporting to site, spreading, grading
to require slope and compacted by vibratory roller 8 - 10 Tone
to meet requirement of table 300-2 as per MoRTH specification
Clause No. 305. Complete in all respect as per direction of
Engineer.

-                                                    -   

3.1
Materials deposit at site from roadway cutting and excavation
from drain and foundation of structure.

Cum 167 200.00                                    33,400 

4

Construction of sub-grade and earthen shoulders with approved
material transporting to site , spreading , grading to require
slope and compacted by, vibratory roller 8- 10 Tonne to meet
requirement of Table 300-2 as per MoRTH specification Clause
No.305

-                                                    -   

4.1 Material obtained from borrow pits with all lifts and leads Cum 308 300.00                                    92,400 

5
Filling of median and island above road level with approved
material brought from borrow pits, spreader sloped and
compacted as per MoRTH specification Clause 408

Cum 338 25.00                                         8,450 

6

Providing and laying granular sub-base material having
confirming to grading -V having P.I. not more than 6 including
spreading in layers not exceeding 150 mm compacted
thickness and consolidation by 8-10 tonne static weight
vibratory roller to required camber and grade including cost of
labour water and hire charge of machinery including T&P with
all lead & Lift as per MoRTH specification Clause 401,table
400-1,400-2.

-                                                    -   

6.1 Using 100% Crushed Material Cum 1232 75.00                                      92,400 
6.2 Using 100% Natural Material Cum 892 75.00                                      66,900 

7

Providing and laying , Spreading and compaction graded stone
aggregate to Wet Mix Macadam specification including
premixing the material with water at OMC in mechanical mix
plant ,carriage of mixed Material by tipper to site, laying in
uniform layers and compacting with 8-10 tonne static weight
vibratory roller to achieve the desired density complete as per
MoRTH specification Clause 406 , Table 400-12,400-13

-                                                    -   

Sr. No. 
PR-1

Item Description Unit Rates 



 Qty  Amount 
Sr. No. 

PR-1
Item Description Unit Rates 

7.1 Base Course Cum 1543 65.63                                   1,01,259 
7.2 Pothole Repair Cum 1543 100.00                                 1,54,300 

8

Providing and laying a mixture mineral aggregate, slow setting
cationic polymer modified bitumen emulsion , water and
additives , if needed, proportioned ,mixed and uniformly spread
over a previously prepared surface, on alligator cracks,
disintegration on existing bituminous surfacing after necessary
cleaning of surface, removing of dust/debris/loose material etc.
as per MORTH specification clause 512 or as directed by
Engineer.

Sqm. 70 10,000.00                           7,00,000 

9

Providing and applying primer coat over prepared surface or
granular base with bitumen emulsion SS-1 as per IS 8887 &
manufacturers specifications @ 7-10kg/10 Sqm with a self
propelled or towed bitumen pressure sprayer equipped for
spraying the material uniformly at specified rates and
temperatures as per MoRTH specification Clause 502 & 112
(including cleaning of road surface).

Sqm. 37 262.52                                       9,713 

10

Providing and applying tack coat on the prepared surface with
bitumen emulsion RS-1 as per IS 8887 & manufacturer
specifications @ 2-3Kg / 10 Sqm. With a self propelled or towed
bitumen pressure sprayer equipped for spraying the material
uniformly at specified rates and temperatures as per MoRTH
specification Clause 503 & 112 (including cleaning of
bituminous road surface)

Sqm. 13 1,525.04                                 19,826 

11

Providing and laying Dense Bituminous Macadam on prepared
surface with specified graded crushed aggregate as per table-
500-10 grading-II and design mix for base/binder course
including loading of material with front end loader, heating of
binder (including cost of anti-stripping compound wherever
required) aggregate and filler in hot mix plant 40-60 TPH.
Transporting the mix material with tipper and laying with sensor
paver finisher (as per clause 501..5.3) to the required level
grades and rolling with vibratory compactor 80 to 100KN and
pneumatic tyred roller 120-150 KN, TP=0.56 Mpa to achieve the
desired density (approved by the department) but excluding
cost of primer/tack coat (MoRTH Specification : Clause 502,
503 & 112).Grading II (26.5 mm nominal size) - Bitumen @
minimum 4.5% of mix using VG-40 thickness 50-75 mm. (Binder
content as per approved job mix, no extra payment of bitumen
admissible as per approved job mix)

Cum 9672 38.13                                   3,68,745 



 Qty  Amount 
Sr. No. 

PR-1
Item Description Unit Rates 

12

Providing and laying bituminous concrete as per design mix on
prepared surface with specified graded stone as per table-500-
17 for wearing course including loading of aggregate with front
end loader and hot mixing of binder (including cost of anti-
stripping compound wherever required) and aggregates in hot
mix plant 40-60 TPH. Transporting the mix material with tipper
and laying with sensor paver finisher (as per clause 501.5.3) to
the required level grades and rolling with vibratory compactor
80 -100KN and pneumatic tyred roller 120-150 KN, TP=0.56
Mpa to achieve the desired density (approved by the
department) excluding cost of primer/tack coat (MoRTH
Specification : Clause 507 & 112) Grading-II (13.2 mm Nominal
size)- Bitumen @ minimum 5.4% of mix using VG-40 thickness
30-40 mm. (Binder content as per approved job mix, no extra
payment of bitumen admissible as per approved job mix)

Cum 11262 35.50                                   3,99,801 

13

Providing and laying seal coat for sealing the voids in a
bituminous surface laid to the specified levels, grade and cross
fall, including cleaning and rolling with a smooth wheeled roller
8-10 tonne capacity finished to required level and grades,
complete as per MoRTH specification clause 511 Type A -
comprising of 11.2 mm to 2.36 mm size aggregate @ 0.09
Cum per 10 Sqm and bitumen binder VG-30 @ 9.8 kg / 10 Sqm
complete

Sqm 74 -                                                    -   

14

Providing and laying seal coat for sealing the voids in a
bituminous surface laid to the specified levels grade and cross
fall, including cleaning and rolling with a smooth wheeled roller
8-10 tonne capacity finished to required level and grades,
complete as per MoRTH specification clause 511 Type B -
comprising of 2.36 mm to 180 micron size aggregate @ 0.06
Cum per 10 Sqm and bitumen binder VG-30 @ 6.8 kg / 10 Sqm
complete

Sqm. 52 10,000.00                           5,20,000 

15

Filling potholes and patch repairs with bituminous concrete, with
varying thickness preferably 30/40 mm with removal of all failed
material, trimming of completed excavation to provide firm
vertical faces, cleaning of surface, painting of tack coat on the
sides @ 2- Kg/10 Sqm and base of excavation as per Clause
503 back filling the potholes with hot bituminous material using
VG-30 grade bitumen @ 5.4% of total mix & mixed in hot mix
plant 40-60 TPH capacity and carriage with all leads & lifts,
compacting with Vibratory roller 8-10 tonne, trimming &
finishing the surface to form a smooth continuous surface, all as
per MoRTH specification Clause 3004.2

MT 4897 400.00                              19,58,800 

16

Providing and laying First class brick masonry (Minimum 10.5
Mpa) in cement Mortar 1:3 up to a depth of 1.5 below ground
and 1.5 m from bed/ground level (MORTH specification, clause
1003/1300)

Cum 4987 50.00                                   2,49,350 

17

Random Rubble Stone masonry work in cement mortar 1:4 for
foundation / substructure including staging and treatment of
joints complete as per drawing, Technical Specification Section
1400 and as directed by the Engineer.-
Bridge/Culvert/Drain/Walls.

Cum 3866 200.00                                 7,73,200 
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PR-1
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18
Provide plaster with Cement mortar (1 : 3), complete as per
Technical Specification Section 1300 and as directed by the
Engineer.

-                                                    -   

18.1 25mm Thick. Sqm. 160 680.00                                 1,08,800 
18.2 12mm Thick. Sqm. 138 2,200.00                              3,03,600 

19
Providing and laying reinforced cement concrete pipes N.P.4 for
culverts including jointing ends and fixing collar with cement
mortar 1:2 [MoRTH Specification : Clause : 1000/2900] 

-                                                    -   

19.1 1200mm Dia. LM 11144 -                                                    -   
19.2 1000mm Dia. LM 10000 -                                                    -   
19.3 900mm Dia. LM 8792 15.00                                   1,31,880 
19.4 600mm Dia. LM 5984 30.00                                   1,79,520 
19.5 300mm Dia. LM 3966 30.00                                   1,18,980 

20

Structural plain/reinforced cement concrete in
foundation/Substructure ,including cost of all material ,formwork
,shuttering ,labour, Mechanically mixing, transportation, placing,
vibration ,curing ,etc. Excluding reinforcement complete as per
drawing and Technical specification  Section 1500, 1700 & 2100

-                                                    -   

20.1 M-15 Grade Cum 5109 60.00                                   3,06,540 
20.2 M-20 Grade Cum 5553 15.00                                      83,295 
20.3 M-25 Grade Cum 6133 20.00                                   1,22,660 
20.4 M-30 Grade Cum 6318 18.00                                   1,13,724 
20.5 M-35Grade Cum 6511 -                                                    -   
20.6 M-40 Grade Cum 6837 -                                                    -   

21

Thermoplastic pavement marking with hot applied
thermoplastic material for road marking with surface application
of glass beads at specified rate complete as per drawing,
Technical Specification Clause 803 and as directed by the
Engineer. Thermoplastic marking with material conforming to
Clause 803.4 of MoRTH having Tio2 (for white ) minimum 10%

and soften point 102.5 + 9.5 0C - Lane ,Centreline, Edge,
pedestrian crossing marking and other marking along strips &
letters 

-                                                    -   

21.1 Including Material, Application, Labour Charge Complete Item Sqm. 440 1,000.00                              4,40,000 

22
Painting with superior grade enamel paint of approved quality to
give an even shade including writing littering figuring etc.
complete as per IRC standards of:-

-                                                    -   

22.1 5th Km Stone Each 266 15.00                                         3,990 
22.2 Km Stone for ODR & MDR Each 169 102.00                                    17,238 
22.3 200 M stone & Boundary stone Each 62 300.00                                    18,600 

23

Painting two coats including primer coat after filling the surface
with synthetic enamel paint in all shades on plastered / concrete
surfaces as per drawing and technical specification, IRC & IS
Standards 

-                                                    -   

23.1 New Surface Sqm. 108 560.00                                    60,480 
23.2 Old Surface Sqm. 98 7,000.00                              6,86,000 

24

Painting two coats of ready mix paint including primer coat of
approved brand on steel surface after though cleaning of
surface to give an even shades per drawing and Technical
specification , IRC & IS Standards MORT&H Clause 1906

Sqm. 159 2,000.00                              3,18,000 
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25

White washing with lime to give an even shade at
parapets,kerbs,railling,trees,boundry stone , guard etc.
Including scaffolding all complete as per IRC & IS
Specifications.

-                                                    -   

25.1 New work (two or more coats) Sqm. 13 100.00                                       1,300 

25.2
Old work (two or more coats) including scrapping old surface
and  repairing with whiting where ever necessary   

Sqm. 7 100.00                                          700 

26
Distempering with oil bound washable distemper of approved
brand and manufacture to give an even shade including all
scaffolding as per IRC & IS Specifications

-                                                    -   

26.1
New work (two or more coats) over and including scrapping and
priming coat with cement primer 

Sqm. 125 200.00                                    25,000 

26.2
Old work (two or more coats) including scrapping old surface
and necessary repair-    Colour Change 

Sqm. 41.9 4,900.00                              2,05,310 

27

Supply and fixing of Micro Prismatic type Retro-Reflective
Stickers Type-4 100mm dia size in different colour
(Red,Amber,Green,White,etc.), including pasting on backside of
vehicle complete .

Each 16 3,000.00                                 48,000 

28
Supplying and fixing Cut stones including earth work, cement
concrete 1:4:8 engraving letters and numerals, as per IRC
standard design.

-                                                    -   

28.1 Km Stone for NH, SH & MDR Each 2485 41.00                                   1,01,885 
28.2 5th Km Stone Each 4081 10.00                                      40,810 
28.3 200 Meter  Each 710 200.00                                 1,42,000 
28.4 Guide stone (size 15 x 15 X120 cm ) Each 710 -                                                    -   

29

Supply & Fixing cement concrete pre cast kerb or dand upto
60cm. Length over 20mm thick base of cement mortar 1:4
including jointing earth work, pointing and jointing with cement
mortar 1:4 of size -(20x25)/2x30cm including cost of M-20 mix
dand/kerb complete  as per MORT&H & IRC Specification.

LM 605 200.00                                 1,21,000 

30

Re-Fixing of Existing cement concrete pre cast kerb or dand
upto 60cm. Length over 20mm thick base of cement mortar 1:4
including dismantling & Cleaning of existing surface, jointing
earth work, pointing and jointing with cement mortar 1:4 of size
including cost of M-20 mix dand/kerb complete -
(20x25)/2x30cm as per MORT&H & IRC Specifications.

LM 74 100.00                                       7,400 

31

Providing and laying 300x300x25mm precast cement concrete
chequered tile of grade M20 in ordinary grey cement without
chips laid in cement mortar 1:3 over 150 mm compacted
granular sub-base as per Clause 401 and 25 mm thick cement
concrete M15 grade including pointing of tiles with neat cement
all complete for footpath/ Wall median/junctions/islands etc. as
per drawing , MORT&H & IRC Specifications and as directed by
the Engineer.

Sqm. 558 550.00                                 3,06,900 

32

Providing stone slab covering over drains including filling of
joints in cement sand mortar 1:3 with 35mm thick cement
concrete flooring 1:2:4 mix complete with good finish with stone
slab 60 to 75 mm thick average as per MORT&H & IRC
Specifications 

Sqm. 514 50.00                                      25,700 
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33

Providing and laying pitching slopes complete as per drawing
and technical specification (MoRTH specification clause :
2504.2.1 , and per IRC-18)- With RR stone, Weighing not less
than 40 kg thickness not less than 150 mm (specification gravity
not less than 2.65 ) 

Cum 1018 175.00                                 1,78,150 

34

P & F Delineator with 30 Cm. outer die RCC Hume pipe NP-2
(As per IS-458/1971 ) pipe 1.0 M. Long 40 cm. embedded in
cement concrete (1:4:8) block of size 50x50x40 cm . Including
excavation upto 40 cm depth. The inside of pipe shall be filled
with C.C. (1:4:8) stone grit max size 20 mm or less upto the top
semi-circular humping ,The pipes shelled be painted white/black
with enamel paint fitted with red reflector three Nos. of 7.5 cm
die on each side, complete 

Each 811 -                                                    -   

35

Repair of Poles, frames of sign boards/SOS
phones/blinkers/delineators at road side including cutting
welding and refixing as per directions but excluding painting and
lettering 

Each 555 250.00                                 1,38,750 

36

Repair of road side cuts by earthen bags using empty gunny
bag or cement bag including filling by dry sandy soil or local dry
soil, transporting and fixing properly at site as per direction by
Engineer.

Nos. 32 1,500.00                                 48,000 

37

Restoration of rain cuts with soil, Morrum, gravel or a mixture of
these including all leads lifts and cost of arrangement of land,
clearing the loose soil, benching for 300mm width, laying fresh
material in layers not exceeding 250mm loose and compacting
with plate compactor or power rammer to restore the original
alignment levels & slope complete as per MoRTH specification
3002

Cum 183 800.00                                 1,46,400 

38

Clearing road side/Median open lined/ pucca drains/covered
drains/ gratings, channels and Galis etc. of all sizes and bring
them to original shape, drainage capacity including disposal of
sediments, extraneous debris & vegetation growth blocking the
free flow from site outside ROW with all leads and lifts complete
in all respects as directed by the Engineer in charge and as per
Additional Maintenance Standard clause no.6.12.1). (Frequency
of cleaning will be twice in year i.e. before and after monsoon).
Maintenance of drain as per MoRT&H specification clause 201
& 2800.

RM 61.6 300.00                                    18,480 

39
Supplying of Dewatering Pumps (5-15 HP) during Monsoon
Rains, Rates are inclusive of cost of fuel , maintenance
,transportation to the site & operator complete.

Per Hour 366 50.00                                      18,300 

40
Supply of Tractor including brommer/grader for shoulder
cleaning loose river sand with Operator & Diesel as and when
required as per the directions of Engineer-In-Charge

Per Hour 531 60.00                                      31,860 

41
Supply of Tractor including brommer/grader for shoulder
cleaning loose river sand with Operator & Diesel as and when
required as per the directions of Engineer-In-Charge

Per Day    
(8 Hrs )

3657 50.00                                   1,82,850 
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42
Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when
required as per the directions of Engineer-In-Charge

Per Hour 561 100.00                                    56,100 

43
Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when
required as per the directions of Engineer-In-Charge

Per Day    
(8 Hrs )

3597 65.00                                   2,33,805 

44
Supply of JCB including Operator, Diesel & all maintenance as
and when required as per the directions of Engineer-in Charges

Hour 1200 300.00                                 3,60,000 

45
Supply of JCB including Operator, Diesel & all maintenance as
and when required as per the directions of Engineer-in Charges

Per Day    
(8 Hrs )

6400 65.00                                   4,16,000 

46

Providing and fixing of precast concrete interlocking blocks of M
30 grade manufactured from fully computerised automatic
stationery hydraulic vibropressed machine and fully
computerised automatic batching plant of class A1/A2 as per
BS 6717:2001. The CC interlocking paving blocks be laid on
average 50mm. thick bed of coarse sand and the joint is to be
filled with fine sand. Laying procedure on compacted sub-base
as defined. Complete job is to be executed as per the
instruction of Engineer in charge. The rates to be inclusive of all
lead, Lifts and taxes. General specification of blocks:
1) Shape as defined by Engineer in charge
2) Tensile splitting strength and braking load as per BS
6717:2001
3) Colour: Grey cement natural colour
4) Variation in dimension: Less than 1.6mm.
5) Variation in thickness: Less than 3.2mm
6) Abrasion: As per BS: 6717:2001

-                                                    -   

46.1 60 mm thick M-35 Grade Sqm. 745 -                                                    -   
46.2 80 mm thick M-40 Grade Sqm. 971 100.00                                    97,100 
46.3 100 mm thick M-50 Grade Sqm. 1172 264.00                                 3,09,408 

47

Trim or prune trees and vegetation ,remove undesired tree/
branches of trees/vegetation and debris ,cut and trim vegetation
hedge upto a height of 2.5m and upto 2 m width from the edge
of the paved shoulder / carriage way, removal of vegetation
from the front of road furniture ,signages & shoulders as
described by the engineer manually/mechanically with suitable
tools, disposing of cut tree branches/shrubs/debris suitably with
all lead & lifts as specified by Engineer (generally twice a year
i.e. after rainy season & in Feb/Mar). The Linear Measurements
will correspond to 2 Lane with Paved Shoulder/ 2 Lane highway
only on one side (i.e L.H.S or R.H.S of the Highway) as per
actual site condition.

L-KM 3000 480.00                              14,40,000 
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48

Trim or prune shrubs on medians including cleaning / removing
un-desirable vegetation/debris, removal of vegetation from the
front of road furniture, signages as described by the engineer
manually/mechanically with suitable tools, disposing of
vegetation/shrubs/debris suitably with all lead & lifts as specified
by Engineer (generally twice a year i.e.after rainy season & in
Feb/Mar).

-                                                    -   

48.1 Median Width upto 2m (including kerbs) R-Km 3000 -                                                    -   
48.2 Median Width 4m to 5m (including kerbs) R-Km 6000 -                                                    -   

49

Providing and Fixing in position HYSD /TMT reinforcement
including cutting, bending etc. Complete as per drawing and
technical Specification Laps, chairs and wastage shall be
included in the rate and shall not be considered in the
measurement as per MORT&H section 1900

MT 77077 1.65                                      1,27,177 

50

Plantation of Avenue trees including digging & backfilling of Pits -
120x120x120 cmc size with good agricultural earth soil,
including all lead & lift and providing & Fixing of FYM 10 kg per
pit, Methyl Parathion Dust fertilizer 2% 50gm per pit and
watering of plants once required at the time of plantation (25
litre ) as per the direction of Engineer.

Per Pit 177 6,000.00                           10,62,000 

51

Providing required plants as mentioned below complete in all
respect in proper size of 1m to 1.5m clear height above ground
level and packing (1) Neem (2) Amaltas (3) Jharkhanda
(4) karan (5) Sheesham (6) Siras (7) Gulmohar (8) Sainjana
(9) Peepal (10) Kadamb (11) Papdi .All plants Shall be
supported by bamboo stick.

Nos. 150 6,000.00                              9,00,000 

52

Maintenance of avenue/median plants by the contractor
including of watering, preparation of Thavala, Hoeing ,Weeding,
pruning, application of insecticides, security, if the plant die
during maintenance contractor has to replace same height plant
at his own cost, maintaining bamboo supports etc. complete in
all respect 

per plant 
per month

20 60,000.00                        12,00,000 

53

Supply & laying of bituminous cold Mix Material prepared by
mixing of cutback bitumen 4 to 6% and find aggregate as per
specifications provide in Kandhal Mix (Capacity : 50 Kg/bag) as
per MORT&H Specification clause 518 .

Bags 689 500.00                                 3,44,500 

54

P&F 20 to 25 mm thick polished Kota stone flooring over 20 mm
thick base of cm. 1:4 (1-cement:4-coarse sand) and jointed with
grey cement slurry including rubbing complete in all respect as
per IRC & IS Standards.

Sqm. 1093 -                                                    -   

55

Provision of Metal Drum/ Empty Bitumen Drum Delineator ,
300mm In Diameter, 800MM high , filled wit earth for stability ,
Painted in Circumferential strips of alternate Black & White
100mm wide fitted with reflector 3Nos of 7.5Cm dia, all as per
IRC SP55 2001. 

Each 555 50.00                                      27,750 

56

Removal of existing sealant and resealing of contraction /
longitudinal or expansion joints in concrete pavement with fresh
sealant material hot poured rubberized bitumen or cold
polysulphide type as per clause 602.2.8 with appropriate type of
primer complete as per MORT&H specification clause 3005.2 &
2600

RM 170 100.00                                    17,000 
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57

Providing and fixing steel gate grating and grills made of angles
/ Tees , square bars or other flats black pipes with hold fast and
fittings complete as p-er designed and drawing including cutting
, welding and fabrication with priming coat of red oxide .

Kg. 93 3,500.00                              3,25,500 

58
Pointing of any design with cement mortar 1:3 on brick / stone
work at any level as per MORT&H Specification 1600 .

Sqm. 79 300.00                                    23,700 

59

Providing & Fixing Complete Single metal beam crash barrier
made out of cold rolled steel strip W profile of 3 mm thick having
a minimum yield strength of 2400 kg/sqcm, width of 312mm and
depth of corrugation as 83 mm hot dip galvanized of zinc
coating @ 550 gm/sq.m. The post and spacer channel is made
out of cold rolled channel 150x75x5 mm having minimum yield
strength of 2400 kg/sqcm and hot dip galvanized of zinc coating
@ 550 gm/sq.m. The total length of post shall be 1900 mm and
minimum height of post above foundation shall be 800 mm. The
length of spacer channel shall be 330 mm. Job includes neatly
fixing new post @ 2m C/C in cement concrete of M20 grade
complete (cost included) as directed by the Engineer including
fasteners and fixing etc. complete in all respect. as per
MoRT&H Specification 811.3 & IS 1364 & IS1367.

LM 3123 100.00                                 3,12,300 

60

Providing & Fixing Complete Double metal beam crash barrier
made out of cold rolled steel strip W profile of 3 mm thick having
a minimum yield strength of 2400 kg/sqcm, width of 535 mm
and depth of corrugation as 83 mm hot dip galvanized of zinc
coating @ 550 gm/sq.m. The post and spacer channel is made
out of cold rolled channel 150x75x5 mm having minimum yield
strength of 2400 kg/sqcm and hot dip galvanized of zinc coating
@ 550 gm/sq.m. The total length of post shall be 1900 mm and
minimum height of post above foundation shall be 800 mm.
The length of spacer channel shall be 330 mm. Job includes
neatly fixing new post @ 2m C/C in cement concrete of M20
grade complete (cost included) as directed by the Engineer
including fasteners and fixing etc. complete in all respect. 

LM 4867 -                                                    -   

61

P&L Precast Dense Cement Concrete ( Vibro pressed) Drain
section block of different size as per approved drawing and
section block of different size approved drawing and design and
strength as per IS code:2185 Part-I of grade "D"(5.00mm)
proper quality of additive/ Admixture like plasticizer etc added to
produce high quality and durable drain section blocks of "L"
shape, "U" shape etc. as per approved designed and drawing
complete with fixing and jointing in C.M. 1:4 in proper grade
and level complete in all respect including earth work and
disposal of surplus earth within 0.5km lead . (including
Reinforcement & Transportation etc.)

-                                                    -   

61.1 115MM Thick Sqm. 1344 -                                                    -   
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62

Providing and laying 25mm Thick mastic asphalt wearing
course with paving grade Bitumen / Industrial grade Bitumen
meeting the reuirement given in Table 500-39,40,41,42
prepared by using mastic cooker and laid to required level and
slope after cleaning the surface ,including providing anti-skid
surface with bitumen prepcoated fine grained hard stone
chipping of 13.2mm nominal size at the rate of 0.005 cum per
10 Sqm and at an approximate spacing of 10cm center to
center in both directions, pressed in to surface when the
temperature of surfaces is not less than 1000c, protuding
1mmto4mm over mastic surface, all complete as per MoRT&H
specification Clause 516 

Sqm 649 -                                                    -   

63

Supply & Fixing of Glare Blocker of M20 grade including
reinforcement (Main Reinf-10mm & Distri. Reinf-8mm )as per
specificatrion/attached drawing with complete finishing .painting
with cement paint of approved make and shade, inculding cost
of foundation transportation and unloading of glare blocker at
site complete in all respect as directed by Engineer-in-charge.

Nos. 3082 -                                                    -   

64

Construction of dry lean cement concrete Sub- base over
a prepared sub-grade with coarse and fine
aggregate conforming to IS: 383, coarse aggregate 26.5mm
nominal size aggregate cement ratio not to exceed 15:1,
aggregate gradation after blending to be as per table 600-
1, cement content not to be less than 150 kg/ cum,
optimum moisture content to be determined during trial
length construction, concrete strength not to be less than 10
Mpa at 7 days, mixed in a batching plant, transported to site,
laid with a paver with electronic sensor, compacting with 8-
10 tonnes vibratory roller, finishing and curing. as per
MoRTH  Specification  cl. 601.

Cum 3107 -                                                    -   

65

Construction of un-reinforced, dowel jointed, plain cement
concrete pavement over a prepared sub base with OPC
43/53 grade cement , coarse and fine aggregate (table 600-2 &
600- 3) conforming to IS 383, maximum size of coarse
aggregate 31.5mm nominal size mixed in a batching and mixing
plant as per approved Mix design to achieve required
design mix grade of controlled concrete, transported to site,
laid with a fixed form paver, spread, compacted and
finished in a continuous operation including provision of
contraction, expansion, construction and longitudinal joints, joint
filler bord, separation membrane, sealant primer, joint
sealant (Table 600-4), debonding strip, dowel bar (IS : 432
Grade-I), tie rod (IS : 1786 Fe500 or IS : 432 Grade-I) ,
admixtures (IS : 9103 & IS : 6925) as approved, curing
compound, finishing to lines and grades as per drawing
including joimt cutting & texturing etc complete as per MoRTH
Specification cl. 602 (with flexural strengthe minimum 4.5 MPa
or M-40 Grade of concrete with minimum cementitious material -
400Kg).

Cum 7857 -                                                    -   

Total (in Rs.) 1,76,29,586    
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